
INVITATION TO BID 
CITY OF NAPLES 

PURCHASING DIVISION 
CITY HALL, 735 8TH STREET SOUTH 

NAPLES, FL  34102 
PH: 239-213-7100     FX: 239-213-7105 

 

 

 
PLEASE NOTE THE FOLLOWING: 

 
> This page must be completed and returned with your bid. 
> Bids must be submitted in a sealed envelope, marked with bid number & closing date. 
> Bids received after the above closing date and time will not be accepted. 
>  If you do not have an email address and you want a copy of the Bid Tab, please enclose a stamped, self-

 addressed envelope with your bid. 

NOTIFICATION 
DATE: 

 
03/05/14 

TITLE 

Option T-8 Reclaimed Water 
Distribution System Expansion 

 

NUMBER: 
 

14-030 

OPENING DATE & TIME: 

 
04/07/14 
2:00 PM 

PRE-BID DATE, TIME AND LOCATION:  Non-mandatory Pre-Bid Meeting held March 13, 2014; 10:00 AM local 
time; 380 Riverside Circle, Naples FL, 34102 

 

NAME OF PARTNERSHIP, CORPORATION OR INDIVIDUAL: 

MAILING ADDRESS: 

CITY-STATE-ZIP: 

PH: 

FX: 

EMAIL: 

WEB ADDRESS: 

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, 
firm, or person submitting a bid for the same materials, supplies, or equipment and is in all respects fair and 
without collusion or fraud.  I agree to abide by all conditions of this bid and certify that I am authorized to 
sign this bid for the bidder.  In submitting a bid to the City of Naples the bidder offers and agrees that if the 
bid is accepted, the bidder will convey, sell, assign or transfer to the City of Naples all rights, title, and 
interest in and to all causes of action it may now or hereafter acquire under the Anti-trust laws of the United 
States and the State of FL for price fixing relating to the particular commodities or services purchased or 
acquired by the City of Naples.  At the City's discretion, such assignment shall be made and become effective 
at the time the City tenders final payment to the bidder. 
 

FEI/EIN Number __________________ 

 
 AUTHORIZED SIGNATURE                                        DATE PRINTED NAME/TITLE 

Please initial by all that apply 
I acknowledge receipt / review of the following addendum 

_____Addendum #1  _____Addendum #2   _____Addendum #3  _____Addendum #4 
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GENERAL CONDITIONS 
 

TO INSURE ACCEPTANCE OF THE BID, PLEASE FOLLOW THESE INSTRUCTIONS.  ANY AND 
ALL SPECIAL CONDITIONS, ATTACHED HERETO, HAVE PRECEDENCE. 
 
1. SEALED BID:  All bids must be submitted in a sealed envelope.  The face of the envelope shall contain the 
bid name and bid number.  Bids not submitted on attached bid form shall be rejected.  All bids are subject to the 
conditions specified herein.  Those which do not comply with these conditions are subject to rejection. 
 
2. EXECUTION OF BID:  Bid must contain a manual signature of authorized representative in the proposal 
section.  Bid must be typed or printed in ink.  Use of erasable ink is not permitted.  All corrections made by bidder to 
his bid must be initialed.   
 
3. NO BID:  If not submitting a bid, respond by returning the Statement of No Bid and explain the reason in 
the spaces provided.  Failure to respond 3 times in succession without justification shall be cause for removal of the 
supplier's name from the bid mailing list.  NOTE: To qualify as a respondent, bidder must submit a "NO BID," and it 
must be received no later than the stated bid opening date and hour. 
 
4. BID OPENING:  Shall be public, on the date and at the time specified on the bid form.  It is the bidder's 
responsibility to assure that his bid is delivered at the proper time and place of the bid opening.  Bids which for any 
reason are not so delivered will not be considered.  Offers by telegram; telephone; or fax are not acceptable.  Bid files 
may be examined during normal working hours. 
 
5. WITHDRAWAL OF BIDS:  Withdrawal of a bid within sixty (60) days after the opening of bids is subject 
to suspension or debarment in accordance with Section 2-668 of the City Code for up to three years. 
 
6. PRICES, TERMS and PAYMENT:  Firm Prices include all packing, handling, shipping charges and 
delivery to the destination shown herein.  Bidder is encouraged to offer cash discount for prompt invoice payment.  
Terms of less than 20 days will not be considered. 

A.  TAXES:  The City of Naples does not pay Federal Excise    and Sales taxes on direct purchases of 
tangible personal property.  See exemption number on face of purchase order.  This exemption does not apply to 
purchases of tangible personal property made by contractors who use the tangible personal property in the 
performance of contracts for the improvement of City-owned real property. 

B.  MISTAKES:  Bidders are expected to examine the specifications, delivery schedule, bid prices, 
extensions, and all instructions pertaining to supplies and services.  Failure to do so will be at bidder's risk.  In case of 
mistake in extension, the unit price will govern. 

C.  CONDITION AND PACKAGING:  It is understood and agreed that any item offered or shipped as a 
result of this bid shall be a new, current standard production model available at the time of this bid.  All containers 
shall be suitable for storage or shipment, and all prices shall include standard commercial packaging. 

D.  SAFETY STANDARDS:  Unless otherwise stipulated in the bid, all manufactured items and fabricated 
assemblies shall comply with applicable requirements of Occupational Safety and Health Act and any standards there 
under. 

E.  UNDERWRITERS' LABORATORIES:  Unless otherwise stipulated in the bid, all manufactured 
items and fabricated assemblies shall carry U.L. approval and re-examination listing where such has been established. 

F.  PAYMENT:  Payment will be made by the buyer after the items awarded to a vendor have been 
received, inspected, and found to comply with award specifications, free of damage or defect and properly invoiced.  
All invoices shall bear the purchase order number.  Payment for partial shipments shall not be made unless specified 
in the bid.  Failure to follow these instructions may result in delay in processing invoices for payment.  In addition, 
the purchase order number must appear on bills of lading, packages, cases, delivery lists and correspondence. 
 
7. DELIVERY:  Unless actual date of delivery is specified (or if specified delivery cannot be met), show 
number of days required to make delivery after receipt of purchase order in space provided.  Delivery time may 
become a basis for making an award (see Special Conditions).  Delivery shall be within the normal working hours of 
the user, Monday through Friday, unless otherwise specified. 
 

City of Naples ITB 14-030 Option T8 2



8.  MANUFACTURERS' NAMES AND APPROVED EQUIVALENTS:  Any manufacturers' names, trade 
names, brand names, information and/or catalog numbers listed in a specification are for information and not intended 
to limit competition.  The bidder may offer any brand for which he is an authorized representative, which meets or 
exceeds the specification for any item(s).  If bids are based on equivalent products, indicate on the bid form the 
manufacturer's name and number.  Bidder shall submit with his proposal, cuts, sketches, and descriptive literature, 
and/or complete specifications.  Reference to literature submitted with a previous bid will not satisfy this provision.  
The bidder shall also explain in detail the reason(s) why the proposed equivalent will meet the specifications and not 
be considered an exception thereto.  Bids which do not comply with these requirements are subject to rejection.  Bids 
lacking any written indication of intent to quote an alternate brand will be received and considered in complete 
compliance with the specifications as listed on the bid form. 
 
9.   INTERPRETATIONS:  Any questions concerning conditions and specifications shall be directed in 
writing to this office for receipt no later than ten (10) days prior to the bid opening.  Inquiries must reference the date 
of bid opening and bid number.  Failure to comply with this condition will result in bidder waiving his right to dispute 
the bid. 
 
10.  CONFLICT OF INTEREST:  All bid awards are subject to Section 2-973 Conflict of Interest, City of 
Naples Code of Ordinances, which states:  "No public officer or employee shall have or hold any employment or 
contractual relationship with any business entity or any agency which is subject to the regulation of or is doing 
business with the city; nor shall an officer or employee have or hold any employment or contractual relationship that 
will create a continuing or frequently recurring conflict between his private interests and the performance of his 
public duties or that would impede the full and faithful discharge of his public duties.  Any member of the city council 
or any city officer or employee who willfully violates this section shall be guilty of malfeasance in office or position 
and shall forfeit his office or position.  Violation of this section with the knowledge, express or implied, of the person 
or corporation contracting with or making a sale to the city shall render the contract or sale voidable by the city 
manager or the city council." 
 
11. AWARDS:  As the best interest of the City may require, the right is reserved to make award(s) by individual 
item, group of items, all or none, or a combination thereof; to reject any and all bids or waive any minor irregularity 
or technicality in bids received.  
 
12.  ADDITIONAL QUANTITIES:  For a period not exceeding ninety (90) days from the date of acceptance 
of this offer by the buyer, the right is reserved to acquire additional quantities up to but not exceeding those shown on 
bid at the prices bid in this invitation.  If additional quantities are not acceptable, the bid sheets must be noted "BID IS 
FOR SPECIFIED QUANTITY ONLY."   (THIS PARAGRAPH DOES NOT APPLY FOR A TERM CONTRACT.) 
 
13.  SERVICE AND WARRANTY:  Unless otherwise specified, the bidder shall define any warranty service 
and replacements that will be provided during and subsequent to this contract.  Bidders must explain on an attached 
sheet to what extent warranty and service facilities are provided. 
 
14. SAMPLES:  Samples of items, when called for, must be furnished free of expense, on or before bid 
opening time and date, and if not destroyed may, upon request, be returned at the bidder's expense.  Each individual 
sample must be labeled with bidder's name, manufacturer's brand name and number, bid number and item reference.  
Request for return of samples shall be accompanied by instructions which include shipping authorization and name 
of carrier and must be received with your bid.  If instructions are not received within this time, the commodities 
shall be disposed of by the City of Naples. 
 
15. BID PROTEST: The city has formal bid protest procedures that are available on request.  
 
16.  INSPECTION, ACCEPTANCE AND TITLE:  Inspection and acceptance will be at destination unless 
otherwise provided.  Title and risk of loss or damage to all items shall be the responsibility of the contract supplier 
until accepted by the ordering agency, unless loss or damage results from negligence by the ordering  
 
17. DISPUTES:  In case of any doubt or difference of opinion as to the items to be furnished hereunder, the 
decision of the buyer shall be final and binding on both parties. 
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18. GOVERNMENTAL RESTRICTIONS:  In the event any governmental restrictions may be imposed 
which would necessitate alteration of the material, quality, workmanship or performance of the items offered on this 
proposal prior to their delivery, it shall be the responsibility of the successful bidder to notify the buyer at once, 
indicating in his letter the specific regulation which required an alteration.  The City reserves the right to accept any 
such alteration, including any price adjustments occasioned thereby, or to cancel the contract at no expense to the 
City. 
 
19. LEGAL REQUIREMENTS:  Applicable provision of all Federal, State, county and local laws, and of all 
ordinances, rules, and regulations shall govern development submittal and evaluation of all bids received in response 
hereto and shall govern any and all claims and disputes which may arise between person(s) submitting a bid response 
hereto and the City of Naples by and through its officers, employees and authorized representatives, or any other 
person, natural or otherwise; and lack of knowledge by any bidder shall not constitute a cognizable defense against 
the legal effect thereof. 
 
20. PATENTS AND ROYALTIES:  The bidder, without exception, shall indemnify and save harmless the 
City of Naples and its employees from liability of any nature or kind, including cost and expenses for or on account of 
any copyrighted, patented, or unpatented invention, process, or article manufactured or used in the performance of the 
contract, including its use by the City of Naples.  If the bidder uses any design, device, or materials covered by letters, 
patent or copyright, it is mutually agreed and understood without exception that the bid prices shall include all 
royalties or cost arising from the use of such design, device, or materials in any way involved in the work. 
 
21. ADVERTISING:  In submitting a bid, bidder agrees not to use the results there from as a part of any 
commercial advertising. 
 
22. ASSIGNMENT:  Any Purchase Order issued pursuant to this bid invitation and the monies which may 
become due hereunder are not assignable except with the prior written approval of the buyer. 
 
23. LIABILITY:  The supplier shall hold and save the City of Naples, its officers, agents, and employees 
harmless from liability of any kind in the performance of this contract. 
 
24. PUBLIC ENTITY CRIMES:  A person or affiliate who has been placed on the convicted vendor list 
following a conviction for a public entity crime may not submit a bid on a contract to provide any goods or services to 
a public entity, may not submit a bid on a contract with a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or 
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may 
not transact business with any public entity in excess of the threshold amount provided in Section 287.017, for 
CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list. 
 
25. DISCRIMINATION:  An entity or affiliate who has been placed on the discriminatory vendor list may not 
submit a bid on a contract to provide goods or services to a public entity, may not submit a bid on a contract with a 
public entity for the construction or repair of a public building or public work, may not submit bids on leases of real 
property to a public entity, may not award or perform work as a contractor, supplier, subcontractor, or consultant 
under contract with any public entity, and may not transact business with any public entity.   
 
26. COUNTY TAXES: No proposal shall be accepted from and no contract will be awarded to any person, 
firm or corporation that is in arrears to the government of Collier County, Florida. 
 
27. OFFER EXTENDED TO OTHER GOVERNMENTAL ENTITIES:  The City of Naples encourages 
and agrees to the successful bidder/proposer extending the pricing, terms and conditions of this solicitation or 
resultant contract to other governmental entities at the discretion of the successful bidder/proposer. 
 

IF THIS BID IS FOR A TERM CONTRACT, THE FOLLOWING CONDITIONS SHALL ALSO APPLY 
 
28. ELIGIBLE USERS:  All departments of the City of Naples are eligible to use this term contract.  Such 
purchases shall be exempt from the competitive bid requirements otherwise applying to their purchases. 
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29. PRICE ADJUSTMENTS:  Any price decrease effectuated during the contract period by reason of market 
change shall be passed on to City of Naples.  Price increases are not acceptable. 
 
30. CANCELLATION:  All contract obligations shall prevail for at least one hundred eighty (180) days after 
effective date of contract.  After that period, for the protection of both parties, this contract may be cancelled in whole 
or in part by either party by giving thirty (30) days prior written notice to the other party. 
 
31. RENEWAL:  The City of Naples reserves the option to renew the period of this contract, or any portion 
thereof for up to two (2) additional periods.  Renewal of the contract period shall be by mutual agreement in writing. 
 
32. ABNORMAL QUANTITIES:  While it is not anticipated, should any unusual or abnormal requirements 
arise, the City reserves the right to solicit separate bids thereon. 
 
33. FISCAL NON-FUNDING CLAUSE:  In the event sufficient funds are not budgeted for a new fiscal 
period, the City shall notify the contractor of such occurrence and the contract shall terminate on the last day of the 
current fiscal year without penalty or expense to the City. 
 

IF THIS BID IS FOR PERFORMING A SERVICE, THE FOLLOWING CONDITIONS SHALL ALSO 
APPLY 

 
34. ALTERNATIVE BIDS:  Bidders offering service delivery methods other than those permitted by the scope 
of work may submit a separate envelope clearly marked "ALTERNATIVE BID".  Alternative bids will be deemed 
non-responsive and will not be considered for award.  All such responses will, however, be examined prior to award.  
Such examination may result in cancellation of all bids received to permit rewriting the scope of work to include the 
alternative method, or the alternative method may be considered for future requirements of the City of Naples. 
 
35. ANTITRUST:  By entering into a contract, the contractor conveys, sells, assigns and transfers to the City of 
Naples all rights, titles and interest it may now have or hereafter acquire under the antitrust laws of the United States 
and the State of Florida that relate to the particular goods or services purchased or acquired by the City of Naples under 
said contract. 
 
36. BIDDER INVESTIGATIONS:  Before submitting a bid, each bidder shall make all investigations and 
examinations necessary to ascertain all site conditions and requirements affecting the full performance of the contract 
and to verify any representations made by the City of Naples upon which the bidder will rely.  If the bidder receives an 
award as a result of its bid submission, failure to have made such investigations and examinations will in no way 
relieve the bidder from its obligation to comply in every detail with all provisions and requirements of the contract 
documents, nor will a plea of ignorance of such conditions and requirements be accepted as a basis for any claim 
whatsoever by the contractor for additional compensation. 
 
37. CERTIFICATES AND LICENSES:  The Contractor, at time of proposal, shall possess the correct 
occupational licenses, all professional licenses or other authorizations necessary to carry out and perform the work 
required by the City of Naples and Collier County for this project pursuant to all applicable Federal, State and Local 
Laws, Statues, Ordinances, and rules and regulations of any kind. 
 
38. CHANGE IN SCOPE OF WORK:  The City of Naples may order changes in the work consisting of 
additions, deletions or other revisions within the general scope of the contract.  No claims may be made by the 
contractor that the scope of the project or of the contractor's services has been changed, requiring changes to the 
amount of compensation to the contractor or other adjustments to the contract unless such changes or adjustments have 
been made by written amendment to the contract signed by the City of Naples and the contractor.  If the contractor 
believes that any particular work is not within the scope of the project, is a material change, or will otherwise require 
more compensation to the contractor, the contractor must immediately notify the City in writing of this belief.  If the 
City believes that the particular work is within the scope of the contract as written, the contractor will be ordered to and 
shall continue with the work as changed and at the cost stated for the work within the scope. 
 
39. CONTRACTOR PERSONNEL:  The City of Naples shall, throughout the life of the contract, have the right 
of reasonable rejection and approval of staff or subcontractors assigned to the work by the contractor.  If the City 
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reasonably rejects staff or subcontractors, the contractor must provide replacement staff or subcontractors satisfactory 
to the City in a timely manner and at no additional cost to the City.  The day-to-day supervision and control of the 
contractor’s employees and sub-contractors is the responsibility solely of the contractor. 
 
40. COST REIMBURSEMENT:  The contractor agrees that all incidental costs, including allowances for profit 
and tools of the trade, must be included in the bid proposal rates.  If an arrangement is made between the contractor and 
the City to reimburse the contractor for the cost of materials provided in the performance of the work, the contractor 
shall be reimbursed in the following manner: The City shall reimburse the contractor on completion and acceptance of 
each assigned job, only for those materials actually used in the performance of the work that is supported by invoices 
issued by the suppliers of the contractor describing the quantity and cost of the materials purchased.  No surcharge shall 
be added to the supplier's invoices or included in the contractor's invoice submitted to the City that would increase the 
dollar amount indicated on the supplier's invoice for the materials purchased for the assigned job. 
 
41. EXCEPTIONS:  Bidders taking exception to any part or section of the solicitation shall indicate such 
exceptions on the bid form.  Failure to indicate any exception will be interpreted as the bidder's intent to comply fully 
with the requirements as written.  Conditional or qualified bids, unless specifically allowed, shall be subject to rejection 
in whole or in part. 
 
42.          FAILURE TO DELIVER:  In the event of the contractor to fail to deliver services in accordance with the 
contract terms and conditions, the City, after due oral or written notice, may procure the services from other sources 
and hold the contractor responsible for any resulting purchase and administrative costs.  This remedy shall be in 
addition to any other remedies that the City may have. 
 
43. FAILURE TO ENFORCE:  Failure by the City at any time to enforce the provisions of the contract shall not 
be construed as a waiver of any such provisions.  Such failure to enforce shall not affect the validity of the contract or 
any part thereof or the right of the City to enforce any provision at any time in accordance with its terms. 
 
44. FORCE MAJEURE:  The contractor shall not be held responsible for failure to perform the duties and 
responsibilities imposed by the contract due to legal strikes, fires, riots, rebellions and acts of God beyond the control of 
the contractor, unless otherwise specified in the contract. 
 
45. INDEPENDENT CONTRACTOR:  The contractor shall be legally considered an independent contractor 
and neither the contractor nor its employees shall, under any circumstances, be considered servants or agents of the 
City of Naples and the City of Naples shall be at no time legally responsible for any negligence or any wrongdoing by 
the contractor, its servants or agents.  The City of Naples shall not withhold from the contract payments to the 
contractor any federal income taxes, Social Security tax, or any other amounts for benefits to the contractor.  Further, 
the City shall not provide to the contractor any insurance coverage or other benefits, including Workers' Compensation 
normally provided by the City for its employees. 
 
46. ORAL STATEMENTS:  No oral statement of any person shall modify or otherwise affect the terms, 
conditions or specifications stated in this contract.  All modifications to the contract must be made in writing by the 
City of Naples. 
 
47. QUALIFICATIONS OF BIDDERS:  The bidder may be required, before the award of any contract, to 
show to the complete satisfaction of the City of Naples that it has the necessary facilities, ability, and financial 
resources to provide the service specified therein in a satisfactory manner.  The bidder may also be required to give a 
past history and references in order to satisfy the City in regard to the bidder's qualifications.  The City may make 
reasonable investigations deemed necessary and proper to determine the ability of the bidder to perform the work, and 
the bidder shall furnish to the City all information for this purpose that may be requested.  The City reserves the right to 
reject any bid if the evidence submitted by, or investigation of, the bidder fails to satisfy the City that the bidder is 
properly qualified to carry out the obligations of the contract and to complete the work described therein.  Evaluation of 
the bidder's qualifications shall include: 
  > The ability, capacity, skill and financial resources to perform the work or service. 
  > The ability to perform the work service promptly or within the time specified, without delay. 
  > The character, integrity, reputation, judgment, experience, and efficiency of the bidder. 
  > The quality of performance of previous contracts or services. 
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48. QUALITY CONTROL:  The contractor shall institute and maintain throughout the contract period a 
properly documented quality control program designed to ensure that the services are provided at all times and in all 
respects in accordance with the contract.  The program shall include providing daily supervision and conducting 
frequent inspections of the contractor's staff and ensuring that accurate records are maintained describing the 
disposition of all complaints.  The records so created shall be open to inspection by the City. 
 
49. RECOVERY OF MONEY:  Whenever, under the contract, any sum of money shall be recoverable from or 
payable by the contractor to the City, the same amount may be deducted from any sum due to the contractor under the 
contract or under any other contract between the contractor and the City.  The rights of the City are in addition and 
without prejudice to any other right the City may have to claim the amount of any loss or damage suffered by the City 
on account of the acts or omissions of the contractor. 
 
50. REQUIREMENTS CONTRACT:  During the period of the contract, the contractor shall provide all the 
services described in the contract.  The contractor understands and agrees that this is a requirements contract and that 
the City shall have no obligation to the contractor if no services are required.  Any quantities that are included in the 
scope of work reflect the current expectations of the City for the period of the contract.  The amount is only an estimate 
and the contractor understands and agrees that the City is under no obligation to the contractor to buy any amount of 
services as a result of having provided this estimate or of having any typical or measurable requirement in the past.  
The contractor further understands and agrees that the City may require services in excess of the estimated annual 
contract amount and that the quantity actually used whether in excess of, or less than, the estimated annual contract 
amount and that the quantity actually used shall not give rise to any claim for compensation other than the total of the 
unit prices in the contract for the quantity actually used. 
 
51. TERMINATION FOR CONVENIENCE:  The performance of work under the contract may be terminated 
by the City in whole or in part whenever the City determines that termination is in the City's best interest.  Any such 
termination shall be effected by the delivery to the contractor of a written notice of termination of at least seven (7) 
days before the date of termination, specifying the extent to which performance of the work under the contract is 
terminated and the date upon which such termination becomes effective.  After receipt of a notice of termination, 
except as otherwise directed, the contractor shall stop work on the date of the receipt of the notice or other date 
specified in the notice; place no further orders or subcontracts for materials, services or facilities except as necessary 
for completion of such portion of the work not terminated; terminate all vendors and subcontracts; and settle all 
outstanding liabilities and claims. 
 
52. TERMINATION FOR DEFAULT:  The City of Naples reserves the right to terminate the contract if the 
City determines that the contractor has failed to perform satisfactorily the work required, as determined by the City.  In 
the event the City decides to terminate the contract for failure to perform satisfactorily, the City shall give to the 
contractor at least seven (7) days written notice before the termination takes effect.  The seven-day period will begin 
upon the mailing of notice by the City.  If the contractor fails to cure the default within the seven (7) days specified in 
the notice and the contract is terminated for failure to perform satisfactorily, the contractor shall be entitled to receive 
compensation for all reasonable, allocable and allowable contract services satisfactorily performed by the contractor up 
to the date of termination that were accepted by the City prior to the termination.  In the event the City terminates the 
contract because of the default of the contractor, the contractor shall be liable for all excess costs that the City is 
required to expend to complete the work under contract. 
 
53.         STATE AND FEDERAL EMPLOYMENT LAWS:  Contractors providing service to the City are required 
to comply with all state and federal employment laws. This includes, but is not limited to, laws resulting from the 
Immigration and Reform and Control Act of 1986, wherein all employers are required to verify the identity and 
employment eligibility of all employees. The Department of Homeland Security, U.S. Citizenship and Immigration 
Services require employees and employers to complete Form I-9 and the employer must examine evidence of identity 
and employment eligibility within three business days of the date employment begins. Non compliant contractors will 
be subject to contract sanctions, up to and including contract termination. 
 
54.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY, AND 
VOLUNTARY EXCLUSION: The contractor agrees to comply with Executive Order 12549 “Debarment and 
Suspension” and 2 CFR 180 “OMB Guidelines to Agencies on Government wide Debarment and Suspension.” 
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These rules require all contractors using federal funds not be debarred or suspended from doing business with the 
Federal Government.  This includes sub-recipients and lower tier participant for covered transactions. Signing and 
submitting this document certified the organization and its principals are not presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any 
federal department or agency, and further have not within the preceding three-year period been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) transaction. 
 
 

THE CITY OF NAPLES IS AN EQUAL OPPORTUNITY EMPLOYER 
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GENERAL INSURANCE REQUIREMENTS  

 
The Contractor shall not commence work until he has obtained all the insurance required under this heading, and until 
such insurance has been approved by the Owner, nor shall the Contractor allow any subcontractor to commence work 
until all similar insurance required of the subcontractor has also been obtained and approved by the Owner. 
 
Certificates of insurance must be issued by an authorized representative of the insurance company at the request and 
direction of the policyholder and must include sufficient information so as to identify the coverage and the contract for 
Owner's improvements for which they are issued.  Certificates of insurance must be issued by a nationally recognized 
insurance company with a Best's Rating of no less than B+VII, satisfactory to the Owner, and duly licensed to do 
business in the state of said Contract. 
 
The Contractor shall procure and maintain, during the life of this Contract, Worker’s Compensation Insurance for all of 
his employees to be engaged in work under this Contract, and he shall require any subcontractor similarly to provide 
Worker’s Compensation Insurance for all of the latter's employees to be engaged in such work, unless such employees 
are covered by the protection afforded by the Contractor's insurance.  In case any employees are to be engaged in 
hazardous work under this Contract, and are not protected under this Worker’s Compensation statute, the Contractor 
shall provide, and shall cause each subcontractor to provide, adequate coverage for the protection of such employees.  It 
is acceptable to use a State-approved Worker’s Compensation Self-Insurance fund. 
 
The Contractor shall take out and maintain during the life of this Contract, Public Liability and Property Damage and 
shall include Contractual Liability, Personal Injury, Libel, Slander, False Arrest, Malicious Prosecution, Wrongful 
Entry or Eviction, Broad Form Property Damage, Products, Completed Operations and XCU Coverage to be included 
on an occurrence basis, and to the full extent of the Contract to protect him, the Owner, and any subcontractor 
performing work covered by this Contract from damages for personal injury, including accidental death, as well as 
from claims for property damage, which may arise from operations under this contract, whether such operations be by 
himself or by a subcontractor, or by anyone directly or indirectly employed by either of them.  The Contractor shall 
also maintain automobile liability insurance including "non-owned and hired" coverage.  The entire cost of this 
insurance shall be borne by the Contractor. 
 
The amount of such insurance shall be no less than $1,000,000 annual aggregate for bodily injury and property damage 
combined per occurrence. 
 
The City of Naples must be named as Additional Insured on the insurance certificate and the following must also be 
stated on the certificate.  "This coverage is primary to all other coverage the City possesses for this contract only."  The 
City of Naples shall be named as the Certificate Holder.  The Certificate Holder shall read as follows: 

 The City of Naples 
735 Eighth Street South 
Naples, Florida 34102 

 
No City Division, Department, or individual name should appear on the Certificate. 

No other format will be acceptable. 
 
The Certificate must state the proposal number and title. 
 
When using the "Accord"- 25 Certificate of Insurance only the most current version will be accepted. 
 
The City of Naples requires a copy of a cancellation notice in the event the policy is cancelled. The City of Naples shall 
be expressly endorsed onto the policy as a cancellation notice recipient. 
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STATEMENT OF NO BID 
 

If you will not be bidding on this product/service, please help us by completing and 
returning only this page to: 
 
    City of Naples, Purchasing Division 
    City Hall, 735 8th Street South 
    Naples, FL  34102 
    Fax 239-213-7105 
 
Bid #_____ and Description: __________________________________ 
 
We, the undersigned, decline to proposal on the above project for the following reason(s): 
 
___ We are not able to respond to the Invitation to Bid or Request for Proposals  by the 
specified deadline. 
___ Our Company does not offer this product or service. 
___ Our current work schedule will not permit us to perform the required services. 
___ Specifications are incomplete or information is unclear 
  (Please explain below). 
_____________________________________________________________ 
 
_____________________________________________________________ 
 
___ Other (Please specify below) 
_____________________________________________________________ 
 
______________________________________________________________ 
 
 
Company Name______________________________ PH ______________ 
 
Name and Title of individual completing this form: 
 
_____________________________________________________________ 
(Printed Name)      (Title) 
 
 
_____________________________________________________________ 
(Signature)      (Date) 
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 REFERENCES 
 

THIS SHEET MUST BE COMPLETED AND RETURNED WITH BID 
 
PROVIDE AT LEAST THREE REFERENCES FOR WHOM YOUR COMPANY HAS 
PROVIDED SAME OR SIMILAR SERVICES WITHIN THE LAST 2 YEARS. 
 
 
COMPANY NAME:          
 
ADDRESS:            
 
TELEPHONE:           
 
CONTACT PERSON:          
 
CONTACT E-MAIL ADDRESS: _______________________________________ 
 
 
 
COMPANY NAME:          
 
ADDRESS:           
 
TELEPHONE:           
 
CONTACT PERSON:         
 
CONTACT E-MAIL ADDRESS:  ______________________________________  
 
 
 
COMPANY NAME:          
 
ADDRESS:            
 
TELEPHONE:           
 
CONTACT PERSON:          
 
CONTACT E-MAIL ADDRESS: _______________________________________ 
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CONSTRUCTION 
SPECIAL CONDITIONS 

 
 
 
A. TERMS OF CONTRACT 

The resulting contract will commence on award and be in effect until completion of the project.  
  
B. PROHIBITION OF CONTACT 

Under no circumstances should any prospective organization or individual, or anyone acting for or 
on behalf of a prospective organization or individual, seek to influence or gain the support of any 
member of the City Council, public official or City staff favorable to the interest of any prospective 
organization or individual. Likewise, contact with City Council, any public official or city staff 
against the interests of other prospective organization (s) and or individual(s) is prohibited. Any such 
activities will result in the exclusion of the prospective organization or individual from consideration 
by the City. 

 
C. REFERENCES 

Bidder must submit a minimum of three references on the form provided.  Additionally, a signed and 
dated IRS W-9 form with EIN is required from all vendors. 

 
D.  STATEMENT OF NO BID 

If you will not be bidding on this producer/service, please help us by completing and returning the 
Statement of No Bid. 
 

E. BID FORMAT 
The Contract, if awarded, will be awarded on the basis of material and equipment illustrated and 
described on the Drawings or specified in the Specification.  If a substitution or an “or equal”: item 
is proposed,  Proposer must submit this information to the City of Naples Purchasing Department 
ten (10) days prior to the Proposal Date for evaluation as an acceptable substitution or an “or 
equal” item.  If the substitution or the “or equal” item is accepted, the City of Naples will issue an 
Addendum to all Proposers listing the allowable substitution or the “or equal” item.  The cost of 
changes in related work, additional drawings which may be required to illustrate or define the 
substitute or “or equal” equipment and its relationship to the other parts or portions of the Work 
shall be paid by the Contractor.  No change will be made in the amount of time in which to 
complete the Work or in the liquidated damages. 
 

F.        BID SECURITY / BID BOND 
It is the policy of the City of Naples to require a Bid Bond for all construction-related sealed bids 
estimated to be in excess of $125,000.  A bid bond or equivalent financial security in the amount 
of five (5) percent of the bid price shall be required and must accompany all bids.  The Bid Bond 
is to be provided by a surety company authorized to do business in the State of Florida or 
otherwise supplied in a form satisfactory to the City.  The bid bond must be submitted with the 
bid.  When the invitation for bids requires a bid bond, noncompliance will result in rejection of 
the bid.   
 
Note that failure or refusal of the awarded bidder to enter into a contract within twenty (20) 
calendar days after receipt of said contract will result in damages to the City and bid bond will be 
forfeited to the City as liquidated damages.  
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G. PROPOSAL CONSTRUCTION PERFORMANCE & PAYMENT BONDS 
A Performance and Payment Bond will be required of the Awarded Proposer for any contract that 
is in excess of $125,000.00 dollars and will be in an amount equal to 100 (%) percent of the price 
specified in the Contract.  
 
The bond(s) shall be executed by a surety company authorized to do business in the State of 
Florida, or otherwise secured in a manner satisfactory to the City for the protection of all persons 
supplying labor and material to the contractor or its subcontractors for the performance of the 
work provided for in the contract. 
  
Proof of insurance from the successful proposer is required at the time of issuance and award of a 
contract. 
 
 

H. QUESTIONS 
Questions regarding this proposer packet must be received in writing in the Purchasing Division, NO 
LATER THAN TEN CALENDAR DAYS PRIOR TO  THE PROPOSAL CLOSING DATE TO 
ENSURE AN ANSWER IS  PROVIDED PRIOR TO CLOSING.   

 
Direct all questions to: 

Gerald “Jed” Secory, MBA / CPPO / CPM 
Purchasing Manager 

City of Naples, Purchasing Division 
735 8th Street South 

Naples, Florida 34102 
PH: (239) 213-7102  FX: (239) 213-7105 

Jsecory@naplesgov.com 
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SUBMISSION CHECKLIST 
Bidder should check off each of the following items as completed and submit with bid 

response: 
 

 CHECKLIST ELEMENTS       INCLUDED 
• Submit one (1) original signature and one (1) copy of your original 

bid proposal / document AND a Windows© compatible PDF of the 
original document on a CD or Zip Drive that is clearly labeled. 
 

 

• Include any required drawings; descriptive literature; qualifications; 
schedules; product compliance / exceptions; alternatives; 
questionnaire; references, forms, tabs, pricing/cost; and any 
information required of the proposer identified in the text of the bid 
including information for bid evaluation. 
 

 

• Include any delivery information. 
 

 

• Mandatory FORMS from this document to be included are: Cover 
Sheet, References Sheet, Submission Checklist Sheet, and Price / Bid 
Schedule.  Also include a current copy of your federal W-9 form. 

 

 

• Have an authorized individual sign the appropriate pages including 
the Cover Sheet with any bid addendums initialed. Also, examples of 
vendor contracts used by the City can be found on the Naples 
Purchasing web site and should be reviewed by the vendor. 

 

 

• Bid proposal / document needs to be received by the OPENING 
DATE & TIME indicated on the Cover Sheet.  The mailing envelope 
must be addressed to: 

City of Naples 
Purchasing Division 
735 8th Street South 
Naples, Florida 34102 

 

 

The mailing envelope should be sealed and marked with: 
BID Number:   

                                         BID Title: 
                                         BID Opening Date:                   

 

 
ALL COURIER DELIVERED PROPOSALS MUST HAVE THE BID NUMBER AND TITLE ON THE 
OUTSIDE OF THE COURIER PACKET. 
 
At the discretion of the Purchasing Manager, bids or proposals with minor irregularities may be accepted and allowed to be corrected when in 

the best interest of the City. 
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City of Naples, FL 
Reclaimed Water Distribution System:  Option T-8 

 
TABLE OF CONTENTS 

 
 
SUPPLEMENTAL TECHNICAL SPECIFICATIONS – WESTON & SAMPSON 
 
These specifications supplement those specifications which are considered as standards of the City of Naples. 
 
 

STS-01010 Summary of Work 
STS-01026 Measurement & Payment 
STS-01140 Special Provisions 
STS-02300 Horizontal Directional Drilling 
STS-02575 Repair and Restoration of Pavement 

  

 
 
TECHNICAL SPECIFICATIONS- STANDARDS OF THE CITY OF NAPLES, FL 
 

DIVISION 1 GENERAL REQUIREMENTS 
01010 Summary of Work 
01045 Connections to Existing Systems 
01051 Alignment and Grades 
01090 References 
01400 Quality Control 
01500 Construction Facilities and Temporary Controls 
01510 Pre-Construction Audio-Video Recording 
01570 Traffic Regulation and Public Safety 
01600 Material and Equipment 
01710 Cleaning 
01730 Operation and Maintenance Manuals 
01750 Project Record Documents 

  
DIVISION 2 SITEWORK 

02050 Demolition 
02110 Site Clearing 
02151 Shoring, Sheeting and Bracing 
02210 Pipe Removal and Abandonment 
02222 Excavation – Earth and Rock 
02223 Bedding and Backfilling 
02230 Roadway Crossings by Open Cut 
02275 NPDES Requirements for Construction Activities Impacting More Than 

One Acre 
02276 Erosion and Sedimentation Control 
02300 Horizontal Directional Drilling 
02400 Restoration by Sodding or Seeding 
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02523 Sidewalks, Driveways and Curbs 
02530 Groundwater Control for Open Cut Excavation 
02575 Repair and Restoration of Pavement , Sidewalk, Etc. 
02620 High Density Polyethylene (HDPE) Pipe and Fittings 
02622 Polyvinyl Chloride (PVC) Pipe and Fittings 
02630 Ductile Iron Pipe (DIP) and Fittings 
02645 Fire Hydrants 
02650 Laying and Jointing Buried Pipelines 
02675 Disinfection
02676 Pressure and Leakage Tests 
02999 Restoration and Miscellaneous Work and Cleanup 

DIVISION 3  CONCRETE 
03100 Concrete Formwork
03200 Concrete Reinforcement
03310 Concrete, Masonry Mortar and Grout 
03410 Precast Concrete Structures 

DIVISION 5 METALS 
05540 Metal Castings

DIVISION 15 MECHANICAL 
15100 Water Valves and Appurtenances 
15110 Wastewater Valves and Appurtenances 

Technical Data - Option  T8 Construction Plans - EXHIBIT B  Under Sepertate Cover
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SECTION STS-01010 
SUMMARY OF WORK 

 
PART 1   GENERAL 

The OWNER’s technical specifications for Summary of Work are supplemented as follows: 

1. 1   OVERVIEW 

A.   The City of Naples, Florida desires to expand its reclaimed water distribution 
system.   

B.   Weston & Sampson was contracted to develop plans and specifications for the 
reclaimed water project consisting of the installation of approximately 3,700 linear 
feet of new 16-inch reclaimed water transmission main, including all necessary 
appurtenances for a complete and working system. 

C.   The project is located along the following corridor: 

 Central Avenue from Fourth Street to Sixth Street 

 Sixth Street North from Central Avenue to Second Avenue North 

 Second Avenue North from Sixth Street North to Tenth Street North 

1. 2   DESCRIPTION OF WORK 

A.   All work for the Project shall be constructed in accordance with the Drawings and 
Specifications prepared by Weston & Sampson.    

B.   The proposed improvements will be awarded based on the lowest responsible 
bid.   

C.   Bids shall be submitted to furnish, deliver and install all materials, equipment and 
services, including labor, for the Work defined herein.    

 

END OF SECTION STS-01010
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SECTION STS-01026 
MEASUREMENT AND PAYMENT 

 
PART 1   GENERAL 

1. 1   SECTION INCLUDES 

A.   Explanation and Definitions 

B.   Measurement 

C.   Payment 

D.   Schedule of Values 

1. 2   EXPLANATION AND DEFINITIONS 

A.   The following explanation of the Measurement and Payment for the Bid Schedule 
items is made for information and guidance. The omission of reference to any 
item in this description shall not, however, alter the intent of the Bid Schedule or 
relieve the CONTRACTOR of the necessity of furnishing such as a part of the 
Contract. Measurement and payment for all Contract Items shall made be in 
accordance with this section or as modified by the Supplemental Terms and 
Conditions. 

1. 3   MEASUREMENT 

A.   The quantities set forth in the Bid Schedule are approximate and are given to 
establish a uniform basis for the comparison of bids. The CITY reserves the right 
to increase or decrease the quantity of any class or portion of the work during the 
progress of construction in accord with the terms of the Contract. 

1. 4   PAYMENT 

A.   Make payment for the items listed on the Bid Schedule on the basis of the work 
actually performed and completed, such work including but not limited to, the 
furnishing of all necessary labor, materials, equipment, transportation, clean up, 
restoration of disturbed areas, and all other appurtenances to complete the 
construction and installation of the work as shown on the drawings and described 
in the specifications. 

B.   Unit prices are used as a means of computing the final figures for bid and 
Contract purposes, for periodic payments for work performed, for determining 
value of additions or deletions and wherever else reasonable 

1. 5   SCHEDULE OF VALUES 

A.   Approval of Schedule: Submit for approval a preliminary schedule of values, in 
duplicate, for all of the Work. Prepare preliminary schedule in accordance with 
the Supplemental Terms and Conditions. Submit preliminary schedule of values 
within 10 calendar days after the Effective Date of the Agreement.  Submit final 
schedule of values in accordance with the Supplemental Terms and Conditions. 

B.   Format: Utilize a format similar to the Table of Contents of the Project 
Specifications. Identify each line item with number and title of the major 
specification items. Identify site mobilization, bonds and insurance. Include within 
each line item, a direct proportional amount of CONTRACTOR’s overhead profit. 

C.   Revisions: With each Application for Payment, revise schedule to list approved 
Change Orders. 
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PART 2   PRODUCTS 

Not Used 

 

PART 3   EXECUTION 

3. 1   MEASUREMENT AND PAYMENT 

A.   Make payment on the basis of work actually performed completing each item in 
the Bid, such work including, but not limited to, the furnishing of all necessary 
labor, materials, equipment, transportation, cleanup, and all other appurtenances 
to complete the construction and installation of the work to the configuration and 
extent as shown on the drawings and described in the specifications. Payment 
for each item includes compensation for cleanup and restorations. Cost of 
cleanup and surface restorations (including pavement replacement) will be 
considered as the percentage retained in accordance with the Contract 
Documents, and complete payment will not be made until cleanup, restorations 
and as-builts are completed. 

 
*************************************************************************************************** 

 
DIVISION 1   MOBILIZATION & MAINTENANCE OF TRAFFIC 

1. 1   MOBILIZATION/DEMOBILIZATION: 

General Description: Perform preparatory work and operations in mobilizing for 
beginning work on the project 

What Pay Item Includes: This item shall include, but is not limited to, those 
operations necessary for the movement of personnel, equipment, supplies, and 
incidentals to the project site and for the establishment of temporary offices, 
buildings, safety equipment and first aid supplies, and sanitary and other 
facilities. 

This pay item includes, but is not limited to, all necessary engineering surveys for 
construction to establish reference points, which will be necessary to proceed 
with the Work. This survey work includes all required alignment stakeout for 
potable water mains, reclaimed water mains, and wastewater force mains 
required for construction of a complete, acceptable, operable installation within 
the road rights of way. 

Include the costs of bonds and any required insurance and any other pre-
construction expense necessary for the start of the work, excluding the cost of 
construction materials. 

Payment Determination: Payment for mobilization will be made for at the 
Contract lump sum price, not to exceed 5% of other bid items. 

1. 2   PRECONSTRUCTION AUDIO/VIDEO RECORDING 

General Description: Furnishing and delivering a Pre-construction Audio/Video 
Recording of the project site. 

What Pay Item Includes: This item includes, but is not limited to, all labor, 
equipment and materials necessary to provide color videos showing pre-
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construction site conditions of all public and private property within the scope of 
construction. 

Payment Determination: Payment shall be made at the Contract lump sum price. 

1. 3   MAINTENANCE OF TRAFFIC 

General Description: Maintain traffic within the limits of the project for the 
duration of the construction period, including any temporary suspensions of the 
work. 

What Pay Item Includes: Construct and maintain detours. Provide facilities for 
access to residences, businesses, etc., along the project. Furnish, install and 
maintain traffic control and safety devices during construction. Furnish and install 
work zone pavement markings for maintenance of traffic in construction areas. 
Provide any other special requirements for safe and expeditious movement of 
traffic specified on the plans.  Maintenance of Traffic includes all facilities, 
devices and operations as required for safety and convenience of the public 
within the work zone. 

Do not maintain traffic over those portions of the project where no work is to be 
accomplished or where construction operations will not affect existing roads. Do 
not obstruct or create a hazard to any traffic during the performance of the work, 
and repair any damage to existing pavement open to traffic. 

This item includes material and labor for all maintenance of traffic needed to 
complete the work. Include the cost of any work that is necessary to meet the 
requirements of the Contract Documents under the MOT pay item, when there is 
not a pay item provided. 

Payment Determination: Payment for Maintenance of Traffic will be made at the 
Contract lump sum price. 

1. 4   PREPARATION OF AS-BUILT DRAWINGS 

General Description: Preparation of digital and paper copy of as-built drawings to 
be submitted to OWNER. 

What Pay Item Includes: This item shall include, but is not limited to, all labor, 
equipment, certifications and materials necessary to provide the OWNER with 
five (5) paper sets of prints and one (1) electronic file of as-built information of the 
project.  Current acceptable software platform is AutoCAD 2000 or later.  
AutoCAD drawings will only be acceptable if drawn to the NAD 1983 State Plane 
Florida East (feet) coordinate system and with the United States Survey Feet 
(USFEET) units, as established by a registered Florida surveyor and mapper.  
The following items shall be accurately depicted on the Record Drawings: 

 

- State plane coordinate values to the nearest hundredth for all fire hydrants, 
fittings (water and wastewater), manholes, meters, and valves.(ie E: 
698055.12  N: 839365.27) 

- Pipeline runs in excess of 500 feet without fittings shall include vertical 
alignments and coordinates at 500-foot intervals. 

- Each main will be marked with its size and type of material.  

- Each fitting will be marked with its size.  
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- Each fitting will be marked with its material if the material is different than the 
main’s material.  

- Valves will be marked with their size and type.  

- Each service / lateral will be marked with its size.  

- Each water service line will be marked with its material unless the material is 
specified in a note or detail. 

 

Payment Determination: Payment for signed and sealed As-built drawings shall 
be made at the Contract lump sum price. 

 

DIVISION 2   RECLAIMED WATER DISTRIBUTION 
2. 1   FURNISH AND INSTALL RECLAIMED WATER MAINS 

General Description: Furnish and install reclaimed water mains (various sizes 
and types). 

What Pay Item Includes: This item includes, but is not limited to, all necessary 
fittings, labor, equipment and materials for the furnishing and installation of the 
pipe by required methods, clearing and disposal of trees and bushes, all required 
fittings, pipe coatings, linings, signs, dewatering, compaction, pipe bedding, 
backfilling, compaction testing, sheeting, restrained joint piping, mylar detectable 
tape, tracer wire, clamps, harnessing, plugs and caps, adapters, couplings, 
locate balls, stubs, endcaps for future connections, excavation of all material 
encountered including rock, excavation of all road base materials encountered 
including soil-cement, excavation of entry and exit pits for directional drilling, 
clean-up, cleaning/flushing, and testing, for a complete, acceptable, and operable 
installation. 

Payment Determination: Payment will be made at the Contract unit price per 
lineal foot for the pipe in place. Measurements of the pipe shall be to the nearest 
foot along the centerline including the lengths of valves and fittings. Lineal 
footage measurement shall be horizontal. 

 

2. 2   FURNISH AND INSTALL VALVES AND BOXES 

General Description: Furnishing and install valves and boxes (various sizes and 
types). 

What Pay Item Includes: This item includes, but is not limited to, all necessary 
fittings, labor, equipment and materials for the furnishing and installation of valve, 
box, valve stem, valve box extensions, dewatering, compaction, pipe bedding, 
backfilling, compaction testing, sheeting, restrained joint piping, mylar detectable 
tape, tracer wire,  clamps, harnessing, plugs and caps, adapters, locate balls, 
excavation of all material encountered including rock, excavation of all road base 
materials encountered including soil-cement, clean-up, flushing/cleaning, and 
testing, for a complete, acceptable, and operable installation. This item also 
includes the installation of base material below the valve in accordance with the 
detail shown in the Plans. 

Payment Determination: Payment will be made at the Contract unit price per 
valve acceptably installed. 
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2. 3   FURNISH AND INSTALL AIR/VACUUM RELEASE VALVES 

General Descriptions: Furnish and install air/vacuum release valves. 

What Pay Item Includes: This item includes, but is not limited to, all excavation, 
including rock and road base materials, backfilling, compaction, supply and install 
new fittings, piping, tubing, thrust restraint devices, bedding material, air/vacuum 
release valve, valve, valve box, operators, stems, incidentals, concrete work, 
valve box extensions and adjustments, enclosures, finished grading and all work 
required for a full, operable and complete installation. 

Payment Determination: Payment will be made at the appropriate Contract unit 
price per unit acceptably installed. 

 

2. 4   FURNISH AND INSTALL CONNECTIONS TO EXISTING UTILITY MAIN 

General Descriptions: Furnish and install all pipe and fittings required to connect 
to existing mains (size varies). 

What Pay Item Includes: This item includes, but is not limited to, all necessary 
piping, fittings, labor, equipment and materials for connecting to existing utility 
mains, signs, dewatering, compaction, pipe bedding, backfilling, compaction 
testing, sheeting, restrained joint piping, mylar detectable tape, tracer wire, 
clamps, harnessing, plugs and caps, adapters, couplings, locate balls, 
excavation of all material encountered including rock, excavation of all road base 
materials encountered including soil-cement, clean-up, flushing/cleaning, and 
testing, for a complete, acceptable, and operable installation. 

Payment Determination: Payment will be made at the Contract lump sum price 
for connections to existing utility mains. 

 

2. 5    DISPOSAL OF UNSUITABLE MATERIAL 

General Descriptions: Removal and disposal of material that is, in the opinion of 
the Engineer, is unsuitable for use as backfill or as foundation. Unsuitable 
material does not include material that is suitable for backfill with the exception 
that it contains stones larger than permitted. 

What Pay Item Includes: This item includes the excavation of unsuitable material, 
disposal of unsuitable material, and furnishing, installing and compacting, 
approved backfill materials. 

Payment Determination: Payment will be made at the Contract unit price per 
each cubic yard of unsuitable material removed and replaced as required by the 
Engineer. 
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2. 6   SURFACE RESTORATION 

General Descriptions: Restoration of all surfaces disturbed by the Contractor’s 
operations. 

What Pay Item Includes: This item includes replacement of sod, shrubs, trees, 
roadway base material, pavement, driveways, culverts, storm sewers, mailboxes, 
sidewalks, curbing, gutters, fences, and all other surface materials not 
specifically designated in the Bid, cleanup, testing, and all other work for a 
complete installation. 

Payment Determination: Payment will be made at the Contract lump sum price 
for surface restoration. 

 

*************************************************************************************************** 

 

3-1. APPLICATION FOR PAYMENT 

A. Prior to submitting first monthly Application for Payment, Contractor shall submit to 
Engineer, for review and approval, a schedule of values based upon the Contract 
Price, listing the major elements of the Work and the dollar value for each element. 
After its approval by the Engineer, this schedule of values shall be used as the 
basis for the Contractor’s monthly Applications for Payment. 

B. Prior to submitting first monthly Application for Payment, Contractor shall submit to 
The City a complete list of all its proposed subcontractors and materialmen, 
showing the work and materials involved and the dollar amount of each proposed 
subcontract and purchase order. The first Application for Payment shall be 
submitted no earlier than thirty (30) days after the Commencement Date. 

C. If payment is requested on the basis of materials and equipment not incorporated 
into the Project, but delivered and suitably stored at the site or at another location 
agreed to by the City in writing, the Application for Payment shall also be 
accompanied by a bill of sale, invoice or other documentation warranting that the 
City has received the materials and equipment free and clear of all liens, charges, 
security interests and encumbrances, together with evidence that the materials and 
equipment are covered by appropriate property insurance and other arrangements 
to protect the City’s interest therein, all of which shall be subject to the City’s 
satisfaction. 

D. Contractor shall submit one (1) copies of its monthly Application for Payment to the 
Engineer for work performed during the previous month.  Within ten (10) calendar 
days after receipt of each Application for Payment, the Engineer shall either: 

1. indicate his approval of the requested payment; 

2. indicate his approval of only a portion of the requested payment, stating in 
writing his reasons therefore; or 

3. return the Application for Payment to the Contractor indicating, in writing, the 
reason for refusing to approve payment.  

In the event of a total denial and return of the Application for Payment by the 
Engineer, the Contractor may make the necessary corrections and resubmit the 
Application for Payment. The City shall, within thirty (30) calendar days after the 
Engineer’s approval of an Application for Payment, pay the Contractor the amounts 
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so approved. Provided, however, in no event shall the City be obligated to pay any 
amount greater than that portion of the Application for Payment approved by the 
Engineer. 

E. The City shall retain ten (10%) of the gross amount of each monthly payment 
request or ten percent (10%) of the portion thereof approved by the Engineer for 
payment, whichever is less. Such sum shall be accumulated and not released to 
the Contractor until final payment is due. 

F. Monthly payments to Contractor shall in no way imply approval or acceptance of 
Contractor’s work. 

G. Contractor agrees and understands that funding limitations exist and that the 
expenditure of funds must be spread over the duration of the Project at regular 
intervals based on the Contract Amount and Progress Schedule. Accordingly, prior 
to submitting its first monthly Application for Payment, Contractor shall prepare and 
submit for the Engineers review and approval, a detailed Project Funding 
Schedule, which shall be updated as necessary and approved by the City to reflect 
approved adjustments to the Contract Amount and Contract Time. No voluntary 
acceleration or early completion of the Work shall modify the time of payments to 
Contractor as set forth in the approved Project Funding Schedule. 

 

3. 2   PAYMENTS WITHELD 

A.   The Engineer may decline to approve any Application for Payment, or portions 
thereof, because of subsequently discovered evidence or subsequent inspections. 
The Engineer may nullify the whole or any part of any approval for payment 
previously issued and the City may withhold any agreement between the City and 
Contractor, to such an extent as may be necessary in the City’s opinion to protect it 
from loss because of: 

1. Defective Work not remedied;  

2. Third party claims filed or reasonable evidence indicating probable filing of such 
claims  

3. Failure of Contractor to make payment properly to subcontractors or for labor, 
materials or equipment; 

4. Reasonable doubt that the Work can be completed for the unpaid balance of the 
Contract Amount; 

5. Reasonable indication that the Work will not be completed within the Contract 
Time; 

6. Unsatisfactory prosecution of the Work by the Contractor; or 

7. Any other material breach of the Contract Documents. 

B.   If these conditions in Subsection 5.1 are not remedied or removed, the City may, 
after three (3) days written notice, rectify the same at Contractor’s expense. The 
City also may offset against any sums due Contractor the amount of any 
liquidated or unliquidated obligations of Contractor whether relating to or arising 
out of this Agreement or any other agreement between Contractor and the 
Engineer. 

 

 

City of Naples ITB 14-030 Option T8 29



   
 

SECTION STS-01026 
Page 8 of 8 

 

3. 3   FINAL PAYMENT 

A.   The City shall make final payment to Contractor within thirty (30) calendar days 
after the Work is finally inspected and accepted by both the City and the 
Engineer in accordance with Section 20.1 herein provided that Contractor first, 
and as an explicit condition precedent to the accrual of Contractor’s right to final 
payment, shall have furnished the City with any and all documentation that may 
be required by the Contract Documents and the City. 

B.   Contractor’s acceptance of final payment shall constitute a full waiver of any and 
all claims by Contractor against the City arising out of this Agreement or 
otherwise relating to the Project, except those previously made in writing and 
identified by Contractor as unsettled at the time of the final Application for 
Payment. Neither the acceptance of the Work nor payment by the City shall be 
deemed to be a waiver of the City’s right to enforce any obligations of Contractor 
hereunder or to the recovery of damages for defective Work not discovered by 
the Engineer at the time of final inspection. 

END OF SECTION STS-01026 
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SECTION STS-01140 
SPECIAL PROVISIONS 

 
PART 1   GENERAL 

1.1 CONTRACT TIME 

OWNER desires the work to be completed under the following schedule: 

- Substantial Completion – 120 days from the Contract Notice to Proceed. 
- Final Completion – 30 days from Substantial Completion. 

1.2 SUBSTANTIAL COMPLETION 
 

A. The following requirements and cleaning operations shall be completed before 
requesting inspection for Certification of Substantial Completion.  

 
1. Construction shall be complete.  For this purpose, completion of construction is 

defined as follows: 
 

a. The Contractor has completed construction and erection of the work in 
conformance with the Contract Drawings and Specifications.  

 
2. All shop drawings shall have final approval.  

 
3. Clean the site, including landscape development areas of rubbish, litter and other 

foreign substances.  Sweep paved areas broom clean; remove stains, spills and 
other foreign deposits.  Rake grounds that are neither paved nor planted, to 
smooth, even textured surfaces.  

 
4. Remove waste and surplus materials, rubbish, fencing equipment, temporary 

utilities and construction facilities from the site, unless otherwise required by the 
Engineer.  

 
B. Substantial Completion is officially defined in the General and Supplementary 

Conditions to the Construction Contract. The date of substantial completion will be 
certified by the Engineer.  This date will not be certified until the following requirements 
have been satisfied by the Contractor: 

 
1. All Contract requirements are coordinated into a fully operational system  

 
1.3 FINAL COMPLETION 

 
A. Prior to final completion, the following tasks shall be completed:  

 
1. All items in the punch list shall be completed.  

 
2. All Contract closeout documentation shall be submitted to and accepted by the 

Engineer. 
 
 

City of Naples ITB 14-030 Option T8 31



   
 

SECTION STS-01140 
Page 2 of 2 

 

1.4 LIQUIDATED DAMAGES 
 

Liquidated damages for delay of completion will be stipulated in the contractual 
agreement and will be $250 per day.  For related information please refer to Invitation 
to Bid document, Special Conditions, part E and the Technical Specifications 
Document, Section 3.2 – Payments Withheld, Page 16, Part B. 

 
1.5 DAMAGE PREVENTION POLICY 
  
  Special attention is directed to Specification Section 01045, Part 1.3, Paragraph F for 

the City of Naples Damage Prevention Policy.  Before commencement of any 
excavation, the existing underground utilities in the area affected by the work must be 
marked by Sunshine State One Call after proper notification to them by either calling 
800/432-4770 or emailing www.callsunshine.com. Before commencing excavation for 
the work, potholing of all potential conflicts must be performed. 

 
1.6 UTILITIES OPERATIONS MANUAL 
 

The City of Naples Utilities Specifications and Standards Manual (latest revision) shall 
be considered part of the Contract Documents, including all applicable detail drawings. 

 
1.7 SUBSURFACE CONDITIONS 
 
  Information regarding subsurface conditions is not available. 
 
 
1.8 GENERAL INSURANCE REQUIREMENTS 
 

The City of Naples and Weston & Sampson Engineers, Inc. shall be named as 
additional insured on the insurance certificate. 

 
END OF SECTION STS-01011
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SECTION STS-02300 
HORIZONTAL DIRECTIONAL DRILLING 

PART 2   GENERAL 

The OWNER’s technical specifications for Horizontal Directional Drilling are supplemented as 
follows: 

2. 1   Submittals 

A.   The Contractor shall prepare a schedule for the work and submit it to the Engineer 
for approval.  The schedule shall include all major tasks to be performed, including 
the following: 

  Pipe delivery. 
  Rig mobilization and setup. 
  Pipe assembly. 
  Pilot hole drilling. 
  Reaming. 
  Testing pipe before installation. 
  Pipe pulling. 
  Testing pipe after installation. 

B.   At least 30 days prior to mobilization of equipment, the Contractor shall submit a 
detailed installation plan to the Engineer for review.  The plan shall also include a 
detailed plan and profile of the bore plotted at a scale no smaller than 1-inch equals 
20 feet horizontally and vertically.  The plotted bore path shall ensure that pipe 
joints do not deflect more than 50 percent of the manufacturer’s recommended 
maximum deflection. 

C.   Minimum pipe wall thickness shall be based on an SDR of 9.  Contractor and 
pipe manufacturer shall mutually determine actual wall thickness required, based 
on static and dynamic loads, with an applied factor of safety of 2.5. 

D.   Working drawings, including the following: 

 Proposed layout of job. 
 Directional drill shop drawings. 
 Hole lubrication details. 
 Environmental Protection Plan. 

E.   Instrumentation:  The Contractor shall at all times, provide and maintain 
instrumentation which will accurately locate the pilot hole position in the X, Y and 
Z axes relative to the ground surface.  Drill fluid flow rate and pressure shall also 
be monitored.  The Contractor shall maintain and provide to the Engineer access 
to the data generated by the downhole survey tools 

2. 2   Guidance and Pulling 

A.   Pipe installed by horizontal directional drilling shall be located as shown on the 
Drawings.  The Contractor shall plot the actual horizontal and vertical alignment 
of the pilot bore at intervals not exceeding 30 feet.  This “as-built” plan and profile 
shall be updated as the pilot bore is advanced.  At the completion of the pilot 
hole, the Contractor shall provide the coordinates of the pilot hole as specified. 

B.   The Contractor shall provide and use on land, a separate steering system 
employing a ground survey grid system, equal to “Tru-Tracker”. 

END OF SECTION STS-02300
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SECTION STS-02575 
REPAIR AND RESTORATION OF PAVEMENT 

The OWNER’s technical specifications for Repair and Restoration of Pavement are 
supplemented as follows: 

 

PART 1   GENERAL 

1. 1   Where the proposed reclaimed water mains are to be installed under the roadway 
pavement, it is the intent of the OWNER to have the pavement restoration performed with a 
paving machine. 

A.   Trench pavement shall be saw cut to match the width of the CONTRACTOR’s 
paving machine that will be utilized for the restoration.  Width of restoration shall be 
a minimum of 8-feet. 

B.   Base material shall be removed and replaced for a minimum of 1’-6” beyond the 
trench/excavation limit. 

C.   Edges of existing pavement after saw-cutting shall receive the appropriate tack 
coat solution for bonding purposes. 

D.   When possible, the paving machine shall be centered on the pipe trench or 
excavation.  
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1. 2   TESTING: 

A.   Contractor shall be responsible for scheduling all required density and compaction 
testing with a certified laboratory approved by the Owner and the Engineer. 

B.   All costs for compaction and density testing shall be included in the Contractor’s 
bid.  No additional payment shall be made for compaction or density testing. 

C.   Testing shall be completed a minimum of every 500 linear feet of excavated trench 
in accordance with the pavement restoration detail included in this section. 

 

 
END OF SECTION STS-02575 
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SECTION 2 TECHNICAL SPECIFICATIONS 

 DIVISION 1 - GENERAL REQUIREMENTS   

 01010  Summary of Work  
 01026     Measurement and Payment  
 01045  Connections to Existing Systems 
 01051  Alignment and Grades  
 01090 References 
 01400  Quality Control  
 01500 Construction Facilities and Temporary Controls  
 01510 Pre-Construction Audio-Video Recording   
 01570  Traffic Regulation and Public Safety  
 01600  Material and Equipment  
 01710  Cleaning  
 01730  Operation and Maintenance Manuals  
 01750  Project Record Documents          

 DIVISION 2 - SITEWORK 

 02050  Demolition            
 02110  Site Clearing           
 02151  Shoring, Sheeting and Bracing        
 02210  Pipe Removal and Abandonment        
 02222  Excavation – Earth and Rock        
 02223  Bedding and Backfilling         
 02226  Jacking, Augering and Mining         
 02230       Roadway Crossings by Open Cut  
 02275  NPDES Requirements for Construction Activities Impacting More   
    Than One Acre          

 02276  Erosion and Sedimentation Control       
 02300  Horizontal Directional Drilling         
 02400  Restoration by Sodding or Seeding       
 02523  Sidewalks, Driveways and Curbs        
 02530  Groundwater Control for Open Cut Excavation      
 02575  Repair and Restoration of Pavement , Sidewalk, Etc.    
 02600  Fusible PVC Pipe for Installation by Horiz. Directional Drill (HDD)  
 02607  Manholes           
 02608  Concrete Coatings          
 02620  High Density Polyethylene (HDPE) Pipe and Fittings     
 02622  Polyvinyl Chloride (PVC) Pipe and Fittings  
 02623  Fusible PVC Pipe      
 02630  Ductile Iron Pipe (DIP) and Fittings       
 02645  Fire Hydrants           
 02650  Laying and Jointing Buried Pipelines       
 02675  Disinfection            
 02676  Pressure and Leakage Tests         
 02700  Irrigation Pond Liner          
 02830  Chain Link Fencing and Gate         
 02999  Restoration and Miscellaneous Work and Cleanup  
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DIVISION 3 - CONCRETE 

 03100  Concrete Formwork          
 03200  Concrete Reinforcement         
 03310  Concrete, Masonry Mortar and Grout       
 03410  Precast Concrete Structures  

DIVISION 5 – METALS  

 05540  Metal Castings          

DIVISION 13 - SPECIAL CONSTRUCTION 

 13501  Smoke Testing of Wastewater Collection Systems. 
 13510  Pumping Stations          
 13511  Televising and Inspection of Gravity Sewer Systems     

DIVISION 15 - MECHANICAL 

 15100  Water Valves and Appurtenances        
 15110  Wastewater Valves and Appurtenances 
 
 
SECTIONS XXII-XXVIII – LIFT STATION SPECIFICATIONS 
       
 
   
SECTION 3 UTILITIES DETAIL DRAWINGS 
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SECTION 01010 

SUMMARY OF WORK 

PART 1 GENERAL 

1.1 SECTION INCLUDES  

A. Description of Work 
 
B. CONTRACTOR's Use of Site 

 
C. Work Sequence 

 
D. City Occupancy 

 
1.2 DESCRIPTION OF WORK 

A. General:  The Work to be done under this Contract is shown on the drawings and 
specified in Contract Documents. 

 
B. The Work includes: 

 
1. Furnishing of all labor, material, superintendence, plant, power, light, heat, 

fuel, water, tools, appliances, equipment, supplies, services and other 
means of construction necessary or proper for performing and completing 
the Work. 

 
2. Sole responsibility for adequacy of plant and equipment. 

 
3. Maintaining the Work area and site in a clean and acceptable manner. 

 
4. Maintaining existing facilities in service at all times. 

 
5. Protection of finished and unfinished Work. 

 
6. Repair and restoration of Work or existing facilities damaged during 

construction. 
 

7. Furnishing as necessary proper equipment and machinery, of a sufficient 
capacity, to facilitate the Work and to handle all emergencies normally 
encountered in Work of this character. 

 
8. Furnishing, installing, and protecting all necessary guides, track rails, 

bearing plates, anchor and attachment bolts, and all other appurtenances 
needed for the installation of the devices included in the equipment 
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specified.  Make anchor bolts of appropriate size, strength and material for 
the purpose intended.  Furnish substantial templates and shop drawings for 
installation. 

 
C. Implied and Normally Required Work:  It is the intent of these Specifications to 

provide the City with complete operable systems, subsystems and other items of 
Work.  Any part or item of Work, which is reasonably implied or normally required 
to make each installation satisfactorily and completely operable, is deemed to be 
included in the Work and the Contract Amount.  All miscellaneous appurtenances 
and other items of Work incidental to meeting the intent of these Specifications are 
included in the Work and the Contract Amount even though these appurtenances 
may not be specifically called for in these Specifications. 

 
D. Quality of Work:  Regard the apparent silence of the Contract Documents as to 

any detail, or the apparent omission from them of a detailed description 
concerning any Work to be done and materials to be furnished as meaning that 
only the best general practice is to prevail and that only materials and 
workmanship of the best quality are to be used.  Interpretation of these 
specifications will be made upon this basis. 

 
1.3 CONTRACTOR'S USE OF SITE 

A. In addition to the requirements of the Supplemental Terms and Conditions, limit 
use of site and premises for work and storage to allow for the following: 

 
1. Coordination of the Work under this CONTRACT with the work of the other 

contractors where Work under this CONTRACT encroaches on the Work of 
other contractors.  

 
2. City occupancy and access to operate existing facilities. 

 
3. Coordination of site use with ENGINEER. 

 
4. Responsibility for protection and safekeeping of products under this 

CONTRACT. 
 

5. Providing additional off site storage at no additional cost to the City as 
needed. 

 
B. Use of Premises:  Contractor shall confine all construction equipment, the storage 

of materials and equipment and the operations of workers to the Project Site and 
land and areas identified in and permitted by the Contract Documents and other 
lands and areas permitted by law, rights of way, permits and easements, and shall 
not unreasonably encumber the Project site with construction equipment or other 
material or equipment.  Contractor shall assume full responsibility for any damage 
to any such land or area, or to the owner or occupant thereof, or any land or areas 
contiguous thereto, resulting from the performance of the Work. 
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1.4 WORK SEQUENCE 

A. Construct Work in stages to accommodate the City’s use of premises during 
construction period and in accordance with the limitations on the sequence of 
construction specified.  Coordinate construction schedules and operations with 
ENGINEER.  The Contractor shall not open up work to conflict with work already 
in progress.  The Engineer may, however require the Contractor to finish a section 
on which work is in progress prior to starting another section. 

 
B. Coordinate Work of all subcontractors. 

 
1.5 CITY OCCUPANCY  

A. The City will occupy premises during entire period of construction in order to 
maintain normal operations.  Cooperate with the City's Manager or designee in all 
construction operations to minimize conflict, and to facilitate City usage. 

 
B. Conduct operations with the least inconvenience to the general public.  

 
1.6 PROTECTION OF EXISTING UTILITIES 

A. In case of damage to existing utilities caused by construction activities, contact 
the owner of the utility or appropriate City department (Water or Wastewater) 
immediately.  Repair any damage to existing utilities caused by construction 
activities in coordination with or as directed by the owner of the utility. 

 
Contractor shall locate all existing roadways, railways, drainage facilities and 
utility services above, upon, or under the Project site, said roadways, railways, 
drainage facilities and utilities being referred to in this Section as the “utilities”.  
Contractor shall contact the owners of all Utilities to determine the necessity for 
relocating or temporarily interrupting any Utilities during the construction of the 
Project.  Contractor shall schedule and coordinate its Work around any such 
relocation or temporary service interruption.  Contractor shall be responsible 
for properly shoring, supporting and protecting all Utilities at all times during 
the course of the Work.  The Contractor shall conduct his work at all times 
such that adequate drainage is provided and shall not interfere with or block 
existing drainage facilities such as gutters, ditches, storm drains, or other 
drainage appurtenances.  Existing fire hydrants adjacent to the project shall be 
kept accessible for fire apparatus at all times and no material or equipment 
shall be placed within 25 feet of any hydrant. 

PART 2 PRODUCTS 

Not Used 
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PART 3 EXECUTION 

A. Starting Work:  Start Work within 10 days following the date stated in the Notice to 
Proceed and execute with such progress as may be required to prevent delay to 
other contractors or to the general completion of the project.  Execute Work at 
such items and in or on such parts of the project, and with such forces, material 
and equipment, as to complete the Work in the time established by the Contract.  
At all times, schedule and direct the Work so that it provides an orderly 
progression to completion within the specified time for completion.  The Contractor 
shall obtain all necessary building permits prior to commencement of work.  The 
Contractor shall become totally familiar with the requirements of all permits prior  
to start of work. 

 
B. Intent of Contract Documents:  It is the intent of the Contract Documents to 

describe a functionally complete project (or portion thereof) to be constructed in 
accordance with the Contract Documents. Any work, materials or equipment that 
may reasonably be inferred from the Contract Documents as being required to 
produce the intended result shall be supplied wheather or not specifically called 
for.  When words which have a well known technical or trade meaning are used to 
describe work, materials or equipment, such works shall be interpreted in 
accordance with that meaning.  Reference to standards specifications, manuals or 
codes of any technical society, organization or association or to the laws or 
regulations of any governmental authority having jurisdiction over the Project, 
whether such reference be specific or by implication, shall mean the latest 
standard specification, manual, code, law or regulation in affect at the time the 
Work is performed, except as may be otherwise specifically stated herein. 

 
 If before or during the performance of the Work Contractor discovers a conflict, 

error or discrepancy in the Contract Documents, Contractor immediately shall 
report same to the Engineer in writing and before proceeding with the Work 
affected thereby shall obtain a written interpretation or clarification from the 
Engineer.  Contractor shall take field measurements and verify field conditions and 
shall carefully compare such field measurements and conditions and other 
information known to Contractor with the Contract Documents before commencing 
any portion of the Work. 

 
 Drawings are intended to show general arrangements, design and extent of work 

and are not intended to serve as shop drawings.  Speficifations are separated into 
divisions for convenience of reference only and shall not be interpreted as 
establishing divisions for the Work, trades, subcontracts, or extent of any part of 
the Work.  In the event of a discrepancy between or among the drawings, 
specifications or other Contract Document provisions, Contractor shall be required 
to comply with the provision which is the more restrictive or stringent requirement 
upon the Contractor, as determined by the Engineer.  Unless otherwise 
specifically mentioned, all anchors, bolts, screws, fittings, fillers, hardware, 
accessories, trim and other parts required in connection with any portion of the 
Work to make a complete, serviceable, finished and first quality installation shall 
be furnished and installed as part of the Work, whether or not called for by the 
Contract Documents. 
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B. Investigation and Utilities: Contractor shall have the sole responsibility of 
satisfying itself concerning the nature and location of the Work and the general 
and local conditions, and particularly, but without limitation, with respect to the 
following: those affecting transportation, access, disposal, handling and 
storage of materials; availability and quality of labor; water and electric power; 
availability and condition of roads; work area; living facilities; climatic 
conditions and seasons; physical conditions at the work-site and the project 
area as a whole; topography and ground surface conditions; nature and 
quantity of the surface materials to be encountered; subsurface conditions; 
equipment and facilities needed preliminary to and during performance of the 
Work; and all other costs associated with such performance.  The failure of 
Contractor to acquaint itself with any applicable conditions shall not relieve 
Contractor from any of its responsibilities to perform under the Contract 
Documents, nor shall it be considered the basis for any claim for additional 
time or compensation. 

 
C. Schedule:  The Contractor, within ten (10) calendar days after receipt of the 

Notice of Award, shall prepare and submit to the Engineer, for review and 
approval, a progress schedule for the Project (herein “Progress Schedule”).  
The Progress Schedule shall relate to all Work required by the Contract 
Documents and shall provide for expeditious and practicable execution of the 
Work within the Contract Time.  The Progress Schedule shall indicate the 
dates for starting and completing the various stages of the Work. 

 
 The Progress Schedule shall be updated monthly by the Contractor.  All monthly 

updates to the Progress Schedule shall be subject to the Engineer’s review and 
approval.  Contractor shall submit the updates to the Progress Schedule with its 
monthly Applications for Payment noted below.  The Engineer’s review and 
approval of the submitted Progress Schedule updates shall be a condition 
precedent to the City’s obligation to pay Contractor. 

 
D. Submittals and Substitutions:  Contractor shall carefully examine the Contract 

Documents for all requirements for approval of materials to be submitted such as 
shop drawings, data, test results, schedules and samples.  Contractor shall submit 
all such materials at its own expense and in such form as required by the Contract 
Documents in sufficient time to prevent any delay in the delivery of such materials 
and the installation thereof. 

 
 Whenever materials or equipment are specified or described in the Contract 

Documents by using the name of a proprietary item or the name of a particular 
supplier, the naming of the item is intended to establish the type, function and 
quality required.  Unless the name is followed by words indicating that no 
substitution is permitted, materials or equipment of other suppliers may be 
accepted by the City if sufficient information is submitted by Contractor to allow 
the City to determine that the material or equipment proposed is equivalent or 
equal to that named.  Requests for review of substitute items of material and 
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equipment will not be accepted by the City from anyone other than Contractor and 
all such request must be submitted by Contractor to the Engineer within thirty (30) 
calendar days after Notice of Award is received by Contractor. 

 
 If Contractor wishes to furnish or use a subsititute item of material or equipment, 

Contractor shall make application to the Engineer for acceptance thereof, 
certifying that the proposed substitute shall perform adequately the functions and 
achieve the results called for by the general design, be similar and of equal 
substance to that specified and be suited to the same use as that specified.  The 
application shall state that the evaluation and acceptance of the proposed 
substitute will not prejudice Contractor’s achievement of substantial completion on 
time, whether or not acceptance of the substitute for use in the Work will require a 
change in any of the Contract Documents (or in the provisions of any other direct 
contract with the City for the Project) to adapt the design to the proposed 
substitute and whether or not the incorporation or use by the substitute in 
connection with the Work is subject to payment of any license fee or royalty.  All 
variations of the proposed substitute from that specified will be identified in the 
application and available maintenance, repair and replacement service shall be 
indicated.  The application also shall contain an itemized estimate of all costs that 
will result directly or indirectly from acceptance of such substitute, including costs 
for redesign and claims of other contractors affected by the resulting change, all of 
which shall be considered by the Engineer in evaluating the proposed substitute.  
The Engineer may require Contractor to furnish at Contractor’s expense additional 
data about the proposed substitute. 

 
 If a specific means, method, technique, sequence or procedure of construction is 

indicated in or required by the Contract Documents, Contractor may furnish or 
utilize a substitute means, method, sequence, technique or procedure of 
construction acceptable to the Engineer, if Contractor submits sufficient 
information to allow the Engineer to determine that the substitute proposed is 
equivalent to that indicated or required by the Contract Documents.  The 
procedures for submission to and review by the Engineer shall be the same as 
those provided herein for substitute materials and equipment. 

 
 The Engineer shall be allowed a reasonable time within which to evaluate each 

proposed substitute.  The Engineer shall be the sole judge of acceptability, and no 
substitute will be ordered, installed or utilized without the Engineer’s and the City’s 
prior written acceptance which shall be evidenced by either a Change Order or an 
approved Shop Drawing.  The City may require Contractor to furnish at 
Contractor’s expense a special performance guarantee or other surety with 
respect to any substitute. 

 
I. Daily Reports, As-Builts and Meetings:  Unless waived in writing, the Contractor 

shall complete and submit to the Engineer on a weekly basis a daily log of the 
Contractors work for the preceding week in a format approved by the Engineer.  
The daily log shall document all activities of Contractor at the Project site 
including, but not limited to, the following: 
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  1.  Weather conditions showing the high and low temperatures during work 
hours, the amount of precipitation received on the Project site, and any 
other weather conditions which adversely affect the Work; 

  2.  Soil conditions which adversely affect the Work; 
  3.  The hours of operation by Contractor’s and subcontractor’s personnel; 
  4.  The number of Contractor’s and subcontractor’s personnel present and 

working at the Project site, by subcontract and trade; 
  5.  All equipment present at the Project site, description of equipment  use 

and designation of time equipment was used (specifically indicating any 
down time); 

  6.  Description of Work being performed at the Project site; 
  7.  Any unusual or special occurrences at the Project site; 
  8.  Materials received at the Project site; 
  9.  A list of all visitors to the Project site; and 
  10.  Any problems that might impact either the cost or quality of the Work or 

the time of performance. 
 

 The daily log shall not constitute nor take the place of any notice required to be 
given by Contractor to the City pursuant to the Contract Documents. 

 
 Contractor shall maintain in a safe place at the Project site one record copy of the 

Contract Documents, including, but not limited to, all drawings, specifications, 
addenda, amendments, Change Orders, Work Directive Changes and Field 
Orders, as well as all written interpretations and clarifications issued by the 
Engineer, in good order and annotated to show all changes made during 
construction.  The annotated drawings shall be continuously updated by the 
Contractor throughout the prosecution of the Work to accurately reflect all field 
changes that are made to adapt the Work to field conditions, changes resulting 
from Change Orders, Work Directive Changes and Field Orders, and all 
concealed and buried installations of piping, conduit and utility services.  All buried 
and concealed items, both inside and outside the Project site, shall be accurately 
located on the annotated drawings as to depth and in relationship to not less than 
two (2) permanent features (e.g. interior or exterior wall faces).  The annotated 
drawings shall be clean and all changes, corrections and dimensions shall be 
given in a neat and legible manner in a contrasting color.  The “As-Built” record 
documents, together with all approved samples and a counterpart of all approved 
shop drawings shall be available to the Engineer for reference.  Upon completion 
of the Work and as a condition precedent to the Contractor’s entitlement to final 
payment, these “As-Built” record documents, samples and shop drawings shall be 
delivered to the Engineer by Contractor. 

 
 Contractor shall keep all records and supporting documentation which concern or 

relate to the Work hereunder for a minimum of five (5) years from the date of 
termination of this Agreement or the date the Project is completed, whichever is 
later.  The City, or any duly authorized agents or representatives of the City, shall 
have the right to audit, inspect and copy all such records and documentation as 
often as they deem necessary during the period of this Agreement and during the 
five (5) year period noted above; provided, however, such activity shall be 
conducted only during normal business hours. 
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L. Contract Time and Time Extensions:  Should Contractor be obstructed or delayed 

in the prosecution of or completion of the Work as a result of unforeseeable 
causes beyond the control of the Contractor, and not due to its fault or neglect, 
including but not restricted to acts of God or of the public enemy, acts of 
government, fires, floods, epidemics, quarantine regulation, strikes or lockouts, 
Contractor shall notify the City in writing within forty-eight (48) hours after the 
commencement of such delay, stating the cause or causes thereof, or be deemed 
to have waived any right which Contractor may have had to request a time 
extension. 

 
 No interruption, interference, inefficiency, suspension or delay in the 

commencement or progress of the Work from any cause whole or in part, shall 
relieve Contractor of his duty to perform or give rise to any right to damages or 
additional compensation from the City.  Contractor expressly acknowledges and 
agrees that it shall receive no damages for delay.  Contractor’s sole remedy, if 
any, against the City will be the right to seek an extension to the Contract Time; 
provided, however, the granting of any such time extension shall not be a 
condition precedent to the aforementioned “No Damage For Delay” provision.  
This paragraph shall expressly apply to claims for early completion, as well as to 
claims based on late completion. 

 
N. Changes in Work:  The City shall have the right at any time during the progress of 

the Work to increase or decrease the Work.  Promptly after being notified of a 
change, Contractor shall submit an itemized estimate of any cost or time 
increases or savings it foresees as a result of the change.  Except in an 
emergency endangering life or property, or as expressly set forth herein, no 
addition or changes to the Work shall be made except upon written order of the 
City, and the City shall not be liable to the Contractor for any increased 
compensation without such written order. 

 
O. Claims and Disputes:  A claim is a demand or assertion by one of the parties 

seeking an adjustment or interpretation of the terms of the Contract Documents, 
payment of money, extension of time or other relief with respect to the terms of the 
Contract Documents.  The term “Claim” also includes other disputes and matters 
in question between the City and Contractor arising out of or relating to the 
Contract Documents. 

 
 The responsibility to substantiate a Claim shall rest with the party making the 

Claim. 
 
 Claims by the Contractor shall be made in writing to the City within forty-eight (48) 

hours after the first day of the event giving rise to such Claim or else the 
Contractor shall be deemed to have waived the Claim.  Written supporting data 
shall be submitted to the City within fifteen (15) calendar days after the occurrence 
of the event, unless the City grants additional time in writing, or else the 
Contractor shall be deemed to have waived the Claim.   
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 The Contractor shall proceed diligently with its performance as directed by the 
City, regardless of any pending claim, action, suit or administrative proceeding, 
unless otherwise agreed to by the City in writing.  The City shall continue to make 
payments in accordance with the Contract Documents during the pendency of any 
Claim. 

 
P. Other Work:  The City may perform other work related to the Project at the site by 

the City’s own forces, have other work performed by utility owners or let other 
direct contracts.  If the fact that such other work is to be performed is not noted in 
the Contract Documents, written notice thereof will be given to Contractor prior to 
starting any such other work.  If Contractor believes that such performance will 
involve additional expense to Contractor or require additional time, Contractor 
shall send written notice of that fact to the City within forty-eight (48) hours of 
being notified of the other work.  If the Contractor fails to send the above required 
forty-eight (48) hour notice, the Contractor will be deemed to have waived any 
rights it otherwise may have had to seek an extension to the Contract Time or 
adjustment to the Contract Amount. 

 
 Contractor shall afford each utility owner and other contractor who is a party to 

such a direct contract (or the City, if the City is performing the additional work with 
the City’s employees) proper and safe access to the site and a reasonable 
opportunity for execution of such work and shall properly connect and coordinate 
its Work with theirs.  Contractor shall do all cutting, fitting and patching of the Work 
that may be required to make its several parts come together properly and 
integrate with such other work.  Contractor shall not endanger any work of others 
by cutting, excavating or otherwise altering their work and will only cut or alter their 
work with the written consent of the Engineer and the others whose work will be 
affected.  The duties and responsibilities of Contractor under this paragraph are 
for the benefit of such utility owners and other Contractors to the extent that there 
are comparable provisions for the benefit of Contractor in said direct contracts 
between the City and such utility owners and other contractors. 

 
 If any part of Contractor’s Work depends for proper execution or results upon the 

work of any other contractor or utility owner (or the City), Contractor shall inspect 
and promptly report to the Engineer in writing any delays, defects or deficiencies 
in such work that render it unavailable or unsuitable for such proper execution and 
results.. Contractor’s failure to report will constitute an acceptance of the other 
work as fit and proper for integration with Contractor’s Work. 

 
Q. Compliance with Laws:  Contractor agrees to comply, at its own expense, with all 

federal, state and local laws, codes, statutes, ordinances, rules, regulations and 
requirements applicable to the Project, including but not limited to those dealing 
with taxation, worker’s compensation, equal employment and safety (including, but 
not limited to, the Trench Safety Act, Chapter 553, Florida Statutes).  If Contractor 
observes that the Contract Documents are at variance therewith, it shall promptly 
notify the Engineer in writing. 

 
R. Assignment:  Contractor shall not assign this Agreement or any part thereof, 

without the prior consent in writing of the City.  If Contractor does, with approval, 
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assign this Agreement or any part thereof, it shall require that its assignee be 
bound to it and to assume toward Contractor all of the obligations and 
responsibilities that Contractor has assumed toward the City. 

 
S. Permits, Licenses and Taxes:  Pursuant to Section 218.80, F.S., the City will pay 

for all permits and fees, including license fees, permit fees, impact fees or 
inspection fees applicable to the work through an internal budget transfer(s).  
Contractor is not responsible for paying for permits issued by The City of Naples, 
but is responsible for acquiring all permits. 

 
 All permits, fees and licenses necessary for the prosecution of the Work which are 

not issued by the City shall be acquired and paid for by the Contractor unless 
otherwise noted. 

 
T. Termination for Default:  Contractor shall be considered in material default of the 

Agreement and such default shall be considered cause for the City to terminate 
the Agreement, in whole or in part, as further set forth in this Section, if Contractor: 
(1) fails to begin the Work under the Contract Documents within the time specified 
herein; or (2) fails to properly and timely perform the Work as directed by the 
Engineer or as provided for in the approved Progress Schedule; or (3) performs 
the Work unsuitably or neglects or refuses to remove material or to correct or 
replace such Work as may be rejected as unacceptable or unsuitable; or (4) 
discontinues the prosecution of the Work; or (5) fails to resume Work which has 
been suspended within a reasonable time after being notified to do so; or (6) 
becomes insolvent or is declared bankrupt, or commits any act of bankruptcy; or 
(7) allows any final judgment to stand against it unsatisfied for more than ten 910) 
days; or (8) makes an assignment for the benefit of creditors; or (9) fails to obey 
any applicable codes, laws, ordinances, rules or regulations with respect to the 
Work; or (10) materially breaches any other provision of the Contract Documents. 

 
 The City shall notify Contractor in writing of Contractor’s default(s).  If the City 

determines that Contractor has not remedied and cured the default(s) within seven 
(7) calendar days following receipt by Contractor of said written notice, then the 
City, at its option, without releasing or waiving its rights and remedies against the 
Contractor’s sureties and without prejudice to any other right or remedy it may be 
entitled to hereunder or by law, may terminate Contractor’s right to proceed under 
the Agreement, in whole or in part, and take possession of all or any portion of the 
Work and any materials, tools, equipment, and appliances of Contractor, take 
assignments of any of Contractor’s subcontracts and purchase orders, and 
complete all or any portion of Contractor’s Work by whatever means, method or 
agency which the City, in its sole discretion, may choose. 

 
 If the City deems any of the foregoing remedies necessary, Contractor agrees that 

it shall not be entitled to receive any further payments hereunder until after the 
Project is completed.  All monies expended and all of the costs, losses, damages 
and extra expenses (including Engineer and attorney’s fees) or damages incurred 
by The City incident to such completion, shall be deducted from the Contract 
Amount, Contractor agrees to pay promptly to the City on demand the full amount 
(including appeals) and interest thereon at the maximum legal rate of interest until 
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paid.  If the unpaid balance of the Contract Amount exceeds all such costs, 
expenditures and damages incurred by the City to complete the Work, such 
excess shall be paid to the Contractor. The amount to be paid to the Contractor, 
shall be approved by the Engineer, upon application, and this obligation for 
payment shall survive termination of the Agreement. 

 
 The liability of Contractor hereunder shall extend to and include the full amount of 

any and all sums paid, expenses and losses incurred, damages sustained, and 
obligations assumed by The City in good faith under the belief that such payments 
or assumptions were necessary or required, in completing the Work and providing 
labor, materials, equipment, supplies, and other items therefore or re-letting the 
Work, and in settlement, discharge or compromise of any claims, demands suits, 
and judgments pertaining to or arising out of the work hereunder. 

 
 If, after notice of termination of contractor’s right to proceed pursuant to this 

Section, it is determined for any reason that Contractor was not in default, or that 
its default was excusable, or that the City is not entitled to the remedies against 
Contractor provided herein, then Contractor’s remedies against the City shall be 
the same as and limited to those afforded Contractor under “Completion” section 
below. 

 
U. Termination for Convenience and Right of Suspension:  The City shall have the 

right to terminate this Agreement without cause upon seven (7) calendar days 
written notice to Contractor.  In the event of such termination for convenience, 
Contractor’s recovery against the City shall be limited to that portion of the 
Contract Amount earned through the date of termination, together with any 
retainage withheld and reasonable termination expenses incurred, but Contractor 
shall not be entitled to any other or further recovery against the City, including, but 
not limited to, damages or any anticipated profit on portions of the Work not 
performed. 

 
 The City shall have the right to suspend all or any portions of the Work upon 

giving Contractor not less than two (2) calendar days’ prior written notice of such 
suspension.  If all or any portion of the Work is so suspended, Contractor’s sole 
and exclusive remedy shall be to seek an extension of time to its schedule in 
accordance with the procedures set forth in the Contract Documents.  In no event 
shall the Contractor be entitled to any additional compensation or damages.  
Provided, however, if the ordered suspension exceeds six (6) months, the 
Contractor shall have the right to terminate the Agreement with respect to that 
portion of the Work which is subject to the ordered suspension. 

 
V. Completion: When the entire Work (or any portion thereof designated in writing by 

the City) is ready for its intended use, Contractor shall notify the Engineer in 
writing that the entire Work (or such designated portion) is substantially complete 
and request that the Engineer issue a Certificate of Substantial completion (or 
Certificate of Partial Substantial Completion).  Within a reasonable time thereafter, 
the City, Contractor and Engineer shall make an inspection of the Work (or 
designated portion thereof) to determine the status of completion.  If the City and 
Engineer do not consider the Work (or designated portion) substantially complete, 
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the Engineer shall notify Contractor in writing giving the reasons therefore.  If the 
City and Engineer consider the Work (or designated portion) substantially 
complete, the Engineer shall prepare and deliver to Contractor a Certificate of 
Substantial Completion (or Certificate of Partial Substantial Completion) which 
shall fix the date of Substantial Completion for the entire Work (or designated 
portion thereof) and include a tentative punchlist of items to be completed or 
corrected by Contractor before final payment.  The City shall have the right to 
exclude Contractor from the Work and Project site (or designated portion thereof) 
after the date of Substantial Completion, but the City shall allow Contractor 
reasonable access to complete or correct items on the tentative punchlist. 

 
 Upon receipt of written certification by Contractor that the Work is completed in 

accordance with the Contract Documents and is ready for final inspection and 
acceptance and upon receipt of a final Application for Payment, the Engineer will 
make such inspection and, if he finds the Work acceptable and fully performed 
under the Contract Documents, he shall promptly issue a final Certificate for 
Payment, recommending that, on the basis of his observations and inspection, 
and the Contractor’s certification that the Work has been completed in accordance 
with the terms and conditions of the Contract Documents, that the entire balance 
found to be due Contractor is due and payable.  Neither the final payment nor the 
retainage shall become due and payable until Contractor submits: all data 
establishing payment or satisfaction of al obligations, such as receipts, releases 
and waivers of liens, arising out of the Contract Documents, to the extent and in 
such form as may be designated by the City.  The City reserves the right to 
inspect the Work and make an independent determination as to the Work’s 
acceptability, even though the Engineer may have issued his recommendations.  
Unless and until the City is completely satisfied, neither the final payment nor the 
retainage shall become due and payable. 

 
W. Warranty:  Contractor shall obtain and assign to the City all express warranties 

given to Contractor or any subcontractors by any materialmen supplying materials, 
equipment or fixtures to be incorporated into the project.  Contractor warrants to 
the City that any materials and equipment furnished under the Contract 
Documents shall be new unless otherwise specified, and that all Work shall be of 
good quality, free from all defects and in conformance with the Contract 
Documents.  Contractor further warrants to the City that all materials and 
equipment furnished under the Contract Documents shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accordance with the 
instructions of the applicable manufacturers, fabricators, suppliers or processors 
except as otherwise provided for in the Contract Documents.  If, within one (1) 
year after final completion, any Work is found to be defective or not in 
conformance with the Contract Documents, Contractor shall correct it promptly 
after receipt of written notice from the City.  Contractor shall also be responsible 
for and pay for replacement or repair of adjacent materials or Work which may be 
damaged as a result of such replacement or repair.  These warranties are in 
addition to those implied warranties to which the City is entitled as a matter of law. 

 
X. Supervision and Superintendents:  Contractor shall plan, organize, supervise, 

schedule, monitor, direct and control the work competently and efficiently, 
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devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the work in accordance with the contract documents.  
Contractor shall be responsible to see that the finished work complies accurately 
with the Contract Documents.  Contractor shall keep on the Work at all times 
during its progress a competent resident superintendent, who shall not be 
replaced without prior written notice to the Engineer except under extraordinary 
circumstances.  The superintendent shall be Contractor’s representative at the 
Project site and shall have authority to act on behalf of Contractor.  All 
communications given to the superintendent shall be as binding as if given to the 
Contractor.  The City shall have the right to direct Contractor to remove and 
replace its Project superintendent, with or without cause. 

 
Y. Protection of Work:  Contractor shall fully protect the Work from loss or damage 

and shall bear the cost of any such loss or damage until final payment has been 
made.  If Contractor or any one for whom Contractor is legally liable for is 
responsible for any loss or damage to the Work, or other work or materials of the 
City or the City’s separate contractors, Contractor shall be charged with the same, 
and any monies necessary to replace such loss or damage shall be deducted from 
any amounts due Contractor. 

 
 Contractor shall not load nor permit any part of any structure to be loaded in any 

manner that will endanger the structure, nor shall Contractor subject any part of 
the Work or adjacent property to stresses or pressures that will endanger it. 

 
 Contractor shall not disturb any benchmark established by the Engineer with 

respect to the Project.  If Contractor, or its subcontractors, agents or anyone for 
whom Contractor is legally liable, disturbs the Engineer’s benchmark, Contractor 
shall immediately notify The City and Engineer.  The Engineer shall reestablish 
the benchmark and Contractor shall be liable for all costs incurred by The City 
associated therewith. 

 
Z. Emergencies:  In the event of an emergency affecting the safety or protection of 

persons or Work or property at the Project site of adjacent thereto, Contractor, 
without special instructions or authorization from the City or Engineer is obligated 
to act to prevent threatened damage, injury or loss.  Contractor shall give 
Engineer written notice within forty-eight (48) hours after the occurrence of the 
emergency, if Contractor believes that after the occurrence of the emergency, if 
Contractor believes that any significant changes in the Work or variations from the 
Contract Documents have been caused thereby.  If the Engineer determines that 
a change in the Contract Documents is required because of the action taken in 
response to an emergency, a Change Order shall be issued to document the 
consequences of the changes or variations.  If Contractor fails to provide the forty-
eight (48) hour written notice noted above, the Contractor shall be deemed to 
have waived any right it otherwise may have had to seek an adjustment to the 
Contract Amount or an extension to the Contract Time. 

 
Z1. Poject Meetings:  Prior to the commencement of Work, the Contractor shall attend 

a preconstruction conference with the Engineer and others as appropriate to 
discuss the Progress Schedule, procedures for handling shop drawings and other 
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submittals, and for processing Applications for Payment, and to establish a 
working understanding among the parties as to the Work.  During the prosecution 
of the Work, the Contractor shall attend any and all meetings convened by the 
Engineer or the City with respect to the Project, when directed to do so.  
Contractor shall have its subcontractors and suppliers attend all such meetings 
(including the preconstruction conference) as may be directed by the City or 
Engineer. 

 
Z2. Traffic Control Plan:  A traffic control plan to support the Contractor’s operations 

shall be submitted at least 72 hours prior to commencing work that shall conform 
to the Florida Department of Transportation’s “Manual on Traffic Control and Safe 
Practices” which shall be obtained by the Contractor at his expense. 

 
Z3. Hours of Work:  Work within the travelled way of the project shall commence no 

earlier than 7:00 a.m. local time and be completed no later than 7:00 p.m. local 
time.  Hours of work may be altered at any time at the discretion of the City. 

 
Z4.  Tax Exemption:  The City of Naples is exempt from the payment of sales or use 

tax.  The tax exemption certificate number is: 85-8012621645C-0. 
 
PART 4 SAFETY 
 
 A. Contractor shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage, injury or loss to: 

 
  1. All employees on the Work and other persons and/or organizations 

who may be affected thereby; 
 
  2. All the Work and materials and equipment to be incorporated therein, 

whether in storage on or off the Project site; and 
 
  3. Other property on Project site or adjacent thereto, including trees, 

shrubs, walks, pavements, roadways, structures, utilities and any 
underground structures or improvements not designated for removal, 
relocation or replacement in the Contract Documents. 

 
 B. Contractor shall comply with all applicable codes, laws, ordinances, rules and 

regulations of any public body having jurisdiction for the safety of persons or 
property or to protect them from damage, injury or loss.  Contractor shall 
erect and maintain all necessary safeguards for such safety and protection.  
Contractor shall notify owners of adjacent property and of underground 
structures and improvements and utility-owners when prosecution of the 
Work may affect them, and shall cooperate with them in the protection, 
removal, relocation or replacement of their property.  Contractor’s duties and 
responsibilities for the safety and protection of the Work shall continue until 
such time as the Work is completed and final acceptance of same by The City 
has occurred. 
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 C. Contractor shall designate a responsible representative at the Project site 
whose duty shall be the prevention of accidents.  This person shall be 
Contractor’s superintendent unless otherwise designated in writing by 
Contractor to The City. 

 
  

 
 
 

END OF SECTION 
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SECTION 01045 

CONNECTIONS TO EXISTING SYSTEMS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. General Requirements  
 

B. Submittals 
 

C. Scheduling of Shutdown 
 
1.2 RELATED SECTIONS 

A. Section 01010 - Summary of Work 
 
B. Section 01500 - Construction Facilities and Temporary Controls 

 
C. Section 01570 – Traffic Regulations and Public Safety  
 
D. Section 02575 - Pavement Repair and Restoration 

 
1.3 GENERAL REQUIREMENTS 

A. Be responsible for all connection to existing systems, cutting, fitting and patching, 
including attendant excavation and backfill, required to complete the work or to: 

 
1. Make its several parts fit together properly. 
 
2. Uncover portions of the work to provide for installation of ill-timed work. 
 
3. Remove and replace defective work. 
 
4. Remove and replace work not conforming to requirements of Contract 

Documents. 
 

B. Coordination:  Before connection is performed, verify and provide for any pipe 
restraint that may be required for the new connection.  Perform all cutting, fitting or 
patching of the Work that may be required to make the several parts thereof join in 
accordance with the Contract Documents.   Perform restoration with competent 
workmen skilled in the trade. 

 
C. If changes to a “looped” water distribution system occurring during construction 

result in dead ends to any new or relocated water mains, connect such dead 
ends to the nearest water main.  In cases where no nearby water main is 
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D. Improperly Timed Work:  Perform all cutting and patching required to install 

improperly timed work, to remove samples of installed materials for testing, and to 
provide for alteration of existing facilities or for the installation of new Work in the 
existing construction. 

 
E. Limitations: Except when the cutting or removal of existing construction is specified 

or indicated, do not undertake any cutting or demolition, which may affect the 
structural stability of the Work or existing facilities without the ENGINEER's 
concurrence. 

 
F. City of Naples Damage Prevention Policy: This policy has been put in place to avoid 

damage to CITY underground utilities.  A minimum distance of five feet (5’) horizontally 
and eighteen inches (18”) vertically must be maintained away from  CITY utilities.  Any 
and all variations from this order must be approved by the Water or Wastewater 
Department.  Before commencement of any excavation, the existing underground 
utilities in the area affected by the work must be marked by Sunshine State One 
Call after proper notification to them by either calling 800/432-4770 or emailing 
www.callsunshine.com.  Before commencing excavation for the work, potholing 
of all potential conflicts must be performed.  All lines in conflict must be physically 
located by the contractor and verified by CITY Locate Department personnel before 
performing work.  Utilities under concrete or pavement may require soft dig vacuum 
locates which also is the contractor’s responsibility to perform.  All utilities will be field 
marked per Sunshine State One Call’s statutes and guidelines.  For line verification or 
any other information concerning locates, please call the Locate Department at 
239/213-4717 during normal business hours.  For line verification or emergency 
locates after hours, call emergency number 239/213-4717.  In the event the 
potholing and/or vacuum soft dig does not locate the marked utility, work must 
be stopped and the affected utility owner contacted.  Failure to comply with this 
policy and obtain required signature(s) may result in delay or denial of permit.   

 
The Contractor will be required to take every precaution to guard against any or all 
damages to existing structures, pipe lines, and equipment of the City water, sewer, or 
reuse system from any cause whatsoever in the prosecution of the work.  All work 
shall be planned and executed in such a manner by the Contractor as to absolutely 
insure the regular and continuous operation of the waterworks system insofar as same 
may be affected by the Contractor’s operations; and the sequence of operations of the 
Contractor in providing for and executing the work shall be at all times subject to the 
approval of the Engineer of Record and City, insofar as the operation of the above-
mentioned system may be affected.  Such approval of the EOR shall in no way relieve 
the Contractor of his responsibility for providing all and adequate means of 
guaranteeing the continuous, uninterrupted operation of the City utility systems.  Any 
damage done to any City main or facility shall be reported to Public Works immediately 
by calling (239) 213-4717.  Any such damage shall be the direct responsibility of the 
Contractor and such damage shall be restored, replaced, or repaired per City direction 
by the Contractor at no expense to the City.  See also Section 01500, 1.8.B 
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1.4 SUBMITTALS 

A. Submit a written request to the ENGINEER well in advance of executing any 
cutting or alteration which affects: 

 
1. Work of the CITY or any separate contractor. 
 
2. Structural value or integrity of any element of the project or work. 
 
3. Integrity or effectiveness of weather-exposed or moisture-resistant elements 

or systems. 
 
4. Efficiency, operational life, maintenance or safety of operational elements. 
 
5. Visual qualities of sight-exposed elements. 

 
B. Include in request: 
 

1. Identification of the work. 
 
2. Description of affected work. 
 
3. The necessity for cutting, alteration or excavation. 
 
4. Effect on work of the CITY or any separate contract, or on structural or 

weatherproof integrity of work. 
 
5. Description of proposed work: 

 
a. Scope of cutting, patching, alteration, or excavation. 
 
b. Trades who will execute the work. 
 
c. Products proposed to be used. 
 
d. Extent of refinishing to be done. 

 
6. Alternatives to cutting and patching. 
 
7. Cost proposal, when applicable. 
 
8. Written permission of any separate contractor whose work will be affected. 

 
C. SUBMIT WRITTEN NOTICE TO THE ENGINEER DESIGNATING THE DATE 

AND THE TIME THE WORK WILL BE UNCOVERED. 
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1.5 SCHEDULING OF SHUTDOWN 

A. Connections to Existing Facilities:  If any connections, replacement, or other work 
requiring the shutdown of an existing facility is necessary, schedule such work at 
times when the impact on the CITY's normal operation is minimal.   If shutdown 
involves the water distribution or transmission system, provide notice to the CITY 
Water Department at least two (2) weeks prior to the proposed shutdown, 
including date, time and anticipated length of interruption of service.  Overtime, 
night and weekend work without additional compensation from the CITY, may be 
required to make these connections, especially if the connections are made at 
times other than those specified.   The connection of new or existing pipelines is 
prohibited from starting until CONTRACTOR assures that the system can receive 
the new flow. 

 
B. Interruptions of Service:  Perform cut-ins into lines at a time approved in writing by 

the CITY Manager or designee.   Whenever it is required to turn off valves which 
may interrupt the water supply of residents or businesses, notify all concerned 
parties or agencies with personal contact, door hangers or written notice at least 
twenty-four (24) hours in advance of such cut-off, after having obtained the 
approval of the CITY Manager or designee.  Provide a copy of the written notice to 
the Water Distribution Section by fax.  ONLY CITY PERSONNEL MAY OPERATE 
CITY-OWNED VALVES.  Maintain water service to existing connections during 
construction, under any and all conditions and at no additional cost to the CITY.  
Thoroughly clean and swab all pipe and fittings for cut-ins with a concentrated 
solution of calcium hypochlorite. 

 
C. Request for Water System Shutdowns:  When plans call for connection to existing 

water distribution facilities or the CONTRACTOR plans to shut down existing utilities 
or where damage to such facilities is likely in order to complete construction of items 
under this contract, furnish the CITY Manager or designee with a written request for 
connection. The CITY Water Distribution Section will identify the locations of all water 
valves needed to isolate the point of connection in the event that the existing facilities 
are damaged while making the connection.  Identify in the request means which the 
CONTRACTOR proposes to use in order to provide effective shutdown of the system.  
Include in a connection and shutdown schedule details of shutdown time and duration.  
No connections to existing utilities – or construction where shutdown of, or damage to, 
existing utilities may occur – shall commence prior to CITY Manager or designee 
approval of the connection and shutdown plan and schedule. 

 
D. Request for Wastewater Diversion:  Submit a request for each diversion necessary 

during construction to the CITY Manager or designee and the ENGINEER sufficiently 
in advance of any required diversion.  Identify in the request the valves, bypass 
piping, portable pumper trucks or any other means which the CONTRACTOR 
proposes to use in order to provide effective shutdown of the system.  Include in a 
connection and shutdown schedule details of shutdown time and duration.  No 
connections to existing utilities – or construction where shutdown of, or damage to, 
existing utilities may occur – shall commence prior to CITY Manager or designee 
approval of the connection and shutdown plan and schedule. 
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PART 2 PRODUCTS 

2.1 MATERIALS 
 

A. Comply with specifications and standards for each specific product involved. 

PART 3 EXECUTION 

3.1 INSPECTION 

A. Inspect existing conditions of projects, including elements subject to damage or to 
movement during cutting and patching. 

 
B. After uncovering work, inspect conditions affecting installation of products, or 

performance of the work. 
 

C. Report unsatisfactory or questionable conditions to the ENGINEER in writing; do 
not proceed with work until the ENGINEER has provided further instructions. 

 
3.2 PREPARATION 

A. In cases where service to utility customers is interrupted, provide adequate 
equipment with backup onsite to assure prompt restoration of service. 

  
B. Provide adequate temporary support as necessary to assure structural value or 

integrity or affected portion of work. 
 

C. Provide devices and methods to protect other portions of project from damage. 
 

D. Provide protection from elements for that portion of the project that may be 
exposed by cutting and patching work, and maintain excavations free from water. 

 
E. Material Removal:  Cut and remove all materials to the extent shown or as 

required to complete the Work.   Remove materials in a careful manner with no 
damage to adjacent facilities.   Remove materials that are not salvageable from 
the site. 

 
3.3 PERFORMANCE 

A. Execute cutting and demolition by methods that will prevent damage to other 
work, and will provide proper surfaces to receive installation of repairs. 

 
B. Execute excavating and backfilling by methods which will prevent settlement or 

damage to other work. 
 

C. Employ original installer or fabricator to perform cutting and patching for: 
 

1. Weather-exposed or moisture-resistant elements. 
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2. Sight-exposed finished surfaces. 

 
D. Execute fitting and adjustment of products to provide a finished installation to 

comply with specified products, functions, tolerances, and finishes. 
 

E. Restore work, which has been cut or removed; install new products to provide 
completed work in accord with requirements of contract documents. 

 
F. Fit work airtight to pipes, sleeves, ducts, conduit and other penetrations through 

surfaces. 
 

G. Refinish entire surfaces as necessary to provide an even finish to match adjacent 
finishes: 

 
1. For continuous surfaces, refinish to nearest intersection. 
 
2. For an assembly, refinish entire unit. 
 

3.4 PAVEMENT RESTORATION 

A. Restore all pavement or roadway surfaces in accordance with Section 02575 – 
Repair and Restoration of Pavement, Sidewalk, Etc. 

 
B. Restore, replace or rebuild existing street paving, including underdrains, if any are 

encountered, where damaged, using the same type of construction as was in the 
original.   Be responsible for restoring all such work, including subgrade, base 
courses, curb and gutter or other appurtenances where present.   The CITY 
Manager or designee will obtain the permits listed in the Contract Documents. 
Obtain and pay for at CONTRACTOR’s expense any additional local or other 
governmental permits as may be required for the opening of streets and be 
satisfied as to any requirements other than those herein set forth which may effect 
the type, quality and manner of carrying on the restoration of surfaces by reason 
of jurisdiction of such governmental bodies. 

 
C. This section does not describe the construction of new road surfaces or the 

complete resurfacing of existing pavements. 
 

D. In all cases, the CONTRACTOR will be required to maintain, without additional 
compensation, all permanent replacement of street paving, done by him under this 
Contract for a period of 12 months after the acceptance of the Contract, including 
the removal and replacement of such work wherever surface depressions or 
underlying cavities result from settlement of trench backfill. 

 
E. Perform all the final resurfacing or repaving of streets or roads, over the 

excavations made and be responsible for relaying paving surfaces of roads that 
have failed or been damaged at any time before the termination of the 
maintenance period on account of work done by him.  Resurface or repave over 
any tunnel jacking, or boring excavation that settles or breaks the surface, repave 
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F. Where pipeline construction crosses paved streets, driveways or sidewalks, the 

CONTRACTOR may elect, at no additional cost to the CITY, to place the pipe by 
the jacking and boring, horizontal direction drilling, or tunneling method in lieu of 
cutting and patching of the paved surfaces.  Such work shall be accomplished in 
accordance with all applicable sections of the Contract Documents. 

 
END OF SECTION 
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SECTION 01051 

ALIGNMENT AND GRADES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. General 
 

B. Surveys 
 

C. Datum Plane 
 

D. Protection of Survey Data 
 
1.2 GENERAL 

A. Construct all work in accordance with the lines and grades shown on the 
Drawings.  Assume full responsibility for keeping all alignment and grade. 

 
1.3 SURVEYS 

A. Reference Points:  The CITY will provide reference points for the work as 
described in the General Conditions.  Base horizontal and vertical control points 
will be designated by the ENGINEER and used as datum for the Work.  Perform 
all additional survey, layout, and measurement work.  

 
1. Keep ENGINEER informed, sufficiently in advance, of the times and places 

at which work is to be performed so that base horizontal and vertical control 
points may be established and any checking deemed necessary by 
ENGINEER may be done, with minimum inconvenience to the ENGINEER 
and at no delay to CONTRACTOR.  It is the intention not to impede the 
Work for the establishment of control points and the checking of lines and 
grades set by the CONTRACTOR.  When necessary, however, suspend 
working operations for such reasonable time as the ENGINEER may require 
for this purpose.  Costs associated with such suspension are deemed to be 
included in the Contract Price, and no time extension or additional costs will 
be allowed. 

 
2. Provide an experienced survey crew, including a Professional Land 

Surveyor, an instrument operator, competent assistants, and any 
instruments, tools, stakes, and other materials required to complete the 
survey, layout, and measurement of work performed by the CONTRACTOR. 
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1.4 DATUM PLANE 

A. All datum indicated or specified refer to the North American Datum 1983/1990 
(NAD83/90 datum), of the United States Coast and Geodetic Survey and are 
expressed in feet and decimal parts thereof, or in feet and inches. 

 
1.5 PROTECTION OF SURVEY DATA 

A. General:  Safeguard all points, stakes, grade marks, known property corners, 
monuments, and benchmarks made or established for the Work.  Reestablish 
them if disturbed, and bear the entire expense of checking reestablished marks 
and rectifying work improperly installed. 

  
B. Records:  Keep neat and legible notes of measurements and calculations made in 

connection with the layout of the Work.  Furnish copies of such data to the 
ENGINEER for use in checking the CONTRACTOR's layout.  Data considered of 
value to the City Manager or designee will be transmitted to the City Manager or 
designee by the ENGINEER with other records on completion of the Work. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
 
 
 

END OF SECTION 
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SECTION 01090 

REFERENCES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Reference Abbreviations 
 
B. Abbreviations 

 
C. Reference Standards 

 
D. Definitions 

 
1.2 RELATED SECTIONS 

A. Information provided in this section is used where applicable in individual 
Specification Sections, Divisions 2 through 16. 

 
1.3 REFERENCE ABBREVIATIONS 

A. Reference to a technical society, trade association or standards setting 
organization, may be made in the Specifications by abbreviations in accordance 
with the following list: 

 
AABC Associated Air Balance Council 
AAMA Architectural Aluminum Manufacturers Association 
AASHTO American Association of State Highway and Transportation Officials 
AATCC American Association of Textile Chemists and Colorists 
ACI American Concrete Institute 
ADC Air Diffusion Council 
AFBMA Anti-friction Bearing Manufacturers Association 
AGA American Gas Association 
AGMA American Gear Manufacturers Association 
AHA Association of Home Appliance Manufacturers 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AMCA Air Movement and Control Association, Inc. 
ANSI American National Standards Institute 
APA American Plywood Association 
ARI American Refrigeration Institute 
ASCE American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning 

Engineers 
ASME American Society of Mechanical Engineers 
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ASSE American Society of Sanitary Engineers 
ASTM American Society for Testing and Materials 
AWI Architectural Woodwork Institute 
AWPA American Wood Preservers Association 
AWS American Welding Society 
AWWA American Water Works Association 
BHMA Builders' Hardware Manufacturers Association 
BIA Brick Institute of American 
CABO Council of American Building Officials 
CAGI Compressed Air and Gas Institute 
CISPI Cast Iron Soil Pipe Institute 
CMAA Crane Manufacturers Association of America 
CRD U.S. Corps of Engineers Specifications 
CRSI Concrete Reinforcing Steel Institute 
CTI Cooling Tower Institute 
DHI Door and Hardware Institute 
DOH Department of Health 
DOT Department of Transportation 
Fed. Spec. Federal Specifications 
FGMA Flat Glass Marketing Association 
FM Factory Mutual 
HMI Hoist Manufacturing Institute 
HPMA See HPVA 
HPVA Hardwood Plywood Veneer Association 
ICEA Insulated Cable Engineers Association 
IEEE Institute of Electrical and Electronics Engineers 
IFI Industrial Fasteners Institute 
MIL Military Specifications 
MSS Manufacturer's Standardization Society 
NAAMM National Association of Architectural Metal Manufacturers 
NACM National Association of Chain Manufacturers 
NBS National Bureau of Standards, See NIST 
NEBB National Environmental Balancing Bureau 
NEC National Electrical Code 
NEMA National Electrical Manufacturers Association 
NETA National Electrical Testing Association 
NFPA National Fire Protection Association 
NFPA National Forest Products Association 
NFPA National Fluid Power Association 
NIST National Institute of Standards and Technology 
NLMA National Lumber Manufacturers Association 
NSF National Sanitation Foundation 
OSHA Occupational Safety and Health Act 
PCI Prestressed Concrete Institute 
PDI Plumbing and Drainage Institute 
SAE Society of Automotive Engineers 
SCPRF Structural Clay Products Research Foundation 
SMACNA Sheet Metal and Air Conditioning Contractors' National Association 
SPI Society of the Plastics Industry 
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SSPC Steel Structures Painting Council 
STI Steel Tank Institute 
TCA Tile Council of American 
TIMA Thermal Insulation Manufacturers' Association 
UL Underwriters' Laboratories, Inc. 
USBR U. S. Bureau of Reclamation 
USBS U. S. Bureau of Standards, See NIST 
 

1.4 ABBREVIATIONS 

A. Abbreviations which may be used in individual Specification Sections Divisions 1 
through 16 are as follows: 

 

alternating current..............................  ac 
American wire gauge..................... AWG 
ampere(s) ........................................amp 
ampere-hour(s) ................................. AH 
annual ...............................................ann 
Ampere Interrupting 
  Capacity..........................................AIC 
atmosphere(s)...................................atm 
average.............................................avg 
 
biochemical oxygen demand ..........BOD 
Board Foot .....................................  FBM 
brake horsepower.............................bhp 
Brinell Hardness ............................... BH 
British thermal unit(s)........................ Btu 
 
calorie (s) ........................................... cal 
carbonaceous biochemical 
  oxygen demand ........................  CBOD 
Celsius (centigrade)............................  C 
Center to Center .........................  C to C 
centimeter(s).....................................  cm 
chemical oxygen demand...............COD 
coefficient, valve flow......................... Cv 
condensate return............................. CR 
cubic ..................................................  cu 
cubic centimeter(s) ............................. cc 
cubic feet per day ..............................cfd 
cubic feet per hour .............................cfh 
cubic feet per minute ........................cfm 
cubic feet per minute, 
standard conditions .......................  scfm 
cubic feet per second ........................ cfs 
cubic foot (feet) ................................cu ft 
cubic inch(es).................................. cu in 

cubic yard(s) .................................. cu yd 
 
decibels.............................................. dB 
decibels (A scale) ............................ dBa 
degree(s) ..........................................deg 
dewpoint temperature........................dpt 
diameter.............................................dia 
direct current.......................................dc 
dissolved oxygen .............................. DO 
dissolved solids .................................DS 
dry-bulb temperature .........................dbt 
 
efficiency.............................................eff 
elevation .............................................  el 
engineer of record…………………...EOR 
entering water temperature .............. ewt 
entering air temperature ....................eat 
equivalent direct radiation..................edr 
 
face area..............................................fa 
face to face ......................................f to f 
Fahrenheit............................................ F 
feet per day........................................fpd 
feet per hour ......................................fph 
feet per minute..................................fpm 
feet per second.................................. fps 
foot (feet) ..............................................ft 
foot-candle........................................... fc 
foot-pound.........................................ft-lb 
foot-pounds per minute.............. ft-lb/min 
foot-pounds per second............. ft-lb/sec 
formazin turbidity unit(s) ..................FTU 
frequency..........................................freq 
fuel oil ................................................FO 
fuel oil supply.................................. FOS 
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fuel oil return ................................... FOR 
 
gallon(s) .............................................gal 
gallons per day .................................gpd 
gallons per day per  
  cubic foot ................................gpd/cu ft 
gallons per day per  
  square foot..............................gpd/sq ft 
gallons per hour ............................... gph 
gallons per minute ...........................gpm 
gallons per second............................gps 
gas chromatography and  
  mass spectrometry ...................GC-MS 
gauge..................................................ga 
grain(s)................................................ gr 
gram(s) .................................................g 
grams per cubic centimeter .......... gm/cc 
Heat Transfer Coefficient..................... U 
height .................................................hgt 
Hertz .................................................  Hz 
horsepower ........................................ hp 
horsepower-hour............................ hp-hr 
hour(s) ...............................................  hr 
humidity, relative................................  rh 
hydrogen ion concentration ............... pH 
 
inch(es) ................................................ in 
inches per second.............................. ips 
inside diameter ................................... ID 
 
Jackson turbidity unit(s) ................... JTU 
 
kelvin...................................................  K 
kiloamperes ....................................... kA 
kilogram(s) ..........................................kg 
kilometer(s) ........................................km 
kilovar (kilovolt-amperes 
  reactive) .........................................kvar 
kilovolt(s)............................................ kV 
kilovolt-ampere(s) ............................ kVA 
kilowatt(s).......................................... kW 
kilowatt-hour(s) ............................... kWh 
 
linear foot (feet)................................ lin ft 
liter(s)....................................................L 
 
megavolt-ampere(s)........................MVA 
meter(s) ...............................................m 
micrograms per liter .......................  ug/L 

miles per hour..................................mph 
milliampere(s) ..................................  mA 
milligram(s) ....................................... mg 
milligrams per liter ......................... mg/L 
milliliter(s).......................................... mL 
millimeter(s) ..................................... mm 
million gallons ..................................  MG 
million gallons per day .................... mgd 
millisecond(s)....................................  ms 
millivolt(s).........................................  mV 
minute(s)..........................................  min 
mixed liquor suspended 
  solids...........................................MLSS 
nephelometric turbidity  
  unit ................................................ NTU 
net positive suction head ..............NPSH 
noise criteria .......................................nc 
noise reduction coefficient ..............NRC 
number................................................no 
 
ounce(s)..............................................oz 
outside air ...........................................oa 
outside diameter ............................... OD 
 
parts per billion ................................ ppb 
parts per million .............................. ppm 
percent..............................................  pct 
phase (electrical) ........................... . . ph 
pound(s)..............................................  lb 
pounds per cubic foot .......................  pcf 
pounds per cubic foot 
  per hour .......................................pcf/hr 
pounds per day........................... lbs/day 
pounds per day per 
  cubic foot .......................... lbs/day/cu ft 
pounds per day per 
  square foot........................ lbs/day/sq ft 
pounds per square foot.....................  psf 
pounds per square foot  
  per hour .......................................psf/hr 
pounds per square inch ....................  psi 
 
pounds per square inch 
  absolute ......................................... psia 
pounds per square inch 
  gauge............................................. psig 
power factor ....................................... PF 
pressure drop or 
  difference..........................................dp 
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pressure, dynamic 
  (velocity) ...........................................vp 
pressure, vapor.............................vap pr 
 
quart(s) ................................................qt 
 
Rankine...............................................  R 
relative humidity.................................. rh 
resistance ......................................... res 
return air ............................................. ra 
revolution(s) ...................................... rev 
revolutions per minute ..................... rpm 
revolutions per second ..................... rps 
Right of Way………………………..ROW 
root mean squared........................... rms 
 
safety factor ........................................  sf 
second(s) .........................................  sec 
shading coefficient ............................ SC 
sludge density index ........................ SDI 
 
Sound Transmission 
  Coefficient....................................  STC 
specific gravity ............................... sp gr 
specific volume ...........................  Sp Vol 
sp ht at constant pressure ................  Cp 
square................................................  sq 
square centimeter(s)..................... sq cm 
square foot (feet) .............................sq ft 
square inch (es) .............................. sq in 
square meter(s) .............................  sq m 
square yard(s)................................ sq yd 
standard............................................  std 
static pressure .................................st pr 
supply air .......................................  . . sa 
suspended solids..............................  SS 
 
temperature ................................... temp 

temperature difference .....................  TD 
temperature entering ........................  TE 
temperature leaving........................... TL 
thousand Btu per hour .................... Mbh 
thousand circular mils...................  kcmil 
thousand cubic feet .........................  Mcf 
threshold limit value........................  TLV 
tons of refrigeration.......................... tons 
torque.............................................  TRQ 
total dissolved solids....................... TDS 
total dynamic head ........................  TDH 
total kjeldahl nitrogen...................... TKN 
total oxygen demand .....................  TOD 
total pressure....................................  TP 
total solids.........................................  TS 
total suspended solids .................... TSS 
total volatile solids .......................... TVS  
vacuum ............................................  vac 
viscosity ........................................... visc 
volatile organic chemical ...............  VOC 
volatile solids .....................................VS 
volatile suspended solids................ VSS 
volt(s) ..................................................  V 
volts-ampere(s).................................  VA 
volume ..............................................  vol 
watt(s) ................................................  W  
watthour(s).......................................  Wh 
watt-hour demand.......................... WHD 
watt-hour demand meter ............ WHDM 
week(s) .............................................  wk 
weight ................................................  wt 
wet-bulb ...........................................  WB 
wet bulb temperature..................... WBT 
 
yard(s).................................................yd 
year(s)..................................................yr 
 

 

1.5 REFERENCE PUBLICATIONS 

 The following publications are incorporated into this Manual and are made a part of this 
Manual as is set out verbatim in this Manual.  Violations of any provision of every such 
publication, latest revision, shall be a violation of City Ordinance. 
 
A. Water Environment Federation, Manual of Practice No. 8, Wastewater Treatment 

Plant Design, W.E.F., 601 Wythe Street, Alexandria, VA, 22314-1994. 
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B. Water Environment Federation, Manual of Practice No. 9, Design and Construction of 
Sanitary and Storm Sewers, W.E.F.,  601 Wythe Street, Alexandria, VA, 22314-1994. 

 
C. Great Lakes/Upper Mississippi River Board of State Sanitary Engineers. 

Recommended Standards for Sewage Works, Health Education Service, Inc., P.O. 
Box 7283, Albany, New York, 12224. 

 
D. Great Lakes/Upper Mississippi River Board of State Sanitary Engineers. 

Recommended Standards for Water Works, Health Education Service, Inc., P.O. Box 
7283, Albany, New York, 12224. 

 
E. Florida Department of Environmental Protection for Water, Wastewater, and 

Reclaimed Water Systems, latest revisions of F.A.C. Chapters 62-550, 62-555, 62-
600, 62-604, 62-610, 64E-6, and 64E-8, 3900 Commonwealth Boulevard M.S. 49, 
Tallahassee, Florida, 32399. 

 
F. American Water Works Association, Inc., Water Treatment Plant Design, 6666 West 

Quincy Avenue, Denver, Colorado, 80235. 
 

G. American Water Works Association, Inc., Water Treatment Plant Design, AWWA 
Standards and Applicable Manuals, 6666 West Quincy Avenue, Denver, Colorado, 
80235. 

 
H. Ductile Iron Pipe Research Association, Handbook, Ductile Iron Pipe/Cast Iron Pipe, 

Ductile Iron Pipe Research Association, 245 Riverchase Parkway East, Birmingham, 
Alabama, 35244. 

 
I. Uni-Bell Plastic Pipe Association, Handbook of PVC Pipe, Uni-Bell Plastic Pipe 

Association, 2655 Villa Creek Drive, Suite 164, Dallas, Texas, 75234. 
 

J. American National Standards Institute, latest revisions of applicable standards, 1819 
L Street NW, Suite 600, Washington, D.C., 20036. 

 
K. American Society for Testing and Materials, latest revisions of applicable standards, 

ASTM International, 100 Barr Harbor Drive, PO Box C700, 
West Conshohocken, Pennsylvania, 19428-2959. 

 
L. National Water Research Institute, Treatment Technologies for Removal of MTBE.  

NWRI, 10500 Ellis Ave., P.O. Box 20865, Fountain Valley, CA, 92728. 
 

M. National Water Research Institute, Valuing Ground Water: Economic 
Concepts/Approaches.  NWRI, 10500 Ellis Ave., P.O. Box 20865, Fountain Valley, 
CA, 92728.7.3.14.  

 
N. U.S. Environmental Protection Agency, Design Criteria for Mechanical, Electric, and 

Fluid System and Component Reliability, Supplement to the Federal Guidelines for 
Design, Operation, and Maintenance of Wastewater Treatment Facilities, Technical 
Bulletin EPA-430-99-74-001, U.S. EPA, Office of Water Program Operations. 
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O. Florida Department of Transportation, Standard Specifications for Road and 
Bridge Construction, Maps & Publications Sales, Mail Station 12, 605 Suwannee 
Street, Tallahassee, Florida  32399-0450. 

 
P. Plastics Pipe Institute, Handbook of Polyethylene Pipe, 1825 Connecticut Ave., 

NW, Suite 680, Washington, DC  20009. 
 

Q. National Fire Protection Association, 1995 Edition of NFPA 24 – Standard for the 
Installation of Private Fire Service Mains and Their Appurtenances, 1 Batterymarch 
Park, Quincy, MA  02169. 

 
R. City of Naples Utilities Standards and Specifications Manual. 
 
S. National Electrical Code, latest revisions of applicable requirements. 

 
T. Metcalf and Eddy, Wastewater Engineering Treatment and Reuse, 4th Edition, 

McGraw-Hill, 2002. 
 

U. Water Environment Federation, Manual of Practice No. 11, Operation of Municipal 
Wastewater Treatment Plants, 601 Wythe Street, Alexandria, VA  22314-1994. 

 
V. American Petroleum Institute, 1801 K Street NW, Washington, DC 20006. 

 
W. American Welding Society, 2501 NW 7th St, Miami, FL 33125 

 
X. Factory Mutual Research, 1151 Boston-Providence Turnpike, Norwood, MA 02062 

 
Y. National Association of Corrosion Engineers, P.O. Box 218340, Houston, TX 77218. 

 
Z. National Electrical Manufacturer’s Association, 155 East 44th St., NY, NY 10017. 

 
AA. Occupational Safety and Health Act, U.S. Dept. of Labor, Occupational Safety and 

Health Administration, 299E. Broward Blvd. – Rm 302, Ft. Lauderdale, FL 33301. 
 

BB. Society of Automotive Engineers, 2 Pennsylvania Plaza, NY, NY 10001. 
 

CC. Steel Structures Painting Council, 4400 Fifth Ave., Pittsburgh, PA 15213. 
 

DD. Standard Specification for Public Works, Construction Building News, Inc., 3055 
Overland Ave., Los Angeles, CA 90034. 

 
EE. Uniform Building Code, published by ICBO. 

 
FF. Underwriters Laboratories, Inc., 207 East Ohio Street, Chicago, IL 60611. 
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1.6 REFERENCE STANDARDS 

A. Latest Edition:  Construe references to furnishing materials or testing, which conform 
to the standards of a particular technical society, organization, or body, to mean the 
latest standard, code, or specification of that body, adopted and published as of the 
date of bidding this Contract.  Standards referred to herein are made a part of these 
Specifications to the extent that is indicated or intended. 

 
B. Precedence:  The duties and responsibilities of the CITY, CONTRACTOR or 

ENGINEER, or any of their consultants, agents or employees are set forth in the 
Contract Documents, and are not changed or altered by any provision of any 
referenced standard specifications, manuals or code, whether such standard manual 
or code is or is not specifically incorporated by reference in the Contract Documents. 
Any duty or authority to supervise or direct the furnishing or performance of the Work 
or any duty or authority, to undertake responsibility contrary to the powers of the 
ENGINEER as set forth in the Contract Documents cannot be assigned to the 
ENGINEER or any of the ENGINEER's consultants, agents or employees. 

 
1.7 DEFINITIONS 

A. In these Contract Documents the words furnish, install, and provide are defined as 
follows: 

 
1. Furnish (Materials):  to supply and deliver to the project ready for installation 

and in operable condition. 
 

2. Install (services or labor):  to place in final position, complete, anchored, 
connected in operable condition. 

 
3. Provide:  to furnish and install complete.  Includes the supply of specified 

services.  When neither furnish, install, or provide is stated, provided is implied. 
 

4. CITY or City:  City Council, Naples, Florida , or authorized staff or 
representatives. 

 
5. ENGINEER:  The terms Design Professional, Design Engineer, Engineer, and 

Engineer of Record are interchangeably used throughout the Contract 
Documents. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
END OF SECTION 
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SECTION 01400 

QUALITY CONTROL 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Submittals 
 
B. Inspection Services 

 
C. Inspection of Materials 

 
D. Quality Control 

 
E. Costs of Inspection 

 
F. Acceptance Tests 

 
G. Failure to Comply with Contract 

 
1.2 SUBMITTALS 

A. General:  Provide all submittals, including the following, as specified in Division 1 
and the individual material sections.  Submit manufacturer’s Certificates of 
Inspection, descriptive literature, catalog data, illustrations, principle dimensions, 
materials of construction, specifications, installation instructions, and related 
information.   See Section 01730 for operation manual submittal information. 

 
B. Certificate Submittals:  Furnish the ENGINEER authoritative evidence in the form 

of Certificates of Manufacture that the materials and equipment to be used in the 
Work have been manufactured and tested in conformity with the Contract 
Documents and this Manual and Specifications.   Include copies of the results of 
physical tests and chemical analyses, where necessary, that have been made 
directly on the product or on similar products of the manufacturer. 

 
1.3 TESTS AND INSPECTIONS 

A. City's Access:  At all times during the progress of the Work, and until the date of 
final completion, afford the City Manager or designee and ENGINEER every 
reasonable, safe, and proper facility for inspecting the Work at the site.   The 
observation and inspection of any work will not relieve the CONTRACTOR of any 
obligations to perform proper and satisfactory work as specified.   Replace work 
rejected due to faulty design, inferior, or defective materials, poor workmanship, 
improper installation, excessive wear, or nonconformity with the requirements of 
the Contract Documents, with satisfactory work at no additional cost to the City.   
Replace as directed, finished or unfinished work found not to be in strict 
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accordance with the Contract, even though such work may have been previously 
approved and payment made therefor. 

 
The City of Naples, its respective representatives, agents and employees, and 
governmental agencies with jurisdiction over the Project shall have access at all 
time to Work, whether the Work is being performed on or off the Project site, for 
their observation, inspection and testing.  Contractor shall provide proper, safe 
conditions for such access.  Contractor shall provide Engineer with timely notice of 
readiness of the Work for all required inspections, tests or approvals. 
 
If the Contract Documents or any codes, laws, ordinances, rules or regulations of 
any public authority having jurisdiction over the Project requires any portion of the 
Work to be specifically inspected, tested or approved, Contractor shall assume full 
responsibility therefore, pay all costs in connection therewith and furnish Engineer 
the required certificates of inspection, testing or approval.  All inspections, tests or 
approvals shall be performed in a manner and by organizations acceptable to the 
Engineer and The City of Naples. 
 
If any Work that is to be inspected, tested or approved is covered without written 
concurrence from the Engineer, such work must, if requested by Engineer, be 
uncovered for observation.  Such uncovering shall be at Contractor’s expense 
unless Contractor has given Engineer timely notice of Contractor’s intention to 
cover the same and Engineer has not acted with reasonable promptness to 
respond to such notice.  If any Work is covered contrary to written directions from 
Engineer, such Work must, if requested by Engineer, be uncovered for Engineer’s 
observation and be replaced at Contractor’s sole expense. 
 
The City shall charge to Contractor and may deduct from any payments due 
Contractor all engineering and inspection expenses incurred by the City in 
connection with any overtime work.  Such overtime work consisting of any work 
during the construction period beyond the regular eight (8) hour day and for any 
work performed on Saturday, Sunday or holidays. 
 
Neither observations nor other actions by the Engineer nor inspections, tests or 
approvals by others shall relieve Contractor from Contractor’s obligations to 
perform the Work in accordance with the Contract Documents. 

 
B. Rejection:  The City’s Manager or designee has the right to reject materials and 

workmanship which are defective or require correction.   Promptly remove rejected 
work and materials from the site.   

 
C. Inferior Work Discoveries:  Failure or neglect on the part of the City Manager or 

designee to condemn or reject bad or inferior work or materials does not imply an 
acceptance of such work or materials.   Neither is it to be construed as barring the 
City Manager or designee at any subsequent time from recovering damages or a 
sum of money needed to build anew all portions of the Work in which inferior work 
or improper materials were used. 
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Work not conforming to the requirements of the Contract Documents shall be 
deemed defective Work.  If required by Engineer, Contractor shall as directed, 
either correct all defective Work, whether or not fabricated, installed or completed, 
or if the defective Work has been rejected by Engineer, remove it from the site and 
replace it with undefective Work.  Contractor shall bear all direct, indirect and 
consequential costs of such correction or removal (including, but not limited to 
fees and charges of engineers, architects, attorneys and other professionals) 
made necessary thereby, and shall hold the City harmless for same. 
 
If any portion of the Work is defective, or Contractor fails to supply sufficient skilled 
workers with suitable materials or equipment, or fails to finish or perform the Work 
in such a way that the completed Work will conform to the Contract Documents, 
Engineer may order Contractor to stop the Work, or any portion thereof, until the 
cause for such order has been eliminated; however, this right of the Engineer to 
stop the Work shall not give rise to any duty on the part of the City or Engineer to 
exercise this right for the benefit of Contractor or any other party. 
 
Should the City determine, at its sole opinion, it is in the City’s best interest to 
accept defective Work, the City may do so.  Contractor shall bear all direct, 
indirect and consequential costs attributable to the City’s evaluation of and 
determination to accept defective Work.  If such determination is rendered prior to 
final payment, a Change Order shall be executed evidencing such acceptance of 
such defective Work, incorporating the necessary revisions in the Contract 
Documents and reflecting an appropriate decrease in the Contract Amount.  If the 
City accepts such defective Work after final payment, Contractor shall promptly 
pay the City an appropriate amount to adequately compensate the City for its 
acceptance of the defective Work. 
 
If Contractor fails, within a reasonable time after the written notice from the City or 
Engineer, to correct defective Work or to remove and replace rejected defective 
Work as required by Engineer, or if Contractor fails to perform the Work in 
accordance with the Contract Documents, or if Contractor fails to comply with any 
of the provisions of the Contract Documents, the City may, after seven (7) days 
written notice to Contract, correct and remedy any such deficiency.  To the extent 
necessary to complete corrective and remedial action, the City may exclude 
Contractor from any or all of the Project site, take possession of all or any part of 
the Work, and suspend Contractor’s services related thereto, take possession of 
Contractor’s tools, appliances, construction equipment and machinery at the 
Project site and incorporate in the Work all materials and equipment stored at the 
Project site or for which the City has paid Contractor but which are stored 
elsewhere.  Contractor shall allow the City and it’s respective representatives, 
agents, and employees such access to the Project site as may be necessary to 
enable the City to exercise the rights and remedies under the paragraph.  All 
direct, indirect and consequential costs of the City in exercising such rights and 
remedies shall be charged against Contractor, and al Change Order shall be 
issued, incorporating the necessary revisions to the Contract Documents, 
including an appropriate decrease to the Contract Amount.  Such direct, indirect 
and consequential costs shall include, but not be limited to, fees and charges of 
engineers, architects, attorneys, and other professionals, all court costs and all 
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costs of repair and replacement or work of others destroyed or damaged by 
Contractor shall not be allowed an extension of the Contract Time because of any 
delay in performance of the Work attributable to the exercise by the City of The 
City’s rights and remedies hereunder. 

 
D. Removal for Examination:  Should it be considered necessary or advisable by the 

City Manager or designee, at any time before final acceptance of the Work, to 
make examinations of portions of the Work already completed, by removing or 
tearing out such portions, promptly furnish all necessary facilities, labor, and 
material, to make such an examination.   If such Work is found to be defective in 
any respect, defray all expenses of such examination and of satisfactory 
reconstruction.   If, however, such work is found to meet the requirements of the 
Contract, the cost of examination and restoration of the Work will be considered a 
change in the Work to be paid for in accordance with applicable provisions of the 
Contract.   

 
If the City or Engineer consider it necessary or advisable that covered Work be 
observed by Engineer or inspected or tested by others, Contractor, at the City’s or 
Engineer’s request, shall uncover, expose or otherwise make available for 
observation, inspection or tests as the Engineer may require, that portion of the 
Work in question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, Contractor shall bear all direct, indirect and 
consequential costs of such uncovering, exposure, observation, inspection and 
testing and of satisfactory reconstruction (including, but not limited to, fees and 
charges of engineers, architects, attorneys and other professionals), and the City 
shall be entitled to an appropriate decrease in the Contract Amount.  If, however, 
such Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Amount and/or an extension to the Contract Time, directly 
attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction. 

 
E. Operation Responsibility:  Assume full responsibility for the proper operation of 

equipment during tests and instruction periods.   Make no claim, other than 
provided in the Contract Documents, for damage that may occur to equipment 
prior to the time when the City Manager or designee accepts the Work. 

 
F. Rejection Prior to Warranty Expiration:  If at anytime prior to the expiration of any 

applicable warranties or guarantees, defective equipment is rejected by the City 
Manager or designee, repay to the CITY all sums of money received for the 
rejected equipment on progress certificates or otherwise on account of the 
Contract lump sum prices, and upon the receipt of the sum of money, City 
Manager or designee will execute and deliver a bill of sale of all its rights, title, and 
interest in and to the rejected equipment.  Do not remove the equipment from the 
premises of the CITY until the City Manager or designee obtains from other 
sources, equipment to take the place of that rejected.   The City Manager or 
designee hereby agrees to obtain other equipment within a reasonable time and 
the CONTRACTOR agrees that the CITY may use the equipment furnished by the 
CONTRACTOR without rental or other charge until the other new equipment is 
obtained. 
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1.4 INSPECTION OF MATERIALS 

A. Premanufacture Notification:  Give notice in writing to the ENGINEER sufficiently 
in advance of the commencement of manufacture or preparation of materials 
especially manufactured or prepared for use in or as part of the permanent 
construction.   When required, notice to include a request for inspection, the date 
of commencement, and the expected date of completion of the manufacture or 
preparation of materials.   Upon receipt of such notice, ENGINEER will arrange to 
have a representative present at such times during the manufacture or testing as 
may be necessary to inspect the materials, or will notify CONTRACTOR that the 
inspection will be made at a point other than the point of manufacture or testing, or 
that the inspection will be waived.   Comply with these provisions before shipping 
any materials.   Such inspection will not constitute a release from the responsibility 
for furnishing materials meeting the requirements of the Contract Documents. 

 
B. Testing Standards:  Conduct tests of electrical and mechanical equipment and 

appliances in accordance with recognized, applicable test codes. 
 
1.5 QUALITY CONTROL 

A. Testing 
 

1. Field and Laboratory 
 

a. Provide personnel to assist the ENGINEER in performing the following 
periodic observation and associated services. 

 
(1) Soils:  Observe and test excavations, placement and compaction 

of soils.   Determine suitability of excavated material.   Observe 
subgrade soils and foundations. 

 
(2) Concrete:  Observe forms and reinforcement; observe concrete 

placement; witness air entrainment tests, facilitate concrete 
cylinder preparation and assist with other tests performed by 
ENGINEER. 

 
(3) Masonry:  Sample and test mortar, bricks, blocks and grout; 

inspect brick and block samples and sample panels; inspect 
placement of reinforcement and grouting. 

 
(4) Structural Steel:  Verify that all welders are certified; visually 

inspect all structural steel welds; mechanically test high-tensile 
bolted connections. 

 
b. When specified in Divisions 2 through 16 of the Contract Documents, 

provide an independent laboratory testing facility to perform required 
testing.   Qualify the laboratory as having performed previous 
satisfactory work.   Prior to use, submit to the ENGINEER for approval. 
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c. Cooperate with the ENGINEER and laboratory testing representatives.   
Provide at least 24 hours notice prior to when specified testing is 
required.   Provide labor and materials, and necessary facilities at the 
site as required by the ENGINEER and the testing laboratory. 

 
d. When an independent electrical testing agency is specified in the 

Contract Documents, provide a member of the National Electrical 
Testing Association to perform inspections and tests. 

 
2. Equipment:  Coordinate and demonstrate test procedures as specified in the 

Contract Documents and as required during the formal tests. 
 

3. Pipeline and Other Testing:  Conform to test procedures and requirements 
specified in the appropriate Specification Section. 

 
4. Testing of Gravity Sanitary Sewer Lines 

 
 

a. Watertight Construction:  It is imperative that all sewers and force 
mains, manholes, and service connections be built watertight and that 
the CONTRACTOR adhere rigidly to the specifications for material and 
workmanship.   Since all of the water and sewage in the lines will be 
treated at the treatment plant, special care and attention must be given 
to securing watertight construction.   After completion, the sewers or 
sections thereof will be tested and gauged.   If infiltration or exfiltration 
is above the limits specified, the sewer construction work will be 
rejected. 

 
b. Cleaning:  Exercise care during construction of the manhole to see 

that materials do not enter the sewer line.   Keep the invert and shelf 
of the manhole clean of all mortar, broken brick, sand, or any other 
materials falling into the manhole.  Immediately remove such material.  
Maintain this condition until final acceptance of the work.   Prior to 
testing of gravity sanitary sewer lines, clean the lines using appropriate 
tools.     

 
c. Gravity Sewers - Visual Inspections:  On completion of each block or 

section of sewer, or at such other times as the City Manger or 
designee may direct, the block or section of sewer is to be cleaned, 
tested and inspected.   Each section of the sewer is to show, on 
examination from either end, a full circle of light between manholes.   
Each manhole, or other appurtenance to the system, shall be of the 
specified size and form, be watertight, neatly and substantially 
constructed, with the rim set permanently to design position and 
grade.   All repairs shown necessary by the inspection are to be made; 
broken or cracked pipe replaced, all deposits removed and the sewers 
left true to line and grade, entirely clean and ready for use. 
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d. Infiltration Limits:  Provide the equipment necessary to check the lines 
for infiltration or exfiltration as directed by the City Manager or 
designee, before they are put in service.  Infiltration in excess of fifty 
(50) gallons per day inch-mile of sewer will result in having the 
CONTRACTOR go over the lines, ascertain where the leakage exists, 
and repair the lines to the extent necessary to bring the infiltration 
down within acceptable limits.   Observable inflow is not permitted. 

 
e. Exfiltration Limits:  The length of sewer subject to an exfiltration test 

shall be the distance between two (2) adjacent manholes.   Close the 
inlets of the upstream and downstream manholes with watertight plugs 
and the test section filled with water until the elevation of the water in 
the upstream manhole is two (2) feet above the crown of the pipe in 
the line being tested, or two (2) feet above the existing groundwater in 
the trench, whichever is higher.   A standpipe may be used instead of 
the upstream manhole for providing the pressure head when approved 
by the City Manager or designee.  Measure exfiltration by determining 
the amount of water required to maintain the initial water elevation for 
one (1) hour period from the start of the test.   The maximum allowable 
leakage, including manholes, shall be 50 gallon per inch for diameter 
per mile of pipe per day.                             

 
f. Air Testing:  Air testing shall be required if, in the opinion of the City 

Manager or designee, conditions are such that infiltration 
measurements may be inconclusive.  Conduct the test in the presence 
of the City Manager or designee and conform to the following 
requirements: 

 
(a) Test pressure shall be 3.5 psi increased by the 

groundwater pressure above the top of the sewer. 
 

(b) Pressure loss from shall not exceed 0.5 psi during the 
required testing time. 

 
(c) Testing time in minutes shall be calculated as 0.625 x 

nominal pipe size (inches). 
 

B. Reports 
 

1. Certified Test Reports:  Where transcripts or certified test reports are 
required by the Contract Documents, meet the following requirements: 

 
a. Before delivery of materials or equipment submit and obtain approval 

of the ENGINEER for all required transcripts, certified test reports, 
certified copies of the reports of all tests required in referenced 
specifications or specified in the Contract Documents.   Perform all 
testing in an approved independent laboratory or the manufacturer's 
laboratory.   Submit for approval reports of shop equipment tests 
within thirty days of testing.   Transcripts or test reports are to be 
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accompanied by a notarized certificate in the form of a letter from the 
manufacturer or supplier certifying that tested material or equipment 
meets the specified requirements and the same type, quality, 
manufacture and make as specified.   The certificate shall be signed 
by an officer of the manufacturer or the manufacturer's plant manager. 

 
2. Certificate of Compliance:  At the option of the ENGINEER, submit for 

approval a notarized Certificate of Compliance.   The Certificates may be in 
the form of a letter stating the following: 

 
a. Manufacturer has performed all required tests 

 
b. Materials to be supplied meet all test requirements 

 
c. Tests were performed not more than one year prior to submittal of the 

certificate 
 

d. Materials and equipment subjected to the tests are of the same 
quality, manufacture and make as those specified 

 
e. Identification of the materials 

 
1.6 COSTS OF INSPECTION 

A. CITY's Obligation:  Initial inspection and testing of materials furnished under this 
Contract will be performed by the City Manager or designee, or inspection 
bureaus without cost to the CONTRACTOR, unless otherwise expressly specified.   
If subsequent testing is necessary due to failure of the initial tests or because of 
rejection for noncompliance, reimburse the CITY for expenditures incurred in 
making such tests. 

 
B. CONTRACTOR's Obligation:  Include in the Contract Price, the cost of all shop 

and field tests of equipment and other tests specifically called for in the Contract 
Documents, except those tests described above under “CITY’s Obligation”.   The 
City Manager or designee may perform tests on any material or equipment 
furnished under this Contract at any time during the Contract.   If tests performed 
by the City Manager or designee result in failure or rejection for noncompliance, 
reimburse the CITY for expenditures incurred in making such tests.   Tests 
performed by the City Manager or designee shall prevail in determining 
compliance with Contract requirements.   

 
C. Reimbursements to the CITY: 

 
1. Materials and equipment submitted by the CONTRACTOR as the equivalent 

to those specifically named in the Contract may be tested by the City 
Manager or designee for compliance.   Reimburse the CITY for expenditures 
incurred in making such tests on materials and equipment that are rejected 
for noncompliance. 
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2. Reimburse the CITY for all costs associated with Witness Tests that exceed 
5 Calendar Days per kind of equipment. 

 
1.7 ACCEPTANCE TESTS 

A. Preliminary Field Tests:  As soon as conditions permit, furnish all labor and 
materials and services to perform preliminary field tests of all equipment provided 
under this Contract.   If the preliminary field tests disclose that any equipment 
furnished and installed under this Contract does not meet the requirements of the 
Contract Documents, make all changes, adjustments and replacements required 
prior to the acceptance tests. 

 
B. Final Field Tests:  Upon completion of the Work and prior to final payment, subject 

all equipment, piping and appliances installed under this Contract to specified 
acceptance tests to demonstrate compliance with the Contract Documents. 

 
1. Furnish all labor, fuel, energy, water and other materials, equipment, 

instruments and services necessary for all acceptance tests. 
 

2. Conduct field tests in the presence of the ENGINEER.   Perform the field 
tests to demonstrate that under all conditions of operation each equipment 
item: 

 
a. Has not been damaged by transportation or installation 
 
b. Has been properly installed 
 
c. Has been properly lubricated 
 
d. Has no electrical or mechanical defects 
 
e. Is in proper alignment 
 
f. Has been properly connected 
 
g. Is free of overheating of any parts 
h. Is free of all objectionable vibration 
 
i. Is free of overloading of any parts 
 
j. Operates as intended 

 
3. Operate work or portions of work for a minimum of 100 hours or 14 days 

continuous service, whichever comes first.   For those items of equipment 
that would normally operate on wastewater or sludge, plant effluent may be 
used if available when authorized by ENGINEER.   If water cannot properly 
exercise equipment, conduct 100-hour test after plant startup.   Conduct test 
on those systems that require load produced by weather (heating or cooling) 
exercise only when weather will produce proper load. 
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C. Failure of Tests:  If the acceptance tests reveal defects in material or equipment, 

or if the material or equipment in any way fails to comply with the requirements of 
the Contract Documents, then promptly correct such deficiencies.   Failure or 
refusal to correct the deficiencies, or if the improved materials or equipment, when 
tested again, fail to meet the guarantees or specified requirements, the City 
Manager or designee, notwithstanding its partial payment for work and materials 
or equipment, may reject said materials or equipment and may order the 
CONTRACTOR to remove the defective work from the site at no addition to the 
Contract Price, and replace it with material or equipment which meets the Contract 
Documents. 

 
1.8 FAILURE TO COMPLY WITH CONTRACT 

A. Unacceptable Materials:  If it is ascertained by testing or inspection that the 
material or equipment does not comply with the Contract, do not deliver said 
material or equipment, or if delivered remove it promptly from the site or from the 
Work and replace it with acceptable material without additional cost to the CITY.   
Fulfill all obligations under the terms and conditions of the Contract even though 
the City Manager or designee fail to ascertain noncompliance or notify the 
CONTRACTOR of noncompliance. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
 

END OF SECTION 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. General Requirements 
 
B. Related Sections 

 
C. Temporary Utilities 

 
D. Temporary Construction 

 
E. Barricades and Enclosures 

 
F. Fences 

 
G. Security 

 
H. Temporary Controls 

 
I. Traffic Regulation 

 
J. Field Offices and Sheds 

 
1.2 RELATED SECTIONS 

A. Section 01010 - Summary of Work 
 
B. Section 01045 – Connection to Existing Systems 

 
C. Section 01570 – Traffic Regulations and Public Safety  

 
D. Section 02530 – Groundwater Control for Open Cut Excavation 
 
E. Section 02575 - Pavement Repair and Restoration 

 
F. Section 02650 –Laying and Jointing Buried Pipelines 

 
1.3 GENERAL REQUIREMENTS 

A. Plant and Facilities:  Furnish, install, maintain and remove all false work, 
scaffolding, ladders, hoistways, braces, pumping plants, shields, trestles, 
roadways, sheeting, centering forms, barricades, drains, flumes, and the like, any 
of which may be needed in the construction of any part of the Work and which are 
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not herein described or specified in detail.  Accept responsibility for the safety and 
efficiency of such works and for any damage that may result from their failure or 
from their improper construction, maintenance or operation. 

 
B. First Aid:  Maintain a readily accessible, completely equipped first aid kit at each 

location where work is in progress. 
 

C. Safety Responsibility:  Accept sole responsibility for safety and security at the site.  
Indemnify and hold harmless the CITY and the City’s Manager or designee, 
including the ENGINEER, for any safety violation, or noncompliance with 
governing bodies and their regulations, and for accidents, deaths, injuries, or 
damage at the site during occupancy or partial occupancy of the site by 
CONTRACTOR's forces while performing any part of the Work. 

 
D. Hazard Communication:  Furnish two copies of the CONTRACTOR's Hazard 

Communication Program required under OSHA regulations before beginning on 
site activities.  Furnish two copies of amendments to Hazard Communications 
Program as they are prepared. 

 
1.4 TEMPORARY UTILITIES 

A. Water:  Provide all necessary and required water without additional cost, unless 
otherwise specified.  If necessary, provide and lay water lines to the place of use; 
secure all necessary permits; pay for all taps to water mains and hydrants and for 
all water used at the established rates. 

 
B. Light and Power:  Provide without additional cost to the CITY temporary lighting 

and power facilities required for the proper construction and inspection of the 
Work.  If, in the ENGINEER's opinion, these facilities are inadequate, do NOT 
proceed with any portion of the Work affected thereby.  Maintain temporary 
lighting and power until the Work is accepted. 

 
C. Heat:  Provide temporary heat, whenever required, for work being performed 

during cold weather to prevent freezing of concrete, water pipes, and other 
damage to the Work or existing facilities. 

 
D. Sanitary Facilities:  Provide sufficient sanitary facilities for construction personnel.  

Prohibit and prevent nuisances on the site of the Work or on adjoining property.  
Discharge any employee who violates this rule.  Abide by all environmental 
regulations or laws applicable to the Work. 

 
1.5 TEMPORARY CONSTRUCTION 

A. Bridges:  Design and place suitable temporary bridges where necessary for the 
maintenance of vehicular and pedestrian traffic.  Assume responsibility for the 
sufficiency and safety of all such temporary work or bridges and for any damage 
that may result from their failure or their improper construction, maintenance, or 
operation.  Indemnify and save harmless the CITY and the CITY's representatives 
from all claims, suits or actions, and damages or costs of every description arising 
by reason of failure to comply with the above provisions. 
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1.6 BARRICADES, LIGHTS AND ENCLOSURES 

A. Protection of Workmen and Public:  Effect and maintain at all times during the 
prosecution of the Work, barriers, lights and enclosures necessary for the 
protection of workmen and the public.  Perform all work within the City right-of-way 
in strict accordance with the CITY Maintenance of Traffic Policy and other 
applicable statutory requirements. 

 
B. Provide suitable barricades, lights, signs and watchmen at excavation sites and all 

other places where the Work causes obstructions to normal traffic or constitutes in 
any way a hazard to the public. 

 
1.7 FENCES 

A. Existing Fences:  Obtain written permission from property owner(s) prior to 
relocating or dismantling fences that interfere with construction operations.  Reach 
agreements with the fence owner as to the period the fence may be left relocated 
or dismantled.  Install adequate gates where fencing must be maintained.  Keep 
gates closed and locked at all times when not in use. 

 
B. Restoration:  Restore all fences to their original or better condition and to their 

original location on completion of the Work. 
 
1.8 SECURITY 

A. Preservation of Property: 
 

1. Preserve from damage, all property along the line of the Work, in the vicinity 
of or in any way affected by the Work, the removal or destruction of which is 
not called for by the Drawings.  Preserve from damage, public utilities, trees, 
lawn areas, building monuments, fences, pipe and underground structures, 
and public streets. Note:  Normal wear and tear of streets resulting from 
legitimate use by the CONTRACTOR are not considered as damage.  
Whenever damages occur to such property, immediately restore to its 
original condition.  Costs for such repairs are incidental to the Contract. 

 
2. In case of failure on the part of the CONTRACTOR to restore property or 

make good on damage or injury, the City Manager or designee may, upon 
24 hours written notice, proceed to repair, rebuild, or otherwise restore such 
property as may be deemed necessary, and the cost thereof will be 
deducted from any moneys due or which may become due the 
CONTRACTOR under this Contract.  If removal, repair or replacement of 
public or private property is made necessary by alteration of grade or 
alignment authorized by the City Manager or designee and not contemplated 
by the Contract Documents, the CONTRACTOR will be compensated, in 
accordance with the General Conditions, provided that such property has 
not been damaged through fault of the CONTRACTOR or the 
CONTRACTOR's employees. 

 

City of Naples ITB 14-030 Option T8 83



01500 Construction Facilities and Temporary Controls.doc 4 of 8 
L:\Utilities\UtilitiesSpecificationManual\9-29-10  10/08/10 

B. Public Utility Installations and Structures: 
 

1. Public utility installations and structures include all poles, tracks, pipes, 
wires, conduits, vaults, valves, hydrants, manholes, and other 
appurtenances and facilities, whether owned or controlled by public bodies 
or privately owned individuals, firms or corporations, used to serve the public 
with transportation, gas, electricity, telephone, storm and sanitary sewers, 
water, or other public or private utility services.  Facilities appurtenant to 
public or private property that may be affected by the Work are deemed 
included hereunder. 

 
2. The Contract Documents contain data relative to existing public utility 

installations and structures above and below the ground surface.  Existing 
public utility installations and structures are indicated on the Drawings only 
to the extent such information was made available to, or found by, the 
ENGINEER in preparing the Drawings.  These data are not guaranteed for 
completeness or accuracy, and the CONTRACTOR is responsible for 
making necessary investigations to become fully informed as to the 
character, condition, and extent of all public utility installations and structures 
that may be encountered and that may affect the construction operations. 

 
3. Before starting construction, identify and mark all existing valves and 

maintain access to the valves at all times during construction. 
 

4. Contact utility locating service sufficiently in advance of the start of 
construction to avoid damage to the utilities and delays to the completion 
date.   See Section 01045, 1.3.F for additional information. 

 
5. If existing utilities are damaged during the Work, immediately notify the 

owner of the affected utility.  In coordination with or as directed by the 
owner, remove, replace, relocate, repair, rebuild, and secure any public 
utility installations and structures damaged as a direct or indirect result of the 
Work under this Contract.  Costs for such work are incidental to the 
Contract.  Be responsible and liable for any consequential damages done to 
or suffered by any public utility installations or structures.  Assume and 
accept responsibility for any injury, damage, or loss that may result from or 
be consequent to interference with, or interruption or discontinuance of, any 
public utility service.  See Section 01045, 1.3.F for additional information. 

 
6. At all times in the performance of Work, employ proven methods and 

exercise reasonable care and skill to avoid unnecessary delay, injury, 
damage, or destruction to public utility installations and structures.  Avoid 
unnecessary interference with, or interruption of, public utility services.  
Cooperate fully with the owners thereof to that end. 

 
7. Provide notice to the City Manager or designee of any proposed connections 

to existing utilities, interruptions of service or shutdowns in accordance with 
Section 01045. Give written notice to the owners of all public utility 
installations and structures affected by proposed construction operations 
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sufficiently in advance of breaking ground in any area or on any unit of the 
Work, to obtain their permission before disrupting the lines and to allow them 
to take measures necessary to protect their interests.  Advise the 
Stormwater, Streets and Traffic Department and Police and Emergency 
Services Department of any excavation in public streets or the temporary 
shut-off of any water main.  Provide at least 24 hours notice to all affected 
property owners whenever service connections are taken out of service. 

 
C. Work on Private Property:  Work on this project will require operations on private 

property, rights of way or easements.  The City Manager or designee has secured 
the appropriate easements or rights of entry from the affected property owners.  
Comply with all easement or rights of entry provisions.  Conduct operations along 
rights-of-way and easements through private property to avoid damage to the 
property and to minimize interference with its ordinary use.  Upon completion of 
the Work through such property, restore the surface and all fences or other 
structures disturbed by the construction as nearly as possible to the 
preconstruction conditions.  Do not remove any material from private property 
without the consent of the property owner or responsible party in charge of such 
property.  Hold the CITY harmless from any claim or damage arising out of or in 
connection with the performance of work across and through private property. 

 
D. Miscellaneous Structures:  Assume and accept responsibility for all injuries or 

damage to culverts, building foundations and walls, retaining walls, or other 
structures of any kind met with during the prosecution of the Work.  Assume and 
accept liability for damages to public or private property resulting therefrom.  
Adequately protect against freezing all pipes carrying liquid. 

 
E. Protection of Trees and Lawn Areas: 

 
1. Protect with boxes, trees and shrubs, except those ordered to be removed.  

Do not place excavated material so as to cause injury to such trees or 
shrubs.  Replace trees or shrubs destroyed by accident or negligence of the 
CONTRACTOR or CONTRACTOR's employees with new stock of similar 
size and age, at the proper season, at no additional cost to the CITY. If 
required by Contract Documents, provide preconstruction audio-video 
recording of project in accordance with the Technical Specifications. 

 
2. Leave lawn areas in as good condition as before the start of the Work.  

Restore areas where sod has been removed by seeding or sodding.  
 
1.9 TEMPORARY CONTROLS 

A. During Construction: 
 

1. Keep the site of the Work and adjacent premises free from construction 
materials, debris, and rubbish.  Remove this material from any portion of the 
site if such material, debris, or rubbish constitutes a nuisance or is 
objectionable. 
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2. Remove from the site all surplus materials and temporary structures when 
they are no longer needed. 

 
3. Neatly stack construction materials such as concrete forms and scaffolding 

when not in use.  Store pipe to be incorporated into the Work in accordance 
with AWWA standards.  Promptly remove splattered concrete, asphalt, oil, 
paint, corrosive liquids, and cleaning solutions from surfaces to prevent 
marring or other damage. 

 
4. Properly store volatile wastes in covered metal containers and remove from 

the site daily. 
 

5. Do not bury or burn on the site or dispose of into storm drains, sanitary 
sewers, streams, or waterways, any waste material.  Remove all wastes 
from the site and dispose of in a manner complying with applicable 
ordinances and laws. 

 
B. Smoke Prevention: 

 
1. Strictly observe all air pollution control regulations. 

 
2. Open fires will be allowed only if permitted under current ordinances. 

 
C. Noises: 

 
1. In accordance with the CITY’s or COUNTY’s Noise Ordinance, maintain 

acceptable noise levels in the vicinity of the Work.  Limit noise production to 
acceptable levels by using special mufflers, barriers, enclosures, equipment 
positioning, and other approved methods. 

 
2. Supply written notification to the City Manager or designee sufficiently in 

advance of the start of any work that violates this provision.  Proceed only 
when all applicable authorizations and variances have been obtained in 
writing. 

 
D. Hours of Operation: 

 
1. Operation of construction equipment is only permitted Monday through 

Saturday, 7:00 AM to 7:00 PM.  Obtain written consent from the City 
Manager or designee for operation of construction equipment during any 
other period. 

 
2. Do not carry out non-emergency work, including equipment moves, on 

Sundays without prior written authorization by the City Manager or designee. 
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E. Dust Control: 
 

1. Take measures to prevent unnecessary dust.  Keep earth surfaces exposed 
to dusting moist with water or a chemical dust suppressant.  Cover materials 
in piles or while in transit to prevent blowing or spreading dust. 

 
2. Adequately protect buildings or operating facilities that may be affected 

adversely by dust.  Protect machinery, motors, instrument panels, or similar 
equipment by suitable dust screens.  Include proper ventilation with dust 
screens.  

 
F. Temporary Drainage Provisions: 

 
1. Provide for the drainage of stormwater and any water applied or discharged 

on the site in performance of the Work.  Provide adequate drainage facilities 
to prevent damage to the Work, the site, and adjacent property. 

 
2. Supplement existing drainage channels and conduits as necessary to carry 

all increased runoff from construction operations.  Construct dikes as 
necessary to divert increased runoff from entering adjacent property (except 
in natural channels), to protect the CITY's facilities and the Work, and to 
direct water to drainage channels or conduits.  Provide ponding as 
necessary to prevent downstream flooding. 

 
3. Maintain excavations free of water.  Provide, operate, and maintain pumping 

equipment.  Dewater trenches in accordance with Sections 02350 and 
02650. 

 
G. Pollution:  Prevent the pollution of drains and watercourses by sanitary wastes, 

sediment, debris, and other substances resulting from construction activities.  Do 
not permit sanitary wastes to enter any drain or watercourse other than sanitary 
sewers.  Do not permit sediment, debris, or other substances to enter sanitary 
sewers.  Take reasonable measures to prevent such materials from entering any 
drain or watercourse. 

 
1.10 TRAFFIC REGULATION 

A. Parking:  Provide and maintain suitable parking areas for the use of all 
construction workers and others performing work or furnishing services in 
connection with the Contract, to avoid any need for parking personal vehicles 
where they may interfere with public traffic or construction activities. 

 
B. Access:  Conduct Work to interfere as little as possible with public travel, whether 

vehicular or pedestrian.  Provide and maintain suitable and safe bridges, detours, 
or other temporary expedients for the accommodation of public and private travel.  
Whenever it is necessary to cross, obstruct, or close roads, driveways, and walks, 
whether public or private, give reasonable notice to owners of private drives 
before interfering with them.  Such maintenance of traffic will not be required when 
the CONTRACTOR has obtained permission from the owner or tenant of private 
property, or from the authority having jurisdiction over the public property involved, 
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to obstruct traffic at the designated point.  The Contractor may be allowed to 
restrict traffic for short periods of time provided that he first contacts the City 
Stormwater, Streets and Traffic Department, County, and/or Florida DOT for their 
restrictions and also provided that adequate traffic control devices are placed in 
accordance with applicable City, County, and/or State Ordinances. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
 

END OF SECTION 
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SECTION 01510 

PRE-CONSTRUCTION AUDIO-VIDEO RECORDING 

PART 1 GENERAL 

1.1 DESCRIPTION OF WORK 

A. The work specified in this section includes the requirements for pre-construction 
audio-video recordings necessary to document existing conditions on public and 
private property. 

PART 2 PRODUCTS 

2.1 CONTRACTOR REQUIREMENTS 

A. The Contractor shall provide color videos showing pre-construction site conditions 
of all public and private property within the scope of construction.  The videos shall 
be DVD format indicating on the beginning and front of each disk, the date, job 
title and location where the video was taken.  The videos shall be clear and shall 
thoroughly document all existing structures and landscaping.  The construction 
recording shall be taken by a responsible commercial firm known to be skilled and 
regularly engaged in the business of pre-construction color audio-video 
documentation.  The audio portion of the recording shall begin with a complete 
description of the beginning point of the construction scene, i.e. job name, street, 
direction of travel, direction of view.  The video portion shall continuously show the 
time (hour, minute, and second) and date.  All recording shall be done during 
daylight hours with sufficient sunlight to properly illuminate the surrounding area.  
Recording shall not be done during inclement weather conditions.  Recording on 
heavily traveled streets or roads may require the use of police escort at the option 
of the Engineer.  If police escort is required, all costs shall be borne by the 
Contractor. 

 
B. Two copies of the disks (including the original) shall be delivered to the City 

Manager or designee for review.  The construction recording shall be made no 
more than 30 calendar days prior to construction start date. 

PART 3 EXECUTION 

3.1 INSPECTION 

A. Construction on private property shall not commence until the City Manager or 
designee has reviewed and approved the audio-video recording. 
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3.2 PERFORMANCE 

A. The Contractor may be required to restore private properties to conditions better 
than existing, at no additional cost to the City, if the Contractor fails to sufficiently 
document existing conditions. 

 
3.3 AREA OF COVERAGE 

A.  Tape coverage shall include all surface features located within the zone of 
influence of construction supported by appropriate audio coverage.  Such 
coverage shall include, but not be limited to, existing driveways, sidewalks, curbs, 
pavements, ditches, mailboxes, landscaping, culverts, fences, signs and headwalls 
within the area covered. 

 

END OF SECTION 
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SECTION 01570 

TRAFFIC REGULATION AND PUBLIC SAFETY 

PART 1 GENERAL 

1.1 SECTION INCLUDES: 

A. General Requirements 
 
B. Traffic Control 

 
C. Public Safety 
 

1.2 RELATED SECTIONS 

A. Section 01500 – Construction Facilities and Temporary Controls 
 
B. Section 02230 – Roadway Crossings by Open Cut 

 
C. Section 02575 – Pavement Repair and Restoration 
 

1.3 GENERAL REQUIREMENTS 

A. Perform all work within CITY rights-of-way in strict accordance with the City’s 
Maintenance of Traffic Policy and other applicable statutory requirements to 
protect the public safety.  The Maintenance of Traffic Plan shall include but not be 
limited to:  placement of signs, timing of phases, transition lengths, hours of traffic 
interference, and contact person (24 hour availability). 

 
B. Be responsible for providing safe and expeditious movement of traffic through 

construction zones.  A construction zone is defined as the immediate areas of 
actual construction and all abutting areas which are used by the CONTRACTOR 
and which interfere with the driving or walking public. 

 
C. Remove temporary equipment and facilities when no longer required. Restore 

grounds to original or specified conditions. 
 

D. The requirements specified herein are in addition to the plan for Maintenance of 
Traffic as specified in Section 02230. 

 
1.4 TRAFFIC CONTROL 

A. Include as necessary precautions, not to be limited to, such items as proper 
construction warning signs, signals, lighting devices, marking, barricades, 
channelization, flares, and hand signaling devices.  Be responsible for installation 
and maintenance of all devices and requirements for the duration of the 
Construction period.  All design, application, installation, maintenance and 
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removal of all traffic control devices and all warning devices and barriers which are 
necessary to protect the public and workmen from hazards within the project limits 
shall be as specified in the State of Florida, Manual of Traffic and Highway 
Construction, Maintenance and Utility Operations.  The standards established in 
the aforementioned Manual constitute the minimum requirements for normal 
conditions.  Additional traffic control devices, warning devices, barriers, or other 
safety devices shall be required where unusual, complex, or particularly 
hazardous conditions exist. 

 
B. Provide notice, at least five (5) working days prior to construction, to the State or 

City Stormwater, Streets and Traffic Department of the necessity to close any 
portion of a roadway carrying vehicles or pedestrians so that the final approval of 
such closings can be obtained at least 48 hours in advance.  At no time will more 
than one (1) lane of roadway be closed to vehicles and pedestrians.  With any 
such closings make adequate provision for the safe expeditious movement of 
each. 

 
C. Be responsible for notifying the Stormwater, Streets and Traffic Department, and 

Police, Fire, and other Emergency Departments at least 48 hours prior to 
construction whenever construction is within roadways and of the alternate routes.   

 
D. Be responsible for removal, relocation, or replacement of any traffic control device 

in the construction area that exists as part of the normal pre-construction traffic 
control scheme.     

 
E. Immediately notify the City Manager or designee of any vehicular or pedestrian 

safety or efficiency problems incurred as a result of the construction of the project. 
 

F. Be responsible for notifying all residents of any road construction and limited 
access at least 72 hours in advance. 

 
1.5 PUBLIC SAFETY (DURING CONSTRUCTION, ALTERATION OR REPAIR) 

A. In areas of high vehicular traffic, provide a safe walkway around the work area. 
 
B. Use barricades or other barriers to prevent any possibility of injury to the public 

caused by the CONTRACTOR's work. 
 
C. Keep walk areas around the work areas clean of sand, stones, and any other 

material that could cause a pedestrian accident. 
 
D. Barricade work areas left overnight. Install flashing warning lights in areas 

required by the CITY. 
 
E. Unless an approved detour is provided at any open cut crossings, a minimum 

of one-way traffic will be maintained during the daylight hours and two-way 
traffic at night.  All traffic detours will be restricted to limits of the Right-of-Way 
with necessary flagmen and/or marking devices.  These detours shall be 
approved by the CITY. Detour of traffic outside of the Right-of-Way will be 
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considered with the approval of local governmental agencies and private 
concerns involved. 

 
F. Crossing and Intersections:  Do not isolate residences and places of business.  

Provide access to all residences and places of business whenever 
construction interferes with existing means of access.  Maintain access at all 
times. If pavement is disturbed, a cold mix must be applied at the end of the 
day. 

 
G. Detours 

 
1. Construct and maintain detour facilities wherever it becomes necessary 

to divert traffic from any existing roadway or bridge, or wherever 
construction operations block the flow of traffic. The location of all detours 
will require prior approval of the CITY. 

                               
2. Furnishing of Devices and Barriers:  Furnish all traffic control devices 

(including signs), warning devices and barriers. Costs of such devices 
shall be incidental to construction and included in unit prices bid. 

 
3. Maintenance of Devices and Barriers:  Keep traffic control devices, 

warning devices and barriers in the correct position, properly directed, 
clearly visible and clean, at all times.  Immediately repair replace or clean 
damaged, defaced or dirty devices or barriers as necessary. 

 
H. Flagmen:  Provide certified flagmen (flaggers) to direct traffic where one-way 

operation in a single lane is in effect, and in other situations as may be 
required.  Radios may be required if flagmen cannot maintain contact with 
each other. 

 
I. Utilize all necessary signs, flagmen, and other safety devices during 

construction. 
                             
J. Perform all work with the requirements set forth by the Occupational Safety 

Health Administration. 
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PART 2 PRODUCTS 

 NOT USED. 

PART 3 EXECUTION 

 NOT USED. 

 

END OF SECTION 
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SECTION 01600 

MATERIAL AND EQUIPMENT 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Description 
 

B. Substitutions 
 

C. Manufacturer's Written Instructions 
 

D. Transportation and Handling 
 

E. Storage, Protection and Maintenance 
 

F. Manufacturer's Field Quality Control Services 
 

G. Post Startup Services 
 

H. Special Tools and Lubricating Equipment 
 

I. Lubrication 
 
1.2 DESCRIPTION 

A. Proposed Manufacturers List:  Within 15 calendar days of the date of the Notice to 
Proceed, submit to the ENGINEER a list of the names of proposed manufacturers, 
material men, suppliers and subcontractors, obtain approval of this list by the City 
Manager or designee prior to submission of any working drawings.  Upon request 
submit evidence to ENGINEER that each proposed manufacturer has 
manufactured a similar product to the one specified and that it has previously 
been used for a like purpose for a sufficient length of time to demonstrate its 
satisfactory performance. 

 
B. All material and equipment designed or used in connection with a potable 

(drinking) water system shall conform to the requirements of the National 
Sanitation Foundation (NSF) Standard 61, “Drinking Water System Components – 
Health Effects.” 

 
C. Furnish and install Material and Equipment which meets the following: 

 
1. Conforms to applicable specifications and standards. 

 
2. Complies with size, make, type, and quality specified or as specifically 

approved, in writing, by ENGINEER. 
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3. Will fit into the space provided with sufficient room for operation and 

maintenance access and for properly connecting piping, ducts and services, 
as applicable.  Make the clear spaces that will be available for operation and 
maintenance access and connections equal to or greater than those shown 
and meeting all the manufacturers' requirements.  If adequate space is not 
available, the CONTRACTOR shall advise the ENGINEER for resolution. 

 
4. Manufactured and fabricated in accordance with the following: 

 
a. Design, fabricate, and assemble in accordance with best engineering 

and shop practices. 
 

b. Manufacture like parts of duplicate units to standard sizes and gauges, 
to be interchangeable. 

 
c. Provide two or more items of same kind identical, by same 

manufacturer. 
 

d. Provide materials and equipment suitable for service conditions. 
 

e. Adhere to equipment capabilities, sizes, and dimensions shown or 
specified unless variations are specifically approved, in writing, in 
accordance with the Contract Documents. 

 
f. Adapt equipment to best economy in power consumption and 

maintenance.  Proportion parts and components for stresses that may 
occur during continuous or intermittent operation, and for any 
additional stresses that may occur during fabrication or installation. 

 
g. Working parts are readily accessible for inspection and repair, easily 

duplicated and replaced. 
 

5. Use material or equipment only for the purpose for which it is designed or 
specified. 

 
1.3 SUBSTITUTIONS 

A. Substitutions: 
 

1. Make any CONTRACTOR's requests for changes in equipment and 
materials from those required by the Contract Documents in writing, for 
approval by the Engineer of Record.  Such requests are considered 
requests for substitutions and are subject to CONTRACTOR's 
representations and review provisions of the Contract Documents when one 
of following conditions are satisfied: 

 
a. Where request is directly related to a “Engineer of Record approved 

equal” or "City approved equal" clause or other language of same 
effect in Specifications. 
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b. Where required equipment or material cannot be provided within 

Contract Time, but not as result of CONTRACTOR's failure to pursue 
Work promptly or to coordinate various activities properly. 

 
c. Where required equipment or material cannot be provided in manner 

compatible with other materials of Work, or cannot be properly 
coordinated therewith. 

 
2. CONTRACTOR'S Options: 

 
a. Where more than one choice is available as options for 

CONTRACTOR's selection of equipment or material, select option 
compatible with other equipment and materials already selected 
(which may have been from among options for other equipment and 
materials). 

 
b. Where compliance with specified standard, code or regulation is 

required, select from among products that comply with requirements of 
those standards, codes, and regulations. 

 
c. Or City approved Equal:  For equipment or materials specified by 

naming one or more equipment manufacturer(s) as "or City approved 
equal", submit request for substitution for any equipment or 
manufacturer not specifically named to the Engineer of Record.  

 
B. Conditions Which are Not Substitution: 

 
1. Requirements for substitutions do not apply to CONTRACTOR options on 

materials and equipment provided for in the Specifications. 
 

2. Revisions to Contract Documents, where requested by the City Manager or 
designee or ENGINEER, are "changes" not "substitutions". 

 
3. CONTRACTOR's determination of and compliance with governing 

regulations and orders issued by governing authorities do not constitute 
substitutions and do not constitute basis for a Change Order, except as 
provided for in Contract Documents. 

 
1.4 MANUFACTURER'S WRITTEN INSTRUCTIONS 

A. Instruction Distribution:  When the Contract Documents require that installation, 
storage, maintenance and handling of equipment and materials comply with 
manufacturer's written instructions, obtain and distribute printed copies of such 
instructions to parties involved in installation, including six copies to ENGINEER. 

 
1. Maintain one set of complete instructions at jobsite during storage and 

installation, and until completion of work. 
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B. Manufacturer's Requirements:  Store, maintain, handle, install, connect, clean, 
condition, and adjust products in accordance with manufacturer's written 
instructions and in conformity with Specifications. 

 
1. Should job conditions or specified requirements conflict with manufacturer's 

instructions, consult ENGINEER for further instructions. 
 

2. Do not proceed with work without written instructions. 
 

C. Performance Procedures:  Perform work in accordance with manufacturer's 
written instructions.  Do not omit preparatory steps or installation procedures, 
unless specifically modified or exempted by Contract Documents. 

 
1.5 TRANSPORTATION AND HANDLING 

A. Coordination with Schedule:  Arrange deliveries of materials and equipment in 
accordance with Construction Progress Schedules.  Coordinate to avoid conflict 
with work and conditions at site. 

 
1. Deliver materials and equipment in undamaged condition, in manufacturer's 

original containers or packaging, with identifying labels intact and legible.  
Keep product free of dirt and debris. 

 
2. Protect bright machined surfaces, such as shafts and valve faces, with a 

heavy coat of grease prior to shipment. 
 

3. Immediately upon delivery, inspect shipments to determine compliance with 
requirements of Contract Documents and approved submittals and that 
material and equipment are protected and undamaged. 

 
B. Handling:  Provide equipment and personnel to handle material and equipment by 

methods recommended by manufacturer to prevent soiling or damage to materials 
and equipment or packaging. 

 
1.6 STORAGE, PROTECTION, AND MAINTENANCE 

A. On-site storage areas and buildings: 
 

1. Conform storage buildings to requirements of Section 01500. 
 

2. Coordinate location of storage areas with ENGINEER and the CITY. 
 

3. Arrange on site storage areas for proper protection and segregation of 
stored materials and equipment with proper drainage.  Provide for safe 
travel around storage areas and safe access to stored materials and 
equipment. 

 
4. Store loose granular materials in a well-drained area on solid surfaces to 

prevent mixing with foreign matter. 
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5. Store materials such as pipe, reinforcing and structural steel, and equipment 
on pallets, blocks or racks, off ground. 

 
6. PVC Pipe may be damaged by prolonged exposure to direct sunlight, take 

necessary precautions during storage and installation to avoid this damage.  
Store pipe under cover, and install with sufficient backfill to shield it from the 
sun. 

 
7. Store fabricated materials and equipment above ground, on blocking or 

skids, to prevent soiling or staining.  Cover materials and equipment that are 
subject to deterioration with impervious sheet coverings; provide adequate 
ventilation to avoid condensation. 

 
B. Interior Storage: 

 
1. Store materials and equipment in accordance with manufacturer's 

instructions, with seals and labels intact and legible. 
 

2. Store materials and equipment, subject to damage by elements, in 
weathertight enclosures. 

 
3. Maintain temperature and humidity within ranges required by manufacturer's 

instructions. 
 

C. Accessible Storage:  Arrange storage in a manner to provide easy access for 
inspection and inventory.  Make periodic inspections of stored materials or 
equipment to assure that materials or equipment are maintained under specified 
conditions and free from damage or deterioration. 

 
1. Perform maintenance on stored materials of equipment in accordance with 

manufacturer's instructions, in presence of the City Manager or designee or 
ENGINEER. 

 
2. Submit a report of completed maintenance to ENGINEER with each 

Application for Payment. 
 

3. Failure to perform maintenance, to notify ENGINEER of intent to perform 
maintenance or to submit maintenance report may result in rejection of 
material or equipment. 

 
D. CITY's Responsibility:  The CITY assumes no responsibility for materials or 

equipment stored in buildings or on-site.  CONTRACTOR assumes full 
responsibility for damage due to storage of materials or equipment. 

 
E. CONTRACTOR's Responsibility:  For CITY Capital Improvement Projects, the 

CONTRACTOR assumes full responsibility for protection of completed 
construction until facilities (or portions of facilities) are accepted for operation and 
placed in service.  Repair and restore damage to completed Work equal to its 
original condition. 
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F. Special Equipment:  Use only rubber tired wheelbarrows, buggies, trucks, or 

dollies to wheel loads over finished floors, regardless if the floor has been 
protected or not.  This applies to finished floors and to exposed concrete floors as 
well as those covered with composition tile or other applied surfacing. 

 
G. Surface Damage:  Where structural concrete is also the finished surface, take 

care to avoid marking or damaging surface. 
 
1.7 MANUFACTURER'S FIELD QUALITY CONTROL SERVICES 

A. General: 
 

1. Provide manufacturer's field services in accordance with this subsection for 
those tasks specified in other sections. 

 
2. Include and pay all costs for suppliers' and manufacturers' services, 

including, but not limited to, those specified. 
 

B. Installation Instruction:  Provide instruction by competent and experienced 
technical representatives of equipment manufacturers or system suppliers as 
necessary to resolve assembly or installation procedures that are attributable to, 
or associated with, the equipment furnished. 

 
C. Installation Inspection, Adjustments and Startup Participation: 

 
1. Provide competent and experienced technical representatives of equipment 

manufacturers or system suppliers to inspect the completed installation as 
follows. 

 
a. Verify that each piece of equipment or system has been checked for 

proper lubrication, drive rotation, belt tension, control sequence, or for 
other conditions that may cause damage. 

 
b. Verify that tests, meter readings, and specified electrical 

characteristics agree with those required by the equipment or system 
manufacturer. 

 
c. Verify that wiring and support components for equipment are 

complete. 
 

d. Verify that equipment or system is installed in accordance with the 
manufacturer's recommendations, approved shop drawings and the 
Contract Documents. 

 
e. Verify that nothing in the installation voids any warranty. 

 
2. Provide manufacturer's representatives to perform initial equipment and 

system adjustment and calibration conforming to the manufacturer's 
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recommendations and instructions, approved shop drawings and the 
Contract Documents. 

 
3. Start-up of Equipment:  Provide prior written notice of proposed start-up to 

the City Manager or designee and ENGINEER.  Obtain ENGINEER's 
approval before start-up of equipment.  CITY’s departmental representative 
must be on-site during start-up.  Execute start-up under supervision of 
applicable manufacturer's representative in accordance with manufacturers' 
instructions. 

 
4. Furnish ENGINEER with three copies of the following.  When training is 

specified, furnish the copies at least 48 hours prior to training. 
 

a. "Certificate of Installation, Inspection and Start-up Services" by 
manufacturers' representatives for each piece of equipment and each 
system specified, certifying: 

 
(1) That equipment is installed in accordance with the 

manufacturers' recommendations, approved shop drawings and 
the Contract Documents. 

 
(2) That nothing in the installation voids any warranty. 

 
(3) That equipment has been operated in the presence of the 

manufacturer's representative. 
 

(4) That equipment, as installed, is ready to be operated by others. 
 

b. Detailed report by manufacturers' representatives, for review by 
ENGINEER of the installation, inspection and start-up services 
performed, including:  

 
(1) Description of calibration and adjustments if made; if not in 

Operation and Maintenance Manuals, attach copy. 
 

(2) Description of any parts replaced and why replaced. 
 

(3) Type, brand name, and quantity of lubrication used, if any. 
 

(4) General condition of equipment. 
 

(5) Description of problems encountered, and corrective action 
taken. 

 
(6) Any special instructions left with CONTRACTOR or ENGINEER. 

 
D. Field Test Participation:  Provide competent and experienced technical 

representatives of all equipment manufacturers and system suppliers as 
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necessary to participate in field testing of the equipment specified in Section 
01400. 

 
E. Trouble-Free Operation:  Provide competent and experienced technical 

representatives of all equipment manufacturers and system suppliers as 
necessary to place the equipment in trouble-free operation after completion of 
start-up and field tests. 

 
1.8 SPECIAL TOOLS AND LUBRICATING EQUIPMENT 

A. General:  Furnish, per manufacturer's recommendations, special tools required for 
checking, testing, parts replacement, and maintenance.  (Special tools are those 
which have been specially designed or adapted for use on parts of the equipment, 
and which are not customarily and routinely carried by maintenance mechanics.) 

 
B. Time of Delivery:  Deliver special tools and lubricating equipment to the CITY 

when unit is placed into operation and after operating personnel have been 
properly instructed in operation, repair, and maintenance of equipment. 

 
C. Quality:  Provide tools and lubricating equipment of a quality meeting equipment 

manufacturer's requirements. 
 
1.9 LUBRICATION 

A. General:  Where lubrication is required for proper operation of equipment, 
incorporate in the equipment the necessary and proper provisions in accordance 
with manufacturer's requirements.  Where possible, make lubrication automated 
and positive. 

 
B. Oil Reservoirs:  Where oil is used, supply reservoir of sufficient capacity to 

lubricate unit for a 24-hour period.  
 
1.10 WARRANTY 

A. Provide copies of any warranties of materials or equipment to the City Manager or 
designee with documentation showing compliance with warranty requirements. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
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CERTIFICATE OF INSTALLATION, INSPECTION AND START-UP SERVICES 
 
 
Project  
  
Equipment  
  
Specification Section  
  
Contract  
  
 
I hereby certify that the named equipment has been inspected, adjusted  and operated by the 
Manufacturers' Representative and further certify: 
 
 1. That the equipment is installed in accordance with the manufacturer's 

recommendations, approved shop drawings and the Contract Documents. 
 2. That nothing in the installation voids any warranty. 
 3.  That equipment has been operated in the presence of the manufacturer's  

representative. 
 4. That equipment, as installed, is ready to be operated by others. 
 
MANUFACTURERS' REPRESENTATIVE 
 
Signature           Date      
 
Name (print)                
 
Title                 
 
Representing                
 
CONTRACTOR 
 
Signature            Date     
 
 
Name (print)                
 
Title                 
 
Attach the detailed report called for by Specification Section 01600. 
 
Complete and submit three copies of this form with the detailed report to ENGINEER  as 
specified. 
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CERTIFICATE OF POST START-UP SERVICES 
 

 

Project   

Equipment   

  

Specification Section  

  

Contract   

I hereby certify the Manufacturers' Representative has inspected this equipment, made adjustments and 
calibrations, and that it is operating in conformance with the design, specifications, and manufacturer's 
requirements.  Detailed notation of improper operation with corresponding recommendations, if any, are made 
and attached to this form. 
 
MANUFACTURERS' REPRESENTATIVE 
 
Signature           Date       
 
Name (print)                
 
Title                 
 
Representing                
 
CONTRACTOR 
 
Signature           Date       
 
Name (print)                
 
Title                 
 
ENGINEER   
 
Signature           Date       
 
Name (print)                
 
Title                 
Complete and submit three copies of this form to the City Manager or designee upon completion 
of 6 to 11 months reinspection as required by Specification Section 01600. 

 
END OF SECTION 
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SECTION 01710 

CLEANING 

PART 1 GENERAL 

1.1 SECTION INCLUDES: 

A. General Requirements 
 
B. Disposal Requirements 

 
1.2 GENERAL REQUIREMENTS  

A. Execute cleaning during progress of the work and at completion of the work. 
 
1.3 DISPOSAL REQUIREMENTS  

A. Conduct cleaning and disposal operations to comply with codes, ordinances, 
regulations, and anti-pollution laws. 

PART 2 PRODUCTS  

 
 NOT USED 

PART 3 EXECUTION  

3.1 DURING CONSTRUCTION 
 

A. Execute daily cleaning to keep the work, the site, and adjacent properties free from 
accumulations of waste materials, rubbish, and windblown debris, resulting from 
construction operations. 

 
B. Provide onsite containers for the collection of waste materials, debris and rubbish.  

All waste materials including containers, food debris and other miscellaneous 
materials must be disposed of daily in onsite containers. 

 
C. Remove waste materials, debris and rubbish from the site periodically and dispose 

of at legal disposal areas away from the site. 
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3.2 FINAL CLEANING 
 

A. Requirements:  At the completion of work and immediately prior to final inspection, 
clean the entire project as follows: 

 
1. Thoroughly clean, sweep, wash, and polish all work and equipment provided 

under the Contract, including finishes.  Leave the structures and site in a 
complete and finished condition to the satisfaction of the ENGINEER. 

 
2. Direct all subcontractors to similarly perform, at the same time, an equivalent 

thorough cleaning of all work and equipment provided under their contracts. 
 

3. Remove all temporary structures and all debris, including dirt, sand, gravel, 
rubbish and waste material. 

 
4. Should the CONTRACTOR not remove rubbish or debris or not clean the 

buildings and site as specified above, the OWNER reserves the right to have 
the cleaning done at the expense of the CONTRACTOR. 

 
B. Employ experienced workers, or professional cleaners, for final cleaning. 

 
C. Use only cleaning materials recommended by manufacturer of surface to be 

cleaned. 
 

D. In preparation for substantial completion or occupancy, conduct final inspection of 
sight-exposed interior and exterior surfaces, and of concealed spaces. 

 
E. Remove grease, dust, dirt, stains, labels, fingerprints, and other foreign materials 

from sight-exposed interior and exterior finished surfaces.  Polish surfaces so 
designated to shine finish. 

 
F. Repair, patch, and touch up marred surfaces to specified finish, to match adjacent 

surfaces. 
 

G. Replace air-handling filters if units were operated during construction. 
 

H. Clean ducts, blowers, and coils, if air-handling units were operated without filters 
during construction. 

 
I. Vacuum clean all interior spaces, including inside cabinets. 

 
J. Handle materials in a controlled manner with as few handlings as possible.  Do 

not drop or throw materials from heights. 
 

K. Schedule cleaning operations so that dust and other contaminants resulting from 
cleaning process will not fall on wet, newly-painted surfaces. 
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L. Clean interior of all panel cabinets, pull boxes, and other equipment enclosures. 
 

M. Wash and wipe clean all lighting fixtures, lamps, and other electrical equipment 
that may have become soiled during installation. 

 
N. Perform touch-up painting. 

 
O. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 

 
P. Remove erection plant, tools, temporary structures and other materials. 

 
Q. Remove and dispose of all water, dirt, rubbish or any other foreign substances. 

 

3.3   FINAL INSPECTION 

A. After cleaning is complete the final inspection may be scheduled.  The inspection 
will be done with the OWNER and ENGINEER. 

 
 

END OF SECTION 
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SECTION 01730 

OPERATION AND MAINTENANCE MANUALS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Description 
 

B. Quality Assurance 
 

C. Format and Contents 
 
1.2 DESCRIPTION 

A. Scope:  Furnish to the ENGINEER three (3) printed copies and one (1) electronic 
copy of an Operation and Maintenance Manual for all equipment and associated 
control systems furnished and installed.    

 
1.3 QUALITY ASSURANCE 

A. Reference Codes and Specifications:  No current government or commercial 
specifications or documents apply. 

 
1.4 FORMAT AND CONTENTS 

A. Prepare and arrange each copy of the manual as follows: 
 

1. One copy of an equipment data summary (see sample form) for each item of 
equipment. 

 
2. One copy of an equipment preventive maintenance data summary (see 

sample form) for each item of equipment. 
 

3. One copy of the manufacturer's operating and maintenance instructions 
specific to the model number furnished.  Operating instructions include 
detailed assembly drawings including a list of all parts and materials with 
catalog number, and instructions for equipment start-up, normal operation, 
adjusting, overhauling, shutdown, emergency operation, troubleshooting.  
Maintenance instructions include equipment installation, calibration and 
adjustment, preventive and repair maintenance, lubrication schedule, 
lubricant types and grades, troubleshooting, parts list and recommended 
spare parts.  Include Manufacturer’s telephone numbers for Technical 
Support.  

 
4. List of electrical relay settings and control and alarm contact settings. 
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5. Electrical interconnection wiring diagram for equipment furnished including all 

control and lighting systems. 
 

6. One valve schedule giving valve number, location, fluid, and fluid destination 
for each valve installed.  Group all valves in same piping systems together in 
the schedule.  Obtain a sample of the valve numbering system from the 
ENGINEER. 

 
7. Furnish all O&M Manual material in bound 8-1/2 by 11 commercially printed 

or typed forms or an acceptable alternative format. 
 

B. Organize each manual into sections paralleling the equipment specifications.  
Identify each section using heavy section dividers with reinforced holes and 
numbered plastic index tabs.  Use 3-ring, hard-back binders.  Punch all loose data 
for binding.  Arrange composition and printing so that punching does not obliterate 
any data.  Print on the cover and binding edge of each manual the project title, and 
manual title, as furnished and approved by the ENGINEER. 

 
C. Leave all operating and maintenance material that comes bound by the equipment 

manufacturer in its original bound state.  Cross-reference the appropriate sections 
of the CONTRACTOR's O&M manual to the manufacturers' bound manuals. 

 
D. Label binders Volume 1, 2, and so on, where more than one binder is required.  

Include the table of contents for the entire set, identified by volume number, in each 
binder. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

Not Used 
 

END OF SECTION
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City Utilities 
 

________________________ 
 

Equipment Data Summary 
 
 
Equipment Name:  Specification Reference:  
 
Manufacturer:  
   
 Name:  
 
 
 
 

Address:  

 Telephone:  
 
Number Supplied:  Location/Service:  
   
Model No:  Serial No:  
 
Type: 
 
Size/Speed/Capacity/Range (as applicable):  
 
Power Requirement (Phase/Volts/Hertz):  
 
Local Representative:  
 
 Name:  
 
 
 
 

Address:  

 Telephone:  
 
 
NOTES: 
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City Utilities 

 
________________________ 

 
Preventive Maintenance Summary 

 
 
Equipment Name:  Location:  
 
Manufacturer:  
   
 Name:  
 
 
 
 

Address:  

 Telephone:  
 
Model No:  Serial No:  

    
Maintenance 

Task Lubricant/Part D W M Q SA A 
O&M Manual 

Reference 
    

    

    
    
NOTES: 
 
 
 
 
 
 
 
*D-Daily   W-Weekly   M-Monthly   Q-Quarterly   SA-Semi-Annual   A-Annual 
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SECTION 01750 

PROJECT RECORD DOCUMENTS 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

 Requirements for preparation, maintenance and submittal of project record documents.  
The Contractor's attention is specifically directed to Part 3.2.B. of this Section, which 
requires use of a Florida licensed surveyor to sign and seal all record drawings. 

1.2 RELATED SECTIONS 

A. Section 01051 – Lines and Grades 

B. Section 01400 - Quality Control 

1.3 SUBMITTALS 

A. General: Provide all submittals as specified.  Final disbursement of project monies 
shall not occur until or unless said “record drawings” are submitted to the satisfaction 
of the City. 

B. At Contract close out, two (2) sets of signed and sealed Record Drawings for the 
potable water system, non-potable irrigation water system, and/or wastewater system 
to be conveyed shall be submitted to the City. 

C. Provide electronic submittal as specified in Part 3.2.B of this Section. 

1.4 REQUIREMENTS  

A. Contractor shall maintain at the site for the City one record copy of: 

1. Drawings 

2. Specifications 

3. Addenda 

4. Change orders and other modifications to the Contract 

5. Design Engineer’s field orders or written instructions 

6. Approved shop drawings, working drawings and samples 

7. Field test records 

 

B. Additional Requirements for City Capital Projects Only 

1. GIS Turn-Over Documents (see City of Naples GIS and CAD Record Standards and 
Requirements) 

 

PART 2  PRODUCTS (not used) 
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PART 3  EXECUTION  

3.1 MAINTENANCE OF DOCUMENTS AND SAMPLES 

A. Project record documents shall be stored in Contractor’s field office or other 
location approved by the City apart from documents used for construction. 

B. Maintain documents in a clean, dry, legible condition and in good order.  Do not 
use record documents for construction purposes. 

C. Make documents and samples available at all times for inspection by the City. 

3.2 RECORDING 

A. General 

1. Record Drawings shall accurately depict the constructed configuration of all 
potable water, non-potable irrigation water and/or wastewater systems or 
portion(s) thereof.  All revisions to City staff approved construction drawings 
shall be precisely identified and illustrated on the Record Drawings.  All 
Record Drawings of utility systems or portion(s) thereof that are not being 
conveyed to the Board shall bear, on the cover sheet, a prominently 
displayed DISCLAIMER, in bold lettering at least one-quarter (1/4) inch 
high, stating: "All on-site potable water, non-potable irrigation and/or 
wastewater systems shall be owned, operated and maintained by the 
private owner(s) and/or the master condominium/homeowners’ association, 
successors or assigns" (or other comparable private ownership). 

2. Label each document “PROJECT RECORD” or similar text in neat, large 
printed letters. 

3. Survey information can be obtained as needed by the use of 2-inch PVC 
labeled pipes installed over underground improvements by the contractor 
during construction.  This method is an adequate process for obtaining 
record information. 

4. Record information in red ink. 

B. Record Drawings 

1. The Record Drawings require signed and sealed as-built information, 
including above and below ground improvements including underground 
piping, valves and ductbanks, by a Florida Licensed Land Surveyor. 

2. The Record Drawings shall identify the entity that provided the record data.   

3. Drawings shall be referenced to and tie-in with the state plane coordinate 
system, with a Florida East Projection, and a North American Datum 
1983/1990 (NAD 83/90 datum), and with United States Survey Feet 
(USFEET) units, as established by a registered Florida surveyor and 
mapper.  

4. Files shall be also submitted in Drawing File (DWG) format in AutoCAD 
Release 2004 or later version and a red-lined “field” hardcopy.  
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5. Record drawings shall be submitted to the City staff within 60 days of the final 
construction completion date. 

6. The following items shall be accurately depicted in vertical and horizontal 
directions on the Record Drawings: 

 
a) All associated rights-of-way and utility easements whether shown on the 

Contract Drawings, found during construction or added during the Work. 

b) Sewer system inverts, pipe slopes, manhole rims and run lengths.   

c) Sewer lateral locations stationed from the nearest downstream manhole. 

d) Sewer main stub extension inverts at both ends, pipe slope, run length 
and location. 

e) Tie-ins to all valves, air release assemblies, fire hydrants, manholes, 
blowoffs, etc. 

f) Top elevations of treatment plant structures and tanks. 

g) Manhole center for sanitary sewers and storm sewers as related to utility 
improvements. 

h) Pipe changes in direction or slope. 

i) Buried valves, tees and fittings. 

j) Pipe invert, or centerline, elevations at crossing with other pipe. 

k) Invert, or centerline, elevations and coordinates of existing exposed pipe 
at crossing with underground pipe installed under this project. 

l) Other horizontal and vertical record data pertinent to completed Work. 

7. Each pipe elevation shall be clearly identified as to whether it is top of pipe, 
centerline of pipe or invert of pipe. 

8. Record Drawings shall indicate all deviations from Contract Drawings including: 

a) Field changes. 

b) Changes made by Change Order. 

c) Details, utilities, piping or structures not on original Contract Drawings. 

d) Equipment and piping relocations. 

C. Specifications and Addenda 

Legibly mark each Section to record: 

2. Manufacturer, trade name, catalog number and supplier of each product and 
item of equipment actually installed. 

3. Changes made by Field Order or Change Order. 

D. Shop Drawings  

1. Keep one copy of the final, approved shop drawing with the Record 
Documents.   

City of Naples ITB 14-030 Option T8 115



01750 Project Record Documents.doc  4 of 4 
L:\Utilities\UtilitiesSpecificationManual\9-29-10  10/08/10 
 

2. Record documents should include all shop drawing information submitted.  
Additional information submitted during the review process should be filed 
with the appropriate submittal. 

 

END OF SECTION 
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SECTION 02050 

DEMOLITION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  All work necessary for the removal and disposal of structures, 
foundations, piping, equipment and roadways, or any part thereof including 
masonry, steel, reinforced concrete, plain concrete, electrical facilities, and any 
other material or equipment shown or specified to be removed. 

 
B. Basic Procedures and Schedule:  Carry out demolition so that adjacent structures, 

which are to remain, are not endangered.   Schedule the work so as not to 
interfere with the day-to-day operation of the existing facilities.   Do not block 
doorways or passageways in existing facilities. 

 
C. Additional Requirements:  Provide dust control and make provisions for safety.  

 
D. Related Work Specified in Other Sections Includes: 

 
1. Section 01045 – Connection to Existing Systems 
 
2. Section 02110 – Site Clearing 

 
1.2 SUBMITTALS 

A. Provide all submittals, including the following, as specified in Division 1. 
 

B. Site Inspection:  Visit the site and inspect all existing structures.   Observe and 
record any defects that may exist in buildings or structures adjacent to but not 
directly affected by the demolition work.   Provide the City Manager or designee 
with a copy of this inspection record and obtain the ENGINEER's and the City's 
Manager or designee approval prior to commencing the demolition. 

 
1.3 QUALITY ASSURANCE 

A. Limits:  Exercise care to break concrete well for removal in reasonably small 
masses.   Where only parts of a structure are to be removed, cut the concrete 
along limiting lines with a suitable saw so that damage to the remaining structure 
is held to a minimum. 

PART 2 PRODUCTS 

Not Used 
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PART 3 EXECUTION 

3.1 EXAMINATION OF EXISTING DRAWINGS 

A. Available drawings of existing structures and equipment will be available for 
inspection at the office of the ENGINEER. 

 
3.2 PROTECTION 

A. General Safety:  Provide warning signs, protective barriers, and warning lights as 
necessary adjacent to the work as approved or required.   Maintain these items 
during the demolition period. 

 
B. Existing Services:  Undertake no demolition work until all mechanical and 

electrical services affected by the work have been properly disconnected.   Cap, 
reroute or reconnect interconnecting piping or electrical services that are to remain 
in service either permanently or temporarily in a manner that will not interfere with 
the operation of the remaining facilities.   

 
C. Hazards:  Perform testing and air purging where the presence of hazardous 

chemicals, gases, flammable materials or other dangerous substances is apparent 
or suspected, and eliminate the hazard before demolition is started. 

 
3.3 DEMOLITION REQUIREMENTS 

A. Explosives:  The use of explosives will not be permitted.   
 

B. Protection:  Carefully protect all mechanical and electrical equipment against dust 
and debris.   

 
C. Removal:  Remove all debris from the structures during demolition and do not 

allow debris to accumulate in piles. 
 
D. Abandoned Pipelines:  Fill all abandoned pipelines using grout in accordance with 

Section 03310. 
 

E. Access:  Provide safe access to and egress from all working areas at all times 
with adequate protection from falling material. 

 
F. Protection:  Provide adequate scaffolding, shoring, bracing railings, toe boards 

and protective covering during demolition to protect personnel and equipment 
against injury or damage.   Cover floor openings not used for material drops with 
material substantial enough to support any loads placed on it.   Properly secure 
the covers to prevent accidental movement. 

 
G. Lighting:  Provide adequate lighting at all times during demolition.   

 
H. Closed Areas:  Close areas below demolition work to anyone while removal is in 

progress.   
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I. Material Drops:  Do not drop any material to any point lying outside the exterior 
walls of the structure unless the area is effectively protected. 

 
J. Chemicals:  All chemicals used during project construction or furnished for project 

operation, whether herbicide, pesticide, disinfectant, polymer, reactant or of other 
classification must show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall be in strict conformance with 
manufacturer's instructions or government regulations as applicable. 

 
3.4 ASBESTOS-CONCRETE (AC) PIPE 

A. If existing asbestos-cement pipe is encountered during the course of construction, 
remove the AC pipe and replace it with C900 PVC pipe having a pressure rating 
as required elsewhere in these specifications.  Replace the AC pipe with PVC pipe 
for a distance of 10 feet each way from the centerline of the pipe under 
construction or 5 feet beyond the length of AC pipe exposed by trench excavation, 
whichever is greater.  A change order will be issued for required replacement of 
AC pipe not shown on the drawings. 

 
B. Coordinate the shutdown of the AC pipeline with the City Manager or designee in 

accordance with Section 01045, including proper notice to the City Manager or 
designee and any customers that may be affected by the shutdown as required by 
these specifications and/or current Water Department policy. In the event of an 
unanticipated encounter with AC pipe, immediately recover and protect the pipe 
and notify the CITY Water Department. 

 
C. Perform cutting of AC pipe by means of cutting wheels mounted in a chain 

wrapped around the pipe barrel.   Do not use power driven saws with abrasive 
discs or any other means that produce concentrations of airborne asbestos dust. 

 
3.5 DISPOSAL OF MATERIALS 

A. Final Removal:  Dispose of AC pipe in accordance with CITY special handling 
requirements and coordination with  City Solid Waste Management Department.  
Remove all other debris, rubbish, scrap pieces, equipment, and materials resulting 
from the demolition.  Take title to all demolished materials and remove such items 
from the site. 

 
 

END OF SECTION 
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SECTION 02110 

SITE CLEARING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Requirements for clearing of all areas within the Contract limits 
and other areas shown, including work designated in permits and other 
agreements, in accordance with the requirements of Division 1. 

 
B. Related Work Specified in Other Sections Includes: 

 
1. Section 02050 – Demolition 
 
2. Section 02222 - Excavation - Earth and Rock 
 
3. Section 02223 – Backfilling 
 
4. Section 02400 – Restoration by Sodding or Seeding 

 
1.2 DEFINITIONS 

A. Clearing:  Clearing is the removal from the ground surface and disposal, within the 
designated areas, of trees, brush, shrubs, down timber, decayed wood, other 
vegetation, rubbish and debris as well as the removal of fences. 

 
B. Grubbing:  Grubbing is the removal and disposal of all stumps, buried logs, roots 

larger than 1-1/2 inches, matted roots and organic materials. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

3.1 PROTECTION OF EXISTING UTILITIES 

A. Prior to site clearing, locate and mark all existing utilities in coordination with 
the CITY and other affected owners.  Protect all existing utilities and markings 
from damage.  In case of damage to existing utilities caused by construction 
activities, contact the owner of the utility or appropriate CITY department 
(Water or Wastewater) immediately.  Repair any damage to existing utilities or 
markings caused by construction activities in coordination with or as directed 
by the owner of the utility. 
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3.2 TREE REMOVAL 

A. Tree Removal Within Right-of-Way Limits:  Remove trees and shrubs within the 
right-of-way unless otherwise indicated. 

 
1. Remove trees and shrubs to avoid damage to trees and shrubs designated 

to remain. 
 

2. Grub and remove tree stumps and shrubs felled within the right-of-way to an 
authorized disposal site.  Fill depressions created by such removal with 
material suitable for backfill as specified in Section 02223. 

 
B. Tree Removal Outside Right-of-Way Limits:  Do not cut or damage trees outside 

the right-of-way unless plans show trees to be removed or unless written 
permission has been obtained from the property owner.  Furnish three copies of 
the written permission before removal operations commence. 

 
C. If the landowner desires the timber or small trees, cut and neatly pile it in 4 ft.  

lengths for removal by the owner; otherwise, dispose of it by hauling it away from 
the project site.  If hauled timber is of merchantable quality, credit shall accrue to 
the CONTRACTOR. 

 
3.3 TREES AND SHRUBS TO BE SAVED 

A. Protection:  Protect trees and shrubs within the work limits that are so delineated 
or are marked in the field to be saved from defacement, injury and destruction. 

 
1. Work within the limits of the tree drip line with extreme care using either 

hand tools or equipment that will not cause damage to trees. 
 

a. Do not disturb or cut roots unnecessarily.  Do not cut roots 1-1/2 
inches and larger unless approved. 

 
b. Immediately backfill around tree roots after completion of construction 

in the vicinity of trees. 
 

c. Do not operate any wheeled or tracked equipment within drip line. 
 

2. Protect vegetation from damage caused by emissions from engine-powered 
equipment. 

 
3. During working operations, protect the trunk, foliage and root system of all 

trees to be saved with boards or other guards placed as shown and as 
required to prevent damage, injury and defacement. 

 
a. Do not pile excavated materials within the drip line or adjacent to the 

trunk of trees. 
 

b. Do not allow runoff to accumulate around trunk of trees. 
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c. Do not fasten or attach ropes, cables, or guy wires to trees without 

permission.  When such permission is granted, protect the tree before 
making fastening or attachments by providing burlap wrapping and 
softwood cleats. 

 
d. The use of axes or climbing spurs for trimming will not be permitted. 

 
e. Provide climbing ropes during trimming. 

 
4. Remove shrubs to be saved, taking a sufficient earth ball with the roots to 

maintain the shrub. 
 

a. Temporarily replant if required, and replace at the completion of 
construction in a condition equaling that which existed prior to 
removal. 

 
b. Replace in kind if the transplant fails.   

 
5. Have any tree and shrub repair performed by a tree surgeon properly 

licensed by the State of Florida and within 24 hours after damage occurred. 
 
3.4 CLEARING AND GRUBBING 

A. Clearing:  Clear all items specified to the limits shown and remove cleared and 
grubbed materials from the site. 

 
1. Do not start earthwork operations in areas where clearing and grubbing is 

not complete, except that stumps and large roots may be removed 
concurrent with excavation. 

 
2. Comply with erosion, sediment control and storm management measures as 

specified in Division 1. 
 

B. Grubbing:  Clear and grub areas to be excavated, areas receiving less than 3 feet 
of fill and areas upon which structures are to be constructed. 

 
1. Remove stumps and root mats in these areas to a depth of not less than 18 

inches below the subgrade of sloped surfaces. 
 

2. Fill all depressions made by the removal of stumps or roots with material 
suitable for backfill as specified in Section 02223. 

 
C. Limited Clearing:  Clear areas receiving more than 3 feet of fill by cutting trees and 

shrubs as close as practical to the existing ground.  Grubbing will not be required. 
 
D. Dispose of all material and debris from the clearing and grubbing operation by 

hauling such material and debris away to an approved dump.  The cost of disposal 
(including hauling) of cleared and grubbed material and debris shall be considered 
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a subsidiary obligation of the CONTRACTOR; include the cost in the bid for the 
various classes of work. 

 
3.5 TOPSOIL 

A. Stripping:  Strip existing topsoil from areas that will be excavated or graded prior 
to commencement of excavating or grading and place in well-drained stockpiles in 
approved locations.   

 
END OF SECTION 
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SECTION 02151 

SHORING, SHEETING AND BRACING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Work required for protection of an excavation or structure 
through shoring, sheeting, and bracing. 

 
B. Related Work Specified In Other Sections Includes: 

 
1. Section 02222 - Excavation - Earth and Rock 
 
2. Section 02223 - Backfilling 

 
1.2 SUBMITTALS 

A. General:  Provide all submittals, including the following, as specified in Division 1. 
 

B. CONTRACTOR's Submittals:  All sheeting and bracing shall be the responsibility 
of the CONTRACTOR to retain qualified design services for these systems, and to 
be completed with strict adherence to OSHA Regulations.  Submit complete 
design calculations and working drawings of proposed shoring, sheeting and 
bracing which have been prepared, signed and sealed by a Licensed Professional 
Engineer experienced in Structural Engineering and registered in the State of 
Florida, before starting excavation for jacking pits and structures.  Use the soil 
pressure diagram shown for shoring, sheeting and bracing design.  ENGINEER's 
review of calculations and working drawings will be limited to confirming that the 
design was prepared by a licensed professional engineer and that the soil 
pressure diagram shown was used.  

 
1.3 REFERENCES 

A. Design:  Comply with all Federal and State laws and regulations applying to the 
design and construction of shoring, sheeting and bracing. 

 
B. N.B.S. Building Science Series 127 "Recommended Technical Provisions for 

Construction Practice in Shoring and Sloping Trenches and Excavations. 
 
1.4 QUALITY ASSURANCE 

A. Regulatory Requirements:  Do work in accordance with the U.S. Department of 
Labor Safety and Health Regulations for construction promulgated under the 
Occupational Safety Act of 1970 (PL 91-596) and under Section 107 of the 
Contract Work Hours and Safety Standards Act (PL 91-54), and the Florida 
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Trench Safety Act.  Observe 29 CFR 1910.46 OSHA regulations for Confined 
Space Entry. 

PART 2 PRODUCTS 

2.1 MANUFACTURERS AND MATERIALS 

A. Material Recommendations:  Use manufacturers and materials for shoring, 
sheeting and bracing as recommended by the Licensed Professional Engineer 
who designed the shoring, sheeting, and bracing. 

 
1. Wood Materials:  Oak, or treated fir or pine for wood lagging. 

PART 3 EXECUTION 

3.1 SHORING, SHEETING AND BRACING INSTALLATION 

A. General:  Provide safe working conditions, to prevent shifting of material, to 
prevent damage to structures or other work, to avoid delay to the work, all in 
accordance with applicable safety and health regulations.  Properly shore, sheet, 
and brace all excavations which are not cut back to the proper slope and where 
shown.  Meet the general trenching requirements of the applicable safety and 
health regulations for the minimum shoring, sheeting and bracing for trench 
excavations. 

 
1. CONTRACTOR's Responsibility:  Sole responsibility for the design, methods 

of installation, and adequacy of the shoring, sheeting and bracing. 
 

B. Arrange shoring, sheeting and bracing so as not to place any strain on portions of 
completed work until the general construction has proceeded far enough to 
provide ample strength. 

 
C. If ENGINEER is of the opinion that at any point the shoring, sheeting or bracing 

are inadequate or unsuited for the purpose, resubmission of design calculations 
and working drawings for that point may be ordered, taking into consideration the 
observed field conditions.  If the new calculations show the need for additional 
shoring, sheeting and bracing, it should be installed immediately. 

 
D. Monitoring:  Periodically monitor horizontal and vertical deflections of sheeting.  

Submit these measurements for review. 
 

E. Accurately locate all underground utilities and take the required measures 
necessary to protect them from damage.  Keep all underground utilities in service 
at all times as specified in Division 1. 

 
F. Driven Sheeting:  Drive tight sheet piling in that portion of any excavation in paved 

or surface streets City collector and arterial streets and in State, County, and City 
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highways below the intersection of a one-on-one slope line from the nearest face 
of the excavation to the edge of the existing pavement or surface. 

 
G. Sheeting Depth:  In general drive or place sheeting for pipelines to a depth at 

elevation equal to the top of the pipe as approved. 
 

1. If it is necessary to drive sheeting below that elevation in order to obtain a 
dry trench or satisfactory working conditions, cut the sheeting off at the top 
of the pipe and leave in place sheeting below the top of the pipe. 

 
2. Do not cut the sheeting until backfill has been placed and compacted to the 

top of the pipe. 
 

H. Sheeting Removal:  In general, remove sheeting and bracing above the top of the 
pipe as the excavation is refilled in a manner to avoid the caving in of the bank or 
disturbance to adjacent areas or structures.  Remove sheeting as backfilling 
progresses so that the sides are always supported or when removal would not 
endanger the construction of adjacent structures.  When required to eliminate 
excessive trench width or other damages, shoring or bracing shall be left in place 
and the top cut off at an elevation 2.5 feet below finished grade, unless otherwise 
directed. 

 
1. Carefully fill voids left by the withdrawal of the sheeting by jetting, ramming 

or otherwise. 
 

2. No separate payment will be made for filling of such voids. 
 
 

END OF SECTION
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SECTION 02210 

PIPE REMOVAL AND ABANDONMENT 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: Removal and abandonment of piping and appurtenances, wholly or in 
part, as required to complete Work as shown on the Drawings and specified in this Section. 

B. Work on and/or removal of asbestos cementitious pipe shall be performed per OSHA, EPA, 
NESHAPS, and State regulations and must be supervised by a person that has 
satisfactorily completed an Asbestos Abatement Project Supervisor course. 

C. Related Work Specified in other Sections Includes: 

1. Section 01045 – Connection to Existing Systems 

2. Section 02222 – Excavation – Earth and Rock 

3. Section 02223 – Backfilling 

4. Section 03310 – Concrete, Masonry Mortar and Grout 

1.2 SUBMITTALS 

A. General:  Provide all submittals, including the following, as specified in Division 1. 

B. Submit the following: 

1. Proposed methods for pipe removal and abandonment; 

2. Equipment proposed to be used to do pipe removal and abandonment work; 

3. Resume of pipe grouting subcontractor; 

4. Pipe removal and abandonment schedule/sequence. 

C. If a detour is required, submit a traffic control plan for approval to City Manager or 
designee and/or the Florida Department of Transportation as described in Section 01570. 

1.3 SITE CONDITIONS 

A. General 

1. Prior to any work, a proper and approved maintenance of traffic plan (MOT) shall be 
submitted to the engineer and the City. 

2. Execute pipe removal and abandonment so that there is no injury to persons or 
damage to adjacent buildings, structures, equipment, materials, piping, wiring, 
pavement, fences, trees, guardrails, and other adjacent improvements.  Execute 
demolition and abandonment so that access to facilities that are in operation and to 
residences and businesses is free and safe. 
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3. Execute pipe removal and abandonment so that interference to vehicular traffic and 
personnel traffic does not exceed scheduled interference.  Do not place rubble, 
excavation, piping, or other materials removed on roadways, drives, or sidewalks that 
are to remain in service. 

PART 2 - PRODUCTS 

2.1 TEMPORARY MATERIALS 

A. Provide temporary fencing, barricades, barriers, piping, valves, pumps, power and 
controls, and water necessary to meet the requirements of this Section.  

B. Temporary fencing, barricades, barriers, and enclosures shall be suitable to the 
purpose intended. 

2.2 REPAIR AND REPLACEMENT MATERIALS 

 For repair or replacement of existing facilities or improvements to remain, use 
materials identical to, or equal to, materials used in existing work when new.

PART 3 – EXECUTION  

3.1 GENERAL 

A. Conduct pipe removal and abandonment as shown and specified in the Contract 
Documents. 

B. Conduct pipe removal and abandonment so that existing equipment, piping, wiring, 
structures, and other improvements to remain are not damaged.  Repair or replace 
equipment, piping, wiring, structures, and other improvements damaged at no 
additional cost to the City. 

C. Do not remove equipment, piping, wiring, structures, or other improvements not shown 
or specified to be removed.  If equipment, piping, wiring, structures, or other 
improvements not shown or specified to be removed is removed, replace equipment, 
piping, wiring, structures, or other improvements at no additional cost to the City. 

3.2 DISCONNECTIONS 

A. Prior to starting pipe removal or abandonment, check underground and exposed 
existing utilities, piping, and equipment within the limits of pipe removal or 
abandonment.  Prior to starting, check underground and exposed existing utilities, 
piping connected to and associated with existing pipe to be removed or abandoned.  
Verify the following: 

1. Piping is inactive (abandoned); 

2. Other utilities which may be in conflict have been permanently or temporarily 
disconnected, if required: 

B. Do not proceed with salvage or demolition if piping is active or utilities have not been 
disconnected. 
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3.3 ABANDONMENT 

A. The Contractor shall, as described on the Drawings and as may be directed by the City, 
abandon in place the following existing utility improvements: 

1. All water mains, reuse water mains and raw water mains that are designated to be 
abandoned shall be filled with grout.  Refer to Section 03310 – Concrete, Masonry 
Mortar and Grout. 

2. All sewer lines, force mains, laterals and services that are designated to be 
abandoned shall be flushed clean and filled with grout.  Prior to grout fill, sewer lines, 
force mains, laterals and services to be abandoned shall be flushed clean to remove 
wastewater and solids.  Contractor is responsible for securing and providing flushing 
water, collection of flush water/wastewater, and disposal.  The cleaning of these piping 
systems shall comply with all local and DEP requirements. 

3. Sewer manholes designated to be abandoned shall have the top two feet removed.  
The remainder of each manhole shall be abandoned and filled with grout or flowable 
fill.  The excavation or pit shall be backfilled with select fill and compacted in 
accordance with Section 02223 – Backfilling and the trenching details on the 
Drawings. 

B. Appurtenances:  All water hydrants, ARV valves and other appurtenances on abandoned 
lines shall be removed to the main and the fitting at the main shall be capped or plugged. 
All valves shall have the valve box, pad and operator removed, with the valve left in the 
open position unless specifically noted otherwise. 

C. Preparation:  

1. The City shall be notified at least 72 hours in advance of grouting operations. 

2. Bulkheads shall be spaced at intervals of not more than 1,000 feet.  If the line to be 
abandoned is longer, bulkheads shall be inserted in the pipe to maintain the required 
maximum spacing between bulkheads. 

3. Temporary vents shall be installed in the line to be filled at a maximum spacing of 150 
ft.  The vents shall be capable of being capped to allow further grouting operations.   

D. Equipment:  

1. The materials shall be mixed or delivered in equipment of sufficient size and capacity 
to provide the desired amount of grout material for each stage in a single operation.  
The equipment shall be capable of mixing the grout at densities required for the 
approved procedure and shall also be capable of changing density as dictated by field 
conditions any time during the grouting operation. 

2. Mixers and Pumps - The grout shall be delivered to the injection point at a steady 
pressure with a non-pulsating centrifugal or triplex pump.  Means shall be provided to 
increase or decrease the water-cement ratio.  The system shall mix the grout to a 
homogeneous consistency.  Means of accurately measuring grout component 
quantities, pumping pressures, and volumes pumped shall be provided. 
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3. Pressure Gauges - CONTRACTOR shall provide one pressure gauge at the point 
of injection and one pressure gauge at the grout pump.  Grouting shall not 
proceed without appropriate calibrated gauges in place and in working order.  
Pressure gauges shall be equipped with diaphragm seals, have a working range 
between 1.5 to 2.0 times the design grout pressure, and have an accuracy within 
0.5 percent of full range. Pressure gauges shall be instrument oil filled and 
attached to a saddle-type diaphragm seal to prevent clogging with grout.   

E. Grouting:  

Once grouting operations begin, grouting shall proceed uninterrupted from bulkhead to 
bulkhead.  Grout placement shall not be terminated until both of the following 
conditions have been met, unless otherwise approved by the City: a) The estimated 
volume of grout to fill the line has been injected; and, b) grout has been expelled from 
the furthest vent or bulkhead.  Bulkheads and temporary vents shall not be removed 
until the grout has set. 

 

F. Testing and Sampling: 
 
1. Take four test specimens for each 50 cubic yards of grout or for each four hours 

of placing. 
 
2. Test in accordance with ASTM C109 except: 

a. The specimens shall be 3 inch by 6 inch cylinders covered after casting to 
prevent damage and loss of moisture.  Moist cure specimens for a period up 
to 7 days prior to a 28-day compressive strength test. 

b. Do not oven dry specimens that are load tested.  Specimens may be tested 
at any age to monitor compressive strength.  The material may require 
special handling and testing techniques. 

 
G. The CONTRACTOR may remove the pipe in accordance with the Paragraph 3.04 in 

lieu of abandonment if acceptable to the City.  Such removal, however, will be paid at 
the same price for pipe abandonment. 

H. All work under this Section shall comply with City, City, State and Federal regulations. 

3.4 REMOVAL AND DISPOSAL 

A. The Contractor shall, as described on the Drawings and as may be directed by the 
City, remove the following existing utility improvements: 

1. All water mains, reuse water mains and raw water mains that are designated to be 
removed. 

2. All sewer lines, sewer manholes, force mains, laterals and services that are 
designated to be removed shall be flushed clean with water prior to removal.  
Contractor is responsible for securing and providing flushing water, collection of 
flush water/wastewater, and disposal.  The cleaning of these piping systems shall 
comply with all local and DEP requirements. 

B. The pipe removal and disposal shall include all valves, fittings and appurtenances. 
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3.5 SALVAGE OF EQUIPMENT, PIPING, AND MATERIALS 

A. Remove items identified on the drawings or specified to remain the property of the City. Do 
not damage equipment, piping, and materials to be salvaged. 

B. Following removal or equipment, piping, and materials to be salvaged, place equipment, 
piping, and materials in a location within the City limits as designated by the City. 

3.6 REPAIRS 

Repair structural elements, equipment, piping, conduit, and other improvements to remain 
that are damaged during demolition.  Use workers specifically qualified in trade, or trades, 
involved to repair damaged work. 

3.7 DISPOSAL 

A. Remove and dispose of all equipment, piping, and materials from the jobsite not 
specifically designated to be retained by the City. 

B. Contractor shall not accumulate or store debris from demolition on the project site. 

C. The disposal of the piping, manholes and appurtenances shall be in accordance with City, 
State and Federal laws. 

3.8 BACKFILLING 

A. Backfill excavations, trenches, and pits resulting from abandonment and removal according 
to Section 02223 – Backfilling. 

B. Backfill of the pipe trenches shall be according to the City details for pipe trench backfill.  
Pipe trenches for removed pipes that were within 3 horizontal feet of the edge of pavement 
shall be backfilled according to the detail for the type of roadway.   

3.9 CLEANUP AND CLOSURE 

A. Following pipe abandonment or removal, clean-up areas where other work is to be done as 
specified in this Section, or Sections applicable to work to be done. 

B. Following pipe abandonment or removal, clean-up areas where no other work is to be done 
under this Contract.  Remove debris and rubbish, temporary facilities, and equipment.  
Level surface irregularities to eliminate depressions.  Leave work in a neat and presentable 
condition. 

C. In locations where a pipe to be abandoned or removed connects to a pipe that remains in 
service, the Contractor shall install a suitable cap or plug on the end of the active pipe. 

END OF SECTION 
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SECTION 02222 

EXCAVATION - EARTH AND ROCK 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Requirements for performing opencut excavations to the widths 
and depths necessary for constructing structures and pipelines, including 
excavation of any material necessary for any purpose pertinent to the construction 
of the Work. 

 
B. Related Work Specified In Other Sections Includes: 

 
1. Section 02110 - Site Clearing 
 
2. Section 02151 - Shoring, Sheeting and Bracing 
 
3. Section 02223 – Backfilling 
 
4. Section 02530 – Groundwater Control for Open Cut Excavation 
 
5. Section 03310 – Concrete, Masonry, Mortar and Grout 

 
1.2 DEFINITIONS 

A. Earth:  "Earth" includes all materials which, in the opinion of the ENGINEER, do 
not require blasting, barring, wedging or special impact tools for their removal from 
their original beds, and removal of which can be completed using standard 
excavating equipment.  Specifically excluded are all ledge and bedrock and 
boulders or pieces of masonry larger than one cubic yard in volume. 

 
B. Rock:  "Rock" includes all materials which, in the opinion of the ENGINEER, 

require blasting, barring, wedging and/or special impact tools such as jack 
hammers, sledges, chisels, or similar devices specifically designed for use in 
cutting or breaking rock for removal from their original beds and which have 
compressive strengths in their natural undisturbed state in excess of 300 psi.  
Boulders or masonry larger than one cubic yard in volume are classed as rock 
excavation. 

 
1.3 SUBMITTALS 

A. General:  Provide all submittals, including the following, as specified in Division 1. 
 

B. Engage the services of a Professional Engineer who is registered in the State of 
Florida to design all cofferdam and sheeting and bracing systems which the 
CONTRACTOR feels necessary for the execution of his work.  Submit to the 
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ENGINEER a signed statement that he has been employed by the 
CONTRACTOR to design all sheeting and bracing systems.  After the systems 
have been installed, furnish to the ENGINEER an additional signed statement that 
the cofferdams and sheeting and bracing systems have been installed in 
accordance with his design. 

 
C. If a detour is required, submit a traffic control plan for approval to City Manager or 

designee and/or the Florida Department of Transportation as described in Section 
01570. 

 
1.4 SITE CONDITIONS 

A. Geotechnical Investigation:  A geotechnical investigation may have been prepared 
by the CITY and ENGINEER in preparing the Contract Documents. 

 
1. The geotechnical investigation report may be examined for what ever value 

it may be considered to be worth.  However, this information is not 
guaranteed as to its accuracy or completeness. 

 
2. The geotechnical investigation report is not part of the Contract Documents. 

 
B. Actual Conditions:  Make any geotechnical investigations deemed necessary to 

determine actual site conditions. 
 

C. Underground Utilities:  Locate and identify all existing underground utilities prior to 
the commencement of Work. 

 
D. Quality and Quantity:  Make any other investigations and determinations 

necessary to determine the quality and quantities of earth and rock and the 
methods to be used to excavate these materials. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

3.1 GENERAL 

A. Clearing:  Clear opencut excavation sites of obstructions preparatory to 
excavation.  Clearing in accordance with Section 02110, includes removal and 
disposal of vegetation, trees, stumps, roots and bushes, except those specified to 
be protected during trench excavation. 

 
B. Banks:  Shore or slope banks to the angle of repose to prevent slides or cave-ins 

in accordance with Section 02151. 
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C. Safety: Whenever an excavation site or trench is left unattended by the 
CONTRACTOR or when an area is not within 100 feet of observation by the 
CONTRACTOR, the excavation site or trench shall be filled and/or, at the City 
Manager’s or designee discretion, protected by other means to prevent accidental 
or unauthorized entry.  Include barricades and other protection devices requested 
by the ENGINEER or City Manager or designee, including temporary fencing, 
snow fencing, or temporary "structure" tape. Such safety items shall not relieve 
the CONTRACTOR of any site safety requirements or liabilities established by 
Federal, State and local laws and agencies, including OSHA, but is intended as 
additional safety measures to protect the general public. 

 
D. Hazardous Materials:  If encountered, take care of hazardous materials not 

specifically shown or noted in accordance with Section 01500. 
 

E. During excavation and any site work, take storm water pollution prevention 
measures to ensure that water quality criteria are not violated in the receiving 
water body and all state and local regulatory requirements are met. 

 
3.2 STRUCTURE EXCAVATION 

A. Excavation Size:  Provide excavations of sufficient size and only of sufficient size 
to permit the Work to be economically and properly constructed in the manner and 
of the size specified.  

 
B. Excavation Shape:  Shape and dimension the bottom of the excavation in earth or 

rock to the shape and dimensions of the underside of the structure or drainage 
blanket wherever the nature of the excavated material permits. 

 
C. Compaction:  Before placing foundation slabs, footings or backfill, proof roll the 

bottom of the excavations to detect soft spots. 
 

1. For accessible areas, proof roll with a ten wheel tandem axle dump truck 
loaded to at least 15 tons or similarly loaded construction equipment. 

 
2. For small areas, proof roll with a smooth-faced steel roller filled with water or 

sand, or compact with a mechanical tamper. 
 

3. Make one complete coverage, with overlap, of the area. 
 

4. Overexcavate soft zones and replace with compacted select fill. 
 
3.3 TRENCH EXCAVATION 

A. Preparation:  Properly brace and protect trees, shrubs, poles and other structures 
which are to be preserved.  Unless shown or specified otherwise, preserve all 
trees and large shrubs.  Hold damage to the root structure to a minimum.  Small 
shrubs may be preserved or replaced with equivalent specimens. 
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B. Adequate Space:  Keep the width of trenches to a minimum, however provide 
adequate space for workers to place, joint and backfill the pipe properly and 
safely. 

 
1. The minimum width of the trench shall be equal to at least 3.5 feet or the 

outside diameter of the pipe at the joint plus 8-inches for unsheeted trench 
or 12 inches for sheeted trench, whichever is greater.  Conform the trench 
walls to OSHA Regulations. 
 

2. In sheeted trenches, measure the clear width of the trench at the level of the 
top of the pipe to the inside of the sheeting. 

 
C. Depth: 
 

1. Excavate trenches to a minimum depth of 8 inches, but not more than 12 
inches, below the bottom of the pipe so that bedding material can be placed 
in the bottom of the trench and shaped to provide a continuous, firm bearing 
for pipe barrels and bells. 

 
2. Standard trench grade shall be defined as the bottom surface of the utility to 

be constructed or placed within the trench.  Trench grade for utilities in rock 
or other non-cushioning material shall be defined as additional undercuts 
backfilled with crushed stone compacted in 6-inch lifts, below the standard 
8-inches minimum trench undercut.  Backfill excavation below trench grade 
not ordered in writing by the ENGINEER with acceptable USCS Class I, II or 
III (see Section 02223, 2.1.C) embedment material to trench grade and 
compact to density equal to native soil. 

 
3. In stable trenches, where the soil is neither wet, yielding, nor mucky, trench 

bottom may be either native undisturbed soils of USCS Class II, III, or IV, or 
thoroughly compacted USCS Class I, II, or III material from three inches (3”) 
to six inches (6”) depth to provide a stable, continuous support for the pipe 
bedding system.  In USCS Class V soil areas, foundation bedding is 
required.  All foundation bedding shall be USCS Class I material.  In no case 
shall pipe be bedded on solid rock.  See Section 02223, subsections 3.2 and 
2.4 for more information on bedding. 

 
D. Unstable or Unsuitable Materials:  If unstable or unsuitable material is exposed at 

the level of the bottom of the trench excavation, excavate the material in 
accordance with the subsection headed "Authorized Additional Excavation". 

 
1. Remove material for the full width of the trench and to the depth required to 

reach suitable foundation material. 
 
2. When in the judgment of the ENGINEER the unstable or unsuitable material 

extends to an excessive depth, the ENGINEER may advise, in writing, the 
need for stabilization of the trench bottom with additional select fill material, 
crushed stone, washed shell, gravel mat or the need to provide firm support 
for the pipe or electrical duct by other suitable methods. 
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3. Crushed stone, washed shell and gravel shall be as specified in Section 

02223. 
 

4. Payment for such trench stabilization will be made under the appropriate 
Contract Items or where no such items exist, as a change in the Work. 

 
E. Length of Excavation:  Keep the open excavated trench preceding the pipe laying 

operation and the unfilled trench, with pipe in place, to a minimum length which 
causes the least disturbance.  Provide ladders for a means of exit from the trench 
as required by applicable safety and health regulations. 

 
F. Excavated Material:  Neatly deposit excavated material to be used for backfill at 

the sides of the trenches where space is available.  Where stockpiling of 
excavated material is required, obtain the sites to be used and maintain 
operations to provide for natural drainage and not present an unsightly 
appearance. 

 
G. Water:  Allow no water to rise in the trench excavation until sufficient backfill has 

been placed to prevent pipe flotation.  Provide trench dewatering in accordance 
with Section 02530.  

 
3.4 EXCAVATION FOR JACKING AND AUGERING 

A. Jacking and Augering Requirements:  Allow adequate length in jacking pits to 
provide room for the jacking frame, the jacking head, the reaction blocks, the 
jacks, auger rig, and the jacking pipe.  Provide sufficient pit width to allow ample 
working space on each side of the jacking frame.  Allow sufficient pit depth such 
that the invert of the pipe, when placed on the guide frame, will be at the elevation 
desired for the completed line.  Tightly sheet the pit and keep it dry at all times. 

 
3.5 ROCK EXCAVATION 

A. Rock Excavation:  Excavate rock within the boundary lines and grades as shown, 
specified or required.  Use of explosives will not be permitted unless written 
approval is obtained from the Engineer of Record. 

 
1. Rock removed from the excavation becomes the property of the 

CONTRACTOR.  Transport and dispose of excavated rock at an off site 
disposal location.  Obtain the off site disposal location. 

 
2. Remove all shattered rock and loose pieces. 

 
B. Structure Depths:  For cast-in-place structures, excavate the rock only to the 

bottom of the structure, foundation slab, or drainage blanket. 
 

C. Trench Width:  Maintain a minimum clear width of the trench at the level of the top 
of the pipe of the outside diameter of the pipe barrel plus 2 feet, unless otherwise 
approved. 
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D. Trench Depth:  For trench excavation in which pipelines are to be placed, 
excavate the rock to a minimum depth of 8 inches below the bottom of the pipe or 
duct encasement.  Provide a cushion of sand or suitable crushed rock.  Refill the 
excavated space with pipe bedding material in accordance with Section 02223.  
Include placing, compacting and shaping pipe bedding material in the appropriate 
Contract Items. 

 
E. Manhole Depths:  For manhole excavation, excavate the rock to a minimum depth 

of 8 inches below the bottom of the manhole base for pipelines 24 inches in 
diameter and larger and 6 inches below the bottom manhole base for pipelines 
less than 24 inches in diameter.  Refill the excavated space with pipe bedding 
material in accordance with Section 02223.  Include placing, compacting and 
shaping pipe bedding material for manhole bases in the appropriate Contract 
Items. 

 
F. Over-excavated Space:  Refill the excavated space in rock below structures, 

pipelines, conduits and manholes, which exceeds the specified depths with 2,500 
psi concrete, crushed stone, washed shell, or other material as directed. Include 
refilling of over-excavated space in rock as part of the rock excavation. 

 
G. Other Requirements:  Follow, where applicable, the requirements of the 

subsections on "Trench Excavation" and "Structure Excavation". 
 

H. Payment:  Rock excavation, including placing, compacting and shaping of the 
select fill material, will be paid for under the appropriate Contract Items or where 
no such items exist, as a change in the Work. 

 
3.6 FINISHED EXCAVATION 

A. Finish:  Provide a reasonably smooth finished surface for all excavations, which is 
uniformly compacted and free from irregular surface changes. 

 
B. Finish Methods:  Provide a degree of finish that is ordinarily obtainable from blade-

grade operations and in accordance with Section 02223. 
 
3.7 PROTECTION 

A. Traffic and Erosion:  Protect newly graded areas from traffic and from erosion. 
 

B. Repair:  Repair any settlement or washing away that may occur from any cause, 
prior to acceptance.  Re-establish grades to the required elevations and slopes. 

 
C. It shall be the CONTRACTOR’s responsibility to acquaint himself with all existing 

conditions and to locate all structures and utilities along the proposed utility 
alignment in order to avoid conflicts.  Where actual conflicts are unavoidable, 
coordinate work with the facility owner and perform work so as to cause as little 
interference as possible with the service rendered by the facility disturbed in 
accordance with Section 1045.  Repair and/or replace facilities or structures 
damaged in the prosecution of the work immediately, in conformance with current 
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standard practices of the industry, or according to the direction of the owner of 
such facility, at the CONTRACTOR’s expense. 

 
D. Other Requirements:  Conduct all Work in accordance with the environmental 

protection requirements specified in Division 1. 
 
3.8 AUTHORIZED ADDITIONAL EXCAVATION 

A. Additional Excavation:  Carry the excavation to such additional depth and width as 
authorized in writing, for the following reasons:  

 
1. In case the materials encountered at the elevations shown are not suitable. 

 
2. In case it is found desirable or necessary to go to an additional depth, or to 

an additional depth and width. 
 

B. Refill Materials:  Refill such excavated space with either authorized 2500 psi 
concrete or compacted select fill material, in compliance with the applicable 
provisions of Section 02223. 

 
C. Compaction:  Compact fill materials to avoid future settlement. As a minimum, 

backfill layers shall not exceed 6-inches in thickness for the full trench width and 
compaction shall equal 95% of maximum density, or 98% if under paved area of 
roadway, as determined by using ASTM D 1557.  Perform compaction density 
tests at all such backfill areas with spacing not to exceed 100 feet  apart and on 
each 6-inch compacted layer. 

 
D. Payment:  Additional earth excavations so authorized and concrete or select fill 

materials authorized for filling such additional excavation and compaction of select 
fill materials will be paid for under the appropriate Contract Items or where no 
such items exist, as a change in the Work. 

 
3.9 UNAUTHORIZED EXCAVATION 

A. Stability:  Refill any excavation carried beyond or below the lines and grades 
shown, except as specified in the subsection headed "Authorized Additional 
Excavation", with such material and in such manner as may be approved in order 
to provide for the stability of the various structures. 

 
B. Refill Materials:  Refill spaces beneath all manholes, structures, pipelines, or 

conduits excavated without authority with 2500 psi concrete or compacted select 
fill material, as approved. 

 
C. Payment:  Refill for unauthorized excavation will not be measured and no payment 

will be made therefor. 
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3.10 SEGREGATION STORAGE AND DISPOSAL OF MATERIAL 

A. Stockpiling Suitable Materials:  Stockpile topsoil suitable for final grading and 
landscaping and excavated material suitable for backfilling or embankments 
separately on the site in approved locations. 

 
B. Stockpile Locations:  Store excavated and other material a sufficient distance 

away from the edge of any excavation to prevent its falling or sliding back into the 
excavation and to prevent collapse of the wall of the excavation.  Provide not less 
than 2 feet clear space between the top of any stockpile and other material and 
the edge of any excavation. 

 
C. Excess Materials:  Be responsible for transport and disposal of surplus excavated 

material and excavated material unsuitable for backfilling or embankments at an 
off site disposal location secured by the CONTRACTOR.  Contractor shall be 
responsible for the proper disposal of all AC pipe/couplings and shall comply with 
all Federal, State, and local regulatory agencies accordingly. 

 
3.11 REMOVAL OF WATER 

A. Water Removal:  At all times during the excavation period and until completion 
and acceptance of the WORK at final inspection, provide ample means and 
equipment with which to remove promptly and dispose of properly all water 
entering any excavation or other parts of the WORK. 

 
B. Dry Excavations:  Keep the excavation dry, in accordance with Section 02530. 

 
C. Water Contact:  Allow no water to rise over or come in contact with masonry and 

concrete until the concrete and mortar have attained a set and, in any event, not 
sooner than 12 hours after placing the masonry or concrete. 

 
D. Discharge of Water:  Dispose of water pumped or drained from the Work in a safe 

and suitable manner without damage to adjacent property or streets or to other 
work under construction. 

 
E. Protection:  Provide adequate protection for water discharged onto streets. Protect 

the street surface at the point of discharge. 
 

F. Sanitary Sewers:  Discharge no water into sanitary sewers. 
 

G. Storm Sewers:  Discharge no water containing settleable solids into storm sewers. 
 

H. Repair:  Promptly repair any and all damage caused by dewatering the Work. 
 
 
 

END OF SECTION 
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SECTION 02223 

BEDDING AND BACKFILLING 

PART 1 GENERAL 

1.1 SUMMARY 

A. General Requirements:  Backfill all excavation to the original surface of the ground 
or to such other grades as may be shown or required.  For areas to be covered by 
topsoil, leave or stop backfill (12) inches below the finished grade.  Obtain 
approval for the time elapsing before backfilling against masonry structures.  
Remove from all backfill, any compressible, putrescible or destructible rubbish and 
refuse and all lumber and braces from the excavated space before backfilling is 
started. Leave sheeting and bracing in place or remove as the work progresses. 

 
B. Equipment Limitations:  Do not permit construction equipment used to backfill to 

travel against and over cast-in-place concrete structures until the specified 
concrete strength has been obtained, as verified by concrete test cylinders.  In 
special cases where conditions warrant, the above restriction may be modified 
providing the concrete has gained sufficient strength, as determined from test 
cylinders, to satisfy design requirements for the removal of forms and the 
application of load. 

 
C. Related Work Specified In Other Sections Includes: 

 
1. Section 02110 - Site Clearing 
 
2. Section 02222 – Excavation – Earth and Rock 

 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. ASTM D 1557 - Standard Test Methods for Moisture-Density Relations 
of Soil and Soil-Aggregate Mixtures Using 10 lb 
Rammer and 18 in Drop 

PART 2 PRODUCTS 

2.1 BACKFILL MATERIAL - GENERAL 

A. General:  Whenever trenches are in or across driveways, paved areas or streets, 
the Contractor shall be responsible for any settlement which occurs within one (1) 
year of preliminary acceptance.  Backfill with sound materials, free from waste, 
organic matter, rubbish, boggy or other unsuitable materials.  Acceptable backfill 
shall not contain rocks or stones larger than 2 inches in size.  
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B. General Materials Requirements:  Conform materials used for backfilling to the 
requirements specified.  Follow common fill requirements whenever drainage or 
select fill is not specified.  Determine and obtain the approval of the appropriate 
test method where more than one compaction test method is specified. 

 
C. Classification of Approved Embedment Materials:  Embedment materials listed 

here include a number of processed materials plus the soil types defined 
according to the Unified Soil Classification System (USCS) in ASTM D2487.  
These materials are grouped into 5 broad categories according to their suitability 
for this application. 

 
1. Class I:  Angular, 0.25 inch to 1.5 inch (6 to 40 mm) graded stone, including 

a number of fill materials that have regional significance such as coral, slag, 
cinders, crushed shells and crushed stone.  (Note:  The size range and 
resulting high void ratio of Class I material makes it suitable for use to 
dewater trenches during pipe installation.  This permeable characteristic 
dictates that its use be limited to locations where pipe support will not be lost 
by migration of fine grained natural material from the trench walls and 
bottom or migration of other embedment materials into the Class I material.  
When such migration is possible, the material's minimum size range should 
be reduced to finer than 0.25 inch (6 mm) and the gradation properly 
designed to limit the size of the voids.  An alternative to modifying the 
gradation is to use a geotextile fabric as a barrier to migration to fines.) 

 
2. Class II:  Coarse sands and gravels with maximum particle size of 1.5 

inches (40 mm), including variously graded sands and gravels containing 
small percentages of fines, generally granular and non-cohesive, either wet 
or dry.  Soil Types GW, GP, SW and SP are included in this class.  (Note:  
Sands and gravels, which are clean or borderline between clean and with 
fines, should be included. Coarse-grained soils with less than 12 percent, 
but more than 5 percent fines are neglected in ASTM D2487 and the USCS, 
but should be included.  The gradation of Class II material influences its 
density and pipe support strength when loosely placed.  The gradation of 
Class II material may be critical to the pipe support and stability of the 
foundation and embedment, if the material is imported and is not native to 
the trench excavation.  A gradation other than well graded, such as 
uniformly graded or gap graded, may permit loss of support by migration into 
void spaces of a finer grained natural material from the trench wall and 
bottom.  An alternative to modifying the gradation is to use a geotextile fabric 
as a barrier to migration of fines.) 

 
3. Class III:  Fine sand and clayey (clay filled) gravels, including fine sands, 

sand-clay mixtures and gravel-clay mixtures. Soil Types GM, GC, SM and 
SC are included in this class. 

 
4. Class IV:  Silt, silty clays and clays, including inorganic clays and silts of 

medium to high plasticity and liquid limits.  Soil Types MH, ML, CH and CL 
are included in this class.  (Note:  Use caution in the design and selection of 
the degree and method of compaction for Class IV soils because of the 
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difficulty in properly controlling the moisture content under field conditions.  
Some Class IV soils with medium to high plasticity and with liquid limits 
greater than 50 percent (CH, MH, CH-MH) exhibit reduced strength when 
wet and should only be used for bedding, haunching and initial backfill in 
arid locations where the pipe embedment will not be saturated by 
groundwater, rainfall or exfiltration from the pipe.  Class IV soils with low to 
medium plasticity and with liquid limits lower than 50 percent (CL, ML, 
CL-ML) also require careful consideration in design and installation to 
control moisture content, but need not be restricted in use to arid locations.) 

 
5. Class V:  This class includes the organic soils OL, OH and PT as well as 

soils containing frozen earth, debris, rocks larger than 1.5 inches (40 mm) in 
diameter and other foreign materials.  Do not use these materials for 
bedding, haunching or backfill. 

 
2.2 SELECT BACKFILL 

A. Materials for Select Backfill:  Use clean gravel, crushed stone, washed shell, or 
other granular or similar material as approved which can be readily and thoroughly 
compacted to 95 percent of the maximum dry density obtainable by ASTM D 
1557. 

 
1. Allowed Materials:  Grade select backfill between the following limits: 
 

U.S. Standard 

Sieve 

Percent Passing 

By Weight  

2 inch 100 

1-1/2 inch  90-100 

1 inch 75-95 

1/2 inch 45-70 

#4 25-50 

#10 15-40 

#200  5-15 
 

2. Unallowed Materials:  Very fine sand, uniformly graded sands and gravels, 
sand and silt, soft earth, or other materials that have a tendency to flow 
under pressure when wet are unacceptable as select backfill. 

 
2.3 COMMON ON-SITE BACKFILL 

A. Materials for Common Backfill:  Material from on-site excavation may be used as 
common backfill (fill) provided that it can be readily compacted to 90 percent of the 
maximum dry density obtainable by ASTM D 1557, and does not contain 
unsuitable material.  Select fill may be used as common fill at no change in the 
Contract Price. 
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B. Granular Materials On-Site:  Granular on-site material, which is fairly well graded 

between the following limits may be used as granular common fill: 
 

U.S. Standard 

Sieve 

Percent Passing 

by Weight  

2 inch 100 

#10  50-100 

#60 20-90 

#200  0-20 
 

C. Cohesive Materials On-Site:  Cohesive site material may be used as common fill. 
 

1. The gradation requirements do not apply to cohesive common fill. 
 

2. Use material having a liquid limit less than or equal to 40 and a plasticity 
index less than or equal to 20. 

 
D. Material Approval:  All material used as common fill is subject to approval.  If there 

is insufficient on-site material, import whatever additional off-site material is 
required which conforms to the specifications and at no additional cost. 

 
2.4 UTILITY PIPE BEDDING 

A. Gradation for all Piping:  Bedding material shall be FDOT No. 57 stone if below 
the seasonal low groundwater table; or FDOT No. 89 stone, FDOT No. 131 
screenings, or No. 132 screenings if above the seasonal low groundwater table.  
Provide a minimum of 6 inches of bedding material under all piping.    

 
B. Gradation for ductile iron (DIP) piping:  For DIP piping provide bedding material up 

to the bottom of the pipe. 
 

C. Gradation for polyvinyl chloride (PVC) piping:  For PVC piping provide bedding 
material up to the centerline (haunch/springline) of the pipe. 

PART 3 EXECUTION 

3.1 PRECAST MANHOLE BEDDING 

A. Bedding Compaction:  Bed all precast manholes in well graded, compacted 12-
inch layer of crushed stone.  Compact bedding thickness no less than 6 inches for 
precast concrete manhole bases. 

 
B. Concrete Work Mats:  Cast cast-in-place manhole bases and other foundations for 

structures against a 2500 psi concrete work mat in clean and dry excavations. 
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C. Bedding Placement:  Place select fill used for bedding beneath precast manhole 
bases, in uniform layers not greater than 9 inches in loose thickness.  Thoroughly 
compact in place with suitable mechanical or pneumatic tools to not less than 95 
percent of the maximum dry density as determined by ASTM D 1557. 

 
D. Use of Select Fill:  Bed existing underground structures, tunnels, conduits and 

pipes crossing the excavation with compacted select fill material.  Place bedding 
material under and around each existing underground structure, tunnel, conduit or 
pipe and extend underneath and on each side to a distance equal to the depth of 
the trench below the structure, tunnel, conduit or pipe. 

 
3.2 PIPE BEDDING AND INITIAL BACKFILL 

A. Placement:  Place backfill for initial pipe backfill from top of bedding to 1 foot over 
top of pipes in uniform layers not greater than 8 inches in loose thickness.  Tamp 
under pipe haunches and thoroughly compact in place the backfill with suitable 
mechanical or pneumatic tools to not less than 98 percent of the maximum dry 
density as determined by ASTM D 1557. 

 
B. Foundation Bedding:  Place bedding, to a depth specified by the City Manager or 

designee, as a foundation in wet, yielding or mucky locations.  Construct 
foundation bedding by removal of the wet, yielding or mucky material and 
replacement with sufficient Class I material to correct soil instability.   

 
C. Stone Placement:  Do not place large stone fragments in the pipe bedding or 

backfill within 2 feet over or around pipelines, or nearer than 2 feet at any point 
from any casing pipe, conduit or concrete wall. 

 
D. Machine Compaction:  Machine Compaction of initial backfill is prohibited unless 

adequate cover as deemed by the City Manager or designee is provided.  In no 
case shall adequate cover be less than 12 inches. 

 
E. Unallowed Materials:  Pipe bedding containing very fine sand, uniformly graded 

sands and gravels, sand and silt, soft earth, or other materials that have a 
tendency to flow under pressure when wet is unacceptable. 

 
3.3 TRENCH BACKFILL 

A. General:  Backfill trenches from 1 foot over the top of the pipe, from the top of 
electrical duct bedding or as shown to the bottom of pavement base course, 
subgrade for lawns or lawn replacement, to the top of the existing ground surface 
or to such other grades as may be shown or required. 

 
B. Materials:  All backfill material shall be acceptable dry materials, and shall be free 

from cinders, ashes, refuse, vegetable or organic material, boulders, rocks, or 
stones, or other deleterious material which in the opinion of the City Manager or 
designee is unsuitable. 

 
C. Depth of Placement - Place trench backfill in uniform layers not greater than 12 

inches in loose thickness and that can be thoroughly compacted in place using 
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suitable mechanical or pneumatic equipment to not less than 98 percent of the 
maximum dry density as determined by ASTM D 1557. 

 
D. Depth of Placement - Undeveloped Areas:  In nondeveloped areas and where 

select fill material or hand-placed backfill are not specified or required, place 
suitable job-excavated material or other approved backfill in lifts not exceeding 12 
inches in loose thickness.  Lifts of greater thickness may be permitted by the City 
Manager or designee if the CONTRACTOR demonstrates compliance with 
required densities.  When the trench is full, consolidate the backfill by jetting, 
spading, or tamping to ensure complete filling of the excavation.  Mound the top of 
the trench approximately 12 inches to allow for consolidation of backfill. 

 
E. Compaction:  Compact backfill as a percentage of the maximum density at 

optimum moisture content as determined by the standard proctor test, ASTM 
D698 as demonstrated in the following table: 

 

Area  (Mod.) ASTM 
D1557 

Around and 1’ (Min) above top of pipe 98 
Remaining Trench 98 
Pavement Sub-Grade and Shoulders (Last 3’ of 
Fill) 98 

Base Material and Pavement 98 
Adjacent to Structures (Areas not Paved) 98 
Under Structures 98 
Sub-Base 98 

 
 

F. Density Tests:  Density tests will be made at the request of the City Manager or 
designee.  Deficiencies will be corrected at the expense of the CONTRACTOR. 

 
G. Dropping of Material on Work:  Do trench backfilling work in such a way as to 

prevent dropping material directly on top of any conduit or pipe through any great 
vertical distance.   

 
H. Distribution of Large Materials:  Break lumps up and distribute any stones, pieces 

of crushed rock or lumps which cannot be readily broken up, throughout the mass 
so that all interstices are solidly filled with fine material. 

 
3.4 STRUCTURE BACKFILL 

A. Use crushed stone underneath all structures, and adjacent to structures where 
pipes, connections and structural foundations are to be located within this fill.  Use 
crushed stone beneath all pavements, walkways, and railroad tracks, and extend 
to the bottom of pavement base course or ballast. 

 
1. Place backfill in uniform layers not greater than 8 inches in loose thickness 

and thoroughly compact in place with suitable approved mechanical or 
pneumatic equipment. 
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2. Compact backfill to not less than 95 percent of the maximum dry density as 

determined by ASTM D 1557. 
 

B. Use of Common Fill:  Use common granular fill adjacent to structures in all areas 
not specified above.  Select fill may be used in place of common granular fill at no 
additional cost. 

 
1. Extend such backfill from the bottom of the excavation or top of bedding to 

the bottom of subgrade for lawns or lawn replacement, the top of previously 
existing ground surface or to such other grades as may be shown or 
required. 

 
2. Place backfill in uniform layers not greater than 8 inches in loose thickness 

and thoroughly compact in place with suitable equipment, as specified 
above. 

 
3. Compact backfill to not less than 90 percent of the maximum dry density as 

determined by ASTM D 1557. 
 
3.5 COMPACTION EQUIPMENT 

A. Equipment and Methods:  Carry out all compaction with suitable approved 
equipment and methods. 

 
1. Compact clay and other cohesive material with sheep's-foot rollers or similar 

equipment where practicable.  Use hand held pneumatic tampers elsewhere 
for compaction of cohesive fill material. 

 
2. Compact low cohesive soils with pneumatic-tire rollers or large vibratory 

equipment where practicable.  Use small vibratory equipment elsewhere for 
compaction of cohesionless fill material. 

 
3. Do not use heavy compaction equipment over pipelines or other structures, 

unless the depth of fill is sufficient to adequately distribute the load. 
 
3.6 FINISH GRADING 

A. Final Contours:  Perform finish grading in accordance with the completed contour 
elevations and grades shown and blend into conformation with remaining natural 
ground surfaces. 

 
1. Leave all finished grading surfaces smooth and firm to drain. 

 
2. Bring finish grades to elevations within plus or minus 0.10 foot of elevations 

or contours shown. 
 

B. Surface Drainage:  Perform grading outside of building or structure lines in a 
manner to prevent accumulation of water within the area.  Where necessary or 
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where shown, extend finish grading to ensure that water will be carried to drainage 
ditches, and the site area left smooth and free from depressions holding water. 

 
3.7 RESPONSIBILITY FOR AFTERSETTLEMENT 

A. Aftersettlement Responsibility:  Take responsibility for correcting any depression 
which may develop in backfilled areas from settlement within one year after the 
work is fully completed. Provide, as needed, backfill material, pavement base 
replacement, permanent pavement, sidewalk, curb and driveway repair or 
replacement, and lawn replacement, and perform the necessary reconditioning 
and restoration work to bring such depressed areas to proper grade as approved. 

 
3.8 INSPECTION AND TESTING OF BACKFILLING 

A. Sampling and Testing:  Provide sampling, testing, and laboratory methods in 
accordance with the appropriate ASTM Standard Specification.  Subject all backfill 
to these tests. 

 
B. Correction of Work:  Correct any areas of unsatisfactory compaction by removal 

and replacement, or by scarifying, aerating or sprinkling as needed and 
recompaction in place prior to placement of a new lift. 

 
C. Testing Schedule: 

 
1. Compaction Schedule 
 
2. Optimum Moisture Content (Proctor Test) 

 

END OF SECTION 
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SECTION 02230  

ROADWAY CROSSINGS BY OPEN CUT 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

Provide all labor, materials, equipment, supervision and incidentals required to 
install the pipeline as shown on the drawings in City streets by method of open 
cut. 
 

 Note:  Open cutting of existing pavement will generally not be allowed, but may be 
considered under one or more of the following conditions: 

 
1. Subsurface obstructions including rock; 
 
2. Extreme high water table; 
 
3. Limited space for jack and bore pits; 
 
4. Condition of roadway surface - including imminent resurfacing and 

rebuilding, provided inspection and approval beforehand is made by the 
affected Transportation Department; or 

 
5. Extreme economic hardship is proven with adequate supportive data. 
 

1.2 SUBMITTAL 

A. Submit shop drawings to the ENGINEER for review. 
 

B. Before starting work, submit to the City Stormwater, Streets and Traffic 
Department, with copy to the ENGINEER, a detailed schedule of his operations a 
minimum of fourteen (14) days prior to beginning work for approval.  This shall 
include, but not be limited to, type and extent of temporary paving, and drawings 
and lists describing materials and traffic control methods to be used.  Approval 
shall not relieve the CONTRACTOR of his obligation to provide a safe and proper 
crossing. 

 
C. If a detour is required, submit a traffic control plan for approval to the City 

Stormwater, Streets and Traffic Department, County, and/or the Florida 
Department of Transportation. 

 
D. Submit a plan for maintenance of traffic in accordance with Index 600 through 650 

of the Florida Department of Transportation Specifications. 
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PART 2 PRODUCTS 

2.1 MATERIALS 

A. Use materials specified in other applicable portions of this Specification. 

PART 3 EXECUTION 

3.1 GENERAL 

A. Trench dimensions for open cutting of road crossings are shown on the Standard 
Details. 

 
B. Where possible, limit the completion of the open-cut road crossing to a 24-hour 

period.  Perform all work in accordance with the approved traffic control plan. 
 

C. Notify City Stormwater, Streets and Traffic Department forty-eight (48) hours in 
advance of starting construction. 

 
3.2 INSTALLATION 

A. Temporary Roadways 
 

1. For temporary roadways required for traffic relocation use materials meeting 
the requirements of the FDOT.  Use temporary roadways when crossing a 
state highway right-of-way or at the direction of the ENGINEER. 

 
2. Maintain temporary roadways in good condition throughout their use. 

 
3. Maintain drainage through all existing ditches by the use of culvert pipe as 

necessary. 
 

4. Submit drawings indicating the type and location of temporary roadways for 
approval prior to beginning work. 

 
5. Provide all necessary barricades and signs where detours are permitted as 

required to divert the flow of traffic.  Notify Collier County DOT and 
ENGINEER in advance of planned detours.  While traffic is detoured, 
expedite construction operations to minimize the period of detour. 

 
6. Perform and complete all work at the roadway crossing in a manner fully 

satisfactory to the City Stormwater, Streets and Traffic Department. 
 

B. Maintenance of Traffic 
 

1. The requirements specified herein are in addition to the plan for 
Maintenance of Traffic as specified in Section 01570. 

 
2. Furnish during construction and any subsequent maintenance within State 

secondary road right-of-ways and City streets, proper signs, signal lights, 
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flagmen, and other warning devices for the protection of traffic all in 
conformance with the latest Manual on Uniform Traffic Control and Safe 
Streets and Highways, and the Florida Manual of Traffic Control and Safe 
Practices for Street and Highway Construction, Maintenance and Utility 
Operations.  Information as to the above may be obtained from FDOT 
Division engineers.  The ENGINEER, City Engineer, or FDOT Manager of 
the right-of-way or their representatives reserves the right to stop any work 
for non-compliance. 

 
3. Take precautions to prevent injury to the public due to open trenches.  Night 

watchmen may be required where special hazards exist, or police protection 
provided for traffic while work is in progress.  Be fully responsible for 
damage or injuries whether or not police protection has been provided. 

 
4. Unless permission to close a City street is received in writing from the proper 

authority, place all excavated material so that vehicular and pedestrian traffic 
may be maintained at all times.  Repair the road surface, provide temporary 
ways, erect wheel guards or fences, or take other measures for safety 
satisfactory to the ENGINEER if the CONTRACTOR's operations cause 
traffic hazards. 

 
5. Be fully responsible for the installation of adequate safety precautions, for 

maintenance of the channelization devices, and for the protection of the 
traveling public. 

 
6. Maintain at all open cut crossings, a minimum of one-way traffic during the 

daylight hours, and two-way traffic at night. 
 

C. Installation of Pipeline 
 

1. Meet the requirements of the applicable portions of this specification for 
pavement removal, sheeting, shoring and bracing, excavation and backfill, 
and dewatering. 

 
2. Install the pipe in accordance with Division 2 of these Specifications. 

 
3. Backfill the trench in accordance with the requirements of Section 02223. 

 
4. Replace pavement in accordance with Section 02575 of this Specification. 

 
END OF SECTION 
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SECTION 02275 

NPDES REQUIREMENTS 

FOR CONSTRUCTION ACTIVITIES IMPACTING MORE THAN ONE ACRE 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. This Section describes the required documentation to be prepared and signed by 
the CONTRACTOR before conducting construction operations, in accordance with 
the terms and conditions of the National Pollutant Discharge Elimination System 
(NPDES) Stormwater Permit, as required by Florida Administrative Code (F.A.C.) 
Chapter 62-621. 

 
B. The CONTRACTOR shall be for responsible for implementation, maintenance and 

inspection of stormwater pollution prevention control measures in accordance with 
F.A.C. Chapter 62-621 including, but not limited to, erosion and sediment control, 
stormwater management plans, waste collection and disposal, off-site vehicle 
tracking, and other practices shown on the Drawings and/or specified elsewhere in 
this or other specifications.  The stormwater pollution prevention control measures 
shall include protection of offsite public and private stormsewer facilities potentially 
impacted during construction. Stormwater facilities include streets, inlets, pipes, 
ditches, swales, canals, culverts, control structures, and detention/retention areas.  

 
C. The CONTRACTOR shall prepare and review implementation of the Stormwater 

Pollution Prevention Plan (SWPPP) in a meeting with the City Manager or 
designee prior to start of construction. 

 
1.2 UNIT PRICES  

A. Unless indicated in the Unit Price Schedule as a pay item, no separate 
payment will be made for work performed under this Section.  Include cost of 
work to be performed under this Section in pay items of which this work is a 
component. 

 
1.3 REFERENCE DOCUMENTS 

A. ASTM D3786 – Standard Test Method for Hydraulic Bursting Strength for Knitted 
Goods and Nonwoven Fabrics 

 
B. ASTM D4632 – Standard Test Method for Grab Breaking Load and Elongation of 

Geotextiles 
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PART 2 PRODUCTS  

NOT USED 

PART 3 EXECUTION 

3.1 NOTICE OF INTENT (NOI) 

A. Fill out, sign and date a Notice of Intent to Use Generic Permit for Stormwater 
Discharge from Large and Small Construction Activities, (FDEP Form 62-
621.300(4)(b)).  Submit the signed copy of the NOI to the City Manager or 
designee.  The City Manager or designee will submit the completed form to the 
FDEP along with the required permit fee. 

 
3.2 CERTIFICATION REQUIREMENTS 

A. On the attached OPERATOR’S INFORMATION form, fill out the name, address 
and telephone number for the CONTRACTOR, persons or firms responsible for 
maintenance and inspection of erosion and sediment control measures, and all 
Subcontractors. 

 
B. The CONTRACTOR and Subcontractors named in the Operator’s Information 

form shall read, sign and date the attached CONTRACTOR’S/ 
SUBCONTRACTOR’S CERTIFICATION form. 

 
C. The persons or firms responsible for maintenance and inspection of erosion and 

sediment control measures shall read, sign and date the attached EROSION 
CONTROL CONTRACTOR’S INSPECTION AND MAINTENANCE 
CERTIFICATION form. 

 
D. Submit all forms to the City Manager or designee before beginning construction. 

 
3.3 RETENTION OF RECORDS  

A. Retain a copy of the SWPPP at the construction site and at the Contractor’s office 
from the date that it became effective to the date of project completion. 

 
B. At project closeout, submit to the City Manager or designee all NPDES forms and 

certifications, as well as a copy of the SWPPP.  Stormwater pollution prevention 
records will be retained by the City Manager or designee for a period of three (3) 
years from the date of project completion. 

 
3.4 REQUIRED NOTICES 

A. The following notices shall be posted from the date that the SWPPP goes into 
effect until the date of final site stabilization: 
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1. A copy of the submitted NOI and a brief project description, as given in 
the SWPPP, shall be posted at the construction site and at the 
CONTRACTOR’s office in a prominent place for public viewing. 

 
2. Notice to drivers of equipment and vehicles, instructing them to stop, 

check and clean tires of debris and mud before driving onto traffic lanes.  
Post such notices at every stabilized construction exit area. 

 
3. Post a notice of waste disposal procedures in an easily visible location on 

site. 
 
4. Notice of hazardous material handling and emergency procedures shall 

be posted with the NOI on site.  Keep copies of Material Safety Data 
Sheets at a location on site that is know to all personnel. 

 
5. Keep a copy of each signed certification at the construction site and at 

the CONTRACTOR’s office.  
 
 

REQUIRED FORMS FOLLOW
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OPERATOR’S INFORMATION 
 
 
 
Owner’s Name and Address: City Utilities Department 
       
       
      380 Riverside Circle 
      Naples, Florida 34102 
      (239) 213-4717 
 
 
 
Contractors’ Names and Addresses: 
 
General Contractor:            
              
              
              
    Telephone:         
 
Site Superintendent:            
              
              
              
    Telephone:         
 
Erosion Control and            
Maintenance Inspection:           
              
              
    Telephone:         
 
 
 
Subcontractors’ Names and Addresses: 
 
              
              
              
              
Phone:        Phone:        
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CONTRACTOR’S / SUBCONTRACTOR’S CERTIFICATION 
 
 
 
I certify under penalty of law that I understand the terms and conditions of Florida’s National 
Pollutant Discharge Elimination System (NPDES) Construction General Permit that authorizes 
storm water discharges associated with activity from the construction site identified as     part of 
this certification, and that I have received a copy of the SWPPP. 
 
 
 
Signature:             

Name: (printed or typed)            

Title:              

Company:             

Address:             

 
 
Signature:             

Name: (printed or typed)            

Title:              

Company:             

Address:             

 
 
Signature:             

Name: (printed or typed)            

Title:              

Company:             

Address:             
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EROSION CONTROL CONTRACTOR’S 

INSPECTION AND MAINTENANCE CERTIFICATION 
 
 
 
I certify under penalty of law that I understand the terms and conditions of Florida’s National 
Pollutant Discharge Elimination System (NPDES) Construction General Permit that authorizes 
storm water discharges associated with activity from the construction site identified as part of 
this certification, and that I have received a copy of the SWPPP. 
. 
 
 
 
Signature:             

Name: (printed or typed)            

Title:              

Company:             

Address:             

              

Date:              
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STORM WATER POLLUTION PREVENTION PLAN 
INSPECTION AND MAINTENANCE REPORT 

 
 
 
Project:           

Contractor:           

Inspector:           

Date:            

 

CONTROLS LOCATION 
SEDIMENT

HEIGHT 
PROBLEM 

DESCRIPTION 
MAINTENANCE 

REQUIRED 
REPAIRED 
BY / DATE 
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END OF SECTION 
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SECTION 02276 

EROSION AND SEDIMENTATION CONTROL 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. The work specified in this Section consists of designing, providing, maintaining 
and removing temporary erosion and sedimentation controls as necessary.  The 
Contractor shall exercise extreme care to minimize contamination of rainfall run-off 
from the site.  All necessary provisions and care shall be taken to insure 
compliance with the Water Quality Standards of the State of Florida, more 
particularly the South Florida Water Management District (SFWMD).  The 
Contractor shall make himself familiar with Chapter 17-3, “Water Quality 
Standards,“ of the Florida Administrative Code (F.A.C.).  Compliance for 
protection of State Waters and/or jurisdictional areas require the use of hay bales, 
temporary swales, settling ponds, silt screens, and other appropriate methods as 
necessary to prevent soils and sediment from entering such areas.  Prior to 
commencement of work , the Contractor shall submit a plan of action and a list of 
materials he plans to use for sedimentation/erosion control to the City for 
approval. 

 
B. Temporary erosion controls include, but are not limited to rip rap channels, road 

stabilization, grassing, mulching, setting, watering, and reseeding onsite surfaces 
and spoil and borrow area surfaces and providing interceptor ditches at ends of 
berms and at those locations which will ensure that erosion during construction 
will be either eliminated or maintained within acceptable limits as established by 
the CITY. 

 
C. Temporary sedimentation controls include, but are not limited to, silt dams, traps, 

barriers, public and private on- and off-site storm sewer inlets protectors, and 
appurtenances at the foot of sloped surfaces which will ensure that sedimentation 
pollution will be either eliminated or maintained within acceptable limits as 
established by the CITY. 

 
D. If required by regulation or CITY, CONTRACTOR is responsible for providing an 

approved Erosion Control Plan for effective temporary erosion and sediment 
control measures during construction or until final controls become effective. 

 
1.2 REFERENCE DOCUMENTS 

A. South Florida Building Code and Standard Building Code. 
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PART 2 PRODUCTS 

2.1 EROSION CONTROL 

A. Sodding and Seeding is specified in Section 02400. 
 
B. Rip Rap Channel. 

 
C. Road Stabilization. 

 
D. Netting - fabricated of material acceptable to the City Manager or designee. 

 
2.2 SEDIMENTATION CONTROL 

A. Temporary Sediment Trap. 
 
B. Sediment Fence. 
 
C. Bales - clean, seed free pine needle or cereal hay type. 

 
D. Netting - fabricated of material acceptable to the City Manager or designee. 

 
E. Filter Stone - crushed stone conforming to Florida Department of Transportation 

specifications. 
 

F. Concrete Block - hollow, non-load-bearing type. 
 

G. Concrete - exterior grade not less than one inch thick. 

PART 3 EXECUTION 

3.1 EROSION CONTROL 

A. Minimum procedures for grassing are: 
 

1. Scarify slopes to a depth of not less than six inches and remove large clods, 
rock, stumps, roots larger than 1/2 inch in diameter and debris. 

 
2. Sow seed within twenty-four (24) hours after the ground is scarified with 

either mechanical seed drills or rotary hand seeders. 
 
3. Apply mulch loosely and to a thickness of between 3/4 inch and 1-1/2 inches. 
 
4. Apply netting over mulched areas on sloped surfaces. 
 
5. Roll and water seeded areas in a manner which will encourage sprouting of 

seeds and growing of grass.  Reseed areas that exhibit unsatisfactory growth 
(less than 70 percent coverage).  Backfill and seed eroded areas, removing 
eroded material from effected drainage facilities. 
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B. Minimum procedures for rip rap channel are: 
 

1. Clear the foundation of all trees, stumps, and roots. 
 
2. Excavate the bottom and sides of the channel 30 inches below grade at all 

points to allow for the placement of riprap as shown in the typical 
cross-section in the Standard Details. 

 
3. Install extra strength filter fabric on the bottom and sides of the channel 

foundation, placing the upstream fabric over the downstream fabric with at 
least a 1 foot overlap on all joints.  The fabric is to be securely held in place 
with metal pins. 

 
4. Place riprap evenly to the lines and grades shown on the drawings and 

staked in the field.  Place riprap immediately following the installation of the 
filter fabric. 

 
5. Riprap shall meet the specification for F.D.O.T. Class 2 Riprap. 

 
6. Restore all disturbed areas in accordance with a vegetation plan submitted in 

advance and approved by the City Manager or designee. 
 

C. Minimum Procedures for road stabilization are: 
 

1. Clear roadbed and parking areas of all vegetation, roots and other 
objectionable material. 

 
2. Provide surface drainage. 

 
3. Spread 6 inch course of lime rock evenly over the full width of road and 

parking area and smooth to avoid depressions. 
 

4. After grading, seed or resod all disturbed areas adjoining roads and parking 
areas conforming to existing conditions prior to construction. 

 
3.2 SEDIMENTATION CONTROL 

A. Install and maintain silt dams, traps, barriers, and appurtenances as required.  
Replace deteriorated hay bales and dislodged filter stone. 

 
B. Minimum requirements for sediment trap: 

 
1. Clear, grub and strip the area under the embankment of all vegetation and 

root mat. 
 
2. Clear retention area to elevation as approved by the City Manager or 

designee. 
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3. Use fill material free of roots, woody vegetation and organic matter.  Place 
fill in lifts not to exceed 9 inches and machine compact. 

 
4. Construct dam and stone spillway to dimensions, slopes and elevations 

shown. 
 

5. Ensure that the spillway crest is level and at least 18 inches below the top of 
the dam at all points. 

 
6. Stone used for spillway section - Class "B" erosion control stone. 

 
7. Stone used on inside spillway face to control drainage - #67 washed stone. 

 
8. Extend stone outlet section to vegetated road ditch on zero grade with top 

elevation of stone level with bottom of drain. 
 

9. Ensure that the top of the dam at all points is 6 inches above natural 
surrounding ground. 

 
10. Stabilize the embankment and all disturbed area above the sediment pools 

as shown in the vegetation plan. 
 

C. Minimum requirements for sediment fence: 
 

1. Construct sediment fence on low side of topsoil stockpile to prevent 
sediment from being washed into the drainage system.  Fence to extend 
around approximately 70 percent of the perimeter of the stockpile.  Fence  
must  be unobstructed so as to maintain a minimum of 75 percent of its 
design flow rate.  

 
2. Locate posts down slope of fabric to help support fencing. 

 
3. Bury toe of fence approximately 8 inches deep to prevent undercutting. 

 
4. When joints are necessary, securely fasten the fabric at a support post with 

overlap to the next post. 
 

5. Filter fabric shall be of nylon, polyester, propylene or ethylene yarn with 
extra strength – 50 pounds per linear inch (minimum) - and with a flow rate 
of at least 0.30 gallons per foot per minute.  Fabric should contain ultraviolet 
ray inhibitors and stabilizers. 

 
6. Post to be 4-inch diameter pine with a minimum length of 4 feet. 
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D. Minimum Requirement for stormwater facilities protection 
 

1. Public and private stormsewer facilities, both on and offsite, shall be 
protected at all inlets affected by construction.  Stormsewer facilities 
include streets, inlets, pipes, ditches, swales, canals, culverts, control 
structures, and detention/retention areas. 

2. Grated drop inlets shall be rapped with filter fabric in a manner that 
allows removal of accumulated sediment from the fabric before removing 
the grate. 

3. Curb inlets shall be protected from sediment, turbid water from 
stormwater or dewatering activities; also construction debris, concrete 
mix and rinsate, and any other pollution. 

4. Stormwater runoff entering such stormsewer inlets and stormwater 
detention/retention facilities with a turbidity greater than 50 NTU shall be 
considered to be in non-compliance with these regulations. 

 
3.3 PERFORMANCE 

A. Should any of the temporary erosion and sediment control measures employed 
fail to produce results which comply with the requirements of the State of Florida, 
immediately take steps necessary to correct the deficiency at no expense to the 
CITY.  Sedimentation or turbid water violations to stormwater facilities on or offsite 
shall require the contractor to remove all sediment from the affected facilities. 

 
 
 

END OF SECTION 
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SECTION 02300 

HORIZONTAL DIRECTIONAL DRILLING 

PART 1 GENERAL 

1.1 DESCRIPTION OF REQUIREMENTS  

A. Provide all necessary tools, materials, labor, supervision and equipment to 
successfully complete the installation of directionally drilled piping as specified 
herein and shown in the City’s Standard Detail Drawings.   

 
B. Furnish all items necessary to perform the horizontal directional drilling operation 

and construct the pipe to the lines and grade shown on the drawings. 
 

C. Use techniques of creating or directing a borehole along a predetermined path to 
a specified target location.   Use mechanical and hydraulic deviation equipment to 
change the boring course and use instrumentation to monitor the location and 
orientation of the boring head assembly along a predetermined course. 

 
D. Accomplish drilling with fluid-assist mechanical cutting.  Use a mixture of bentonite 

and water or polymers and additives.  Use bentonite sealants and water to 
lubricate and seal the mini-tunnel.  Use minimum pressures and flow rates during 
drilling operation as not to fracture the sub-grade material around and or above 
the bore. 

 
E. Utilize small diameter fluid jets to fracture and mechanical cutters to cut and 

excavate the soil as the head advances forward. 
 

F. Install an offset section of drill stem that causes the cutter head to turn 
eccentrically about its centerline when it is rotating for steering.  When steering 
adjustments are required, rotate the cutter head offset section toward the desired 
direction of travel and advance the drill stem forward without rotation. 

 
G. Drill a 2-inch to 3-inch diameter pilot hole using the mobile drilling system 

launched from the surface at an inclined angle.  Enlarge the pilot hole with 
reamers as required. 

 
1.2 REFERENCE STANDARDS 

A. See Section 02620 for casing and carrier pipe diameter requirements. 
 
B. American Association of State Highway and Transportation Officials (AASHTO). 

 
C. Occupational Safety and Health Administration (OSHA). 
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1.3 DEFINITIONS 

A. CONTRACTOR’s Construction Drawings shall be defined as drawings by which 
the CONTRACTOR proposes to construct, operate, build, etc., the referenced 
item.  Submit Construction Drawings for the sole purpose of providing the 
sufficient details to verify that the CONTRACTOR’s work in progress is in 
accordance with the intent of the design. 

 
1.4 SUBMITTALS 

A. The ENGINEER will base the review of submitted details and data on the 
requirements of the completed work, safety of the work in regards to the public, 
potential for damage to public or private utilities and other existing structures and 
facilities, and the potential for unnecessary delay in the execution of the Work.  
Such review shall not be construed to relieve the CONTRACTOR in any way of 
his responsibilities under the contract.  Do not commence work on any items 
requiring CONTRACTOR’s Construction Drawings or other submittals until the 
drawings and submittals are reviewed and accepted by the ENGINEER. 

 
B. The CONTRACTOR shall:  

 
1. Submit for review complete construction drawings and/or complete written 

description identifying details of the proposed method of construction and 
the sequence of operations to be performed during construction, as required 
by the method of tunnel excavation approved.  The drawings and 
descriptions shall be sufficiently detailed to demonstrate to the ENGINEER 
that the proposed materials and procedures will meet the requirements of 
this specification.  Submit arrangement drawings and technical 
specifications of the machine and trailing equipment (including any 
modifications), three-year experience record with this type of machine and a 
copy of the manufacturer’s operation manual for the machine. 

 
2. Submit CONTRACTOR’s Construction Drawings for the following items. 

 
a. Complete details of the equipment, methods and procedures to be 

used, including but not limited to primary lining installation, timing of 
installation in relation to the excavation plan and sequence, bulkheads, 
etc. 

 
b. Grouting techniques, including equipment, pumping procedures, 

pressure grout types, mixtures and plug systems. 
 

c. Method of controlling line and grade of excavation. 
 

d. Details of muck removal, including equipment type, number, and 
disposal location. 

 
e. Proposed contingency plans for critical phases and areas of directional 

drilling, including repair of any existing utilities damaged during 
construction. 
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C. Quality Control Methods.  Submit a description of quality control methods at least 

10 days prior to the start of directional drilling to the ENGINEER.  The submittal 
shall describe: 

 
1. Procedures for controlling and checking line and grade. 

 
2. Field forms for establishing and checking line and grade. 

 
D. Safety.  Submit procedures including, but not limited to, monitoring for gases 

encountered. 
 

E. Submit hazardous chemical list as well as all MSDS and technical data sheets. 
 
1.5 DESIGN CRITERIA 

A. Compatibility of Methods. 
 

1. The methods of excavation, lining, and groundwater control shall be 
compatible. 

 
1.6 JOB CONDITIONS 

A. Safety Requirements 
 

1. Perform work in a manner to maximize safety and reduce exposure of men 
and equipment to hazardous and potentially hazardous conditions, in 
accordance with applicable safety standards. 

 
2. Whenever there is an emergency or stoppage of work which is likely to 

endanger the excavation or adjacent structures, operate a full work force for 
24 hours a day, including weekends and holidays, without intermission until 
the emergency or hazardous conditions no longer jeopardize the stability 
and safety of the work. 

 
B. Air Quality. 

 
1. Conduct directional drilling operations by methods and with equipment, 

which will positively control dust, fumes, vapors, gases or other atmospheric 
impurities in accordance with applicable safety requirements. 

 
1.7 PERMITS 

A. Obtain any and all other permits required for prosecution of the work. 
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PART 2 PRODUCTS 

2.1 GENERAL 

A. Refer to Section 02620 for HDPE pipe material. 

PART 3 EXECUTION 

3.1 GENERAL 

A. The CONTRACTOR shall be responsible for his means and methods of directional 
drilling construction and shall ensure the safety of the work, the CONTRACTOR’s 
employees, the public, and adjacent property, whether public or private. 

 
B. Obtain locations of all existing utilities within the horizontal directional drilling 

project area, whether shown on the plans or not, in coordination with the owners 
of such utilities.  Be responsible for protection of such utilities from damage, and 
repair of any utilities damaged during or as a result of construction. 

 
C. Anticipate that portions of the drilled excavation will be below the groundwater 

table. 
 

D. Comply with all local, state and federal laws, rules and regulations at all times to 
prevent pollution of the air, ground and water. 

 
3.2 EQUIPMENT 

A. Diesel, electrical, or air-powered equipment will be acceptable, subject to 
applicable federal and state regulations. 

 
B. Any method or equipment that the CONTRACTOR can demonstrate will produce 

the specified results will be considered. 
 

C. Employ equipment that will be capable of handling the various anticipated ground 
conditions.  In addition, the equipment shall: 

 
1. Be capable of minimizing loss of ground ahead of and around the machine 

and providing satisfactory support of the excavated face at all times. 
 

2. Provide a system to indicate whether the amount of earth material removed 
is equivalent to that displaced by the advance of the machine such that the 
advance rate may be controlled accordingly. 

 
D. Provide adequate secondary containment for any and all portable storage tanks. 

 
3.3 DIRECTIONAL DRILLING DATA  

A. Submit daily logs of construction location, progress and events, including 
observations on the following: 
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1. Location and elevation of significant soil strata boundaries and brief soil 

descriptions. 
 

2. Jacking pressures and torsional forces, if applicable. 
 
3.4 CONTROL OF THE TUNNEL LINE AND GRADE  

A. Construction Control. 
 

1. Establish and be fully responsible for the accuracy of control for the 
construction of the pipeline to be installed, including structures, tunnel line 
and grade. 

 
2. Establish control points sufficiently far from the tunnel operation so as not to 

be affected by construction operations. 
 

3. Maintain daily records of alignment and grade and submit three copies of 
these records to the ENGINEER.  However, the CONTRACTOR remains 
fully responsible for the accuracy of his work and the correction of it, as 
required. 

 
4. Check control for the bore alignment against an above ground undisturbed 

reference at least once each hour and once for each 50 feet of tunnel 
constructed, or more often as needed or directed by the ENGINEER. 

 
3.5 INSTALLATION OF TRACKING/LOCATING WIRE 

A. Install all facilities such that their location can be readily determined by 
electronic designation after installation.  For non-conductive installations, 
attach a minimum of two (2) separate and continuous conductive tracking (tone 
wire) materials, either externally, internally or integral with the product.  Use 
either a continuous green-sheathed solid conductor copper wire line (minimum 
#12 AWG for external placement or minimum #14 AWG for internal placement 
in the conduit/casing) or a coated conductive tape.  Conductors must be 
located on opposite sides when installed externally.  Connect any break in the 
conductor line before construction with an electrical clamp, or solder, and coat 
the connection with a rubber or plastic insulator to maintain the integrity of the 
connection from corrosion.  Clamp connections must be made of brass or 
copper and of the butt end type with wires secured by compression.  Soldered 
connections must be made by tight spiral winding of each wire around the 
other with a finished length minimum of three (3) inches overlap.  Tracking 
conductors must extend two (2) feet beyond the bore terminal points.  Test 
conductors for continuity.  Each conductor that passes must be identified as 
such by removing the last six (6) inches of the sheath.  No deductions are 
allowed for failed tracking conductors.  Conductor ends must be wound into a 
small coil and left for future attachment to isolation valve boxes. 
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3.6 DISPOSAL OF EXCESS MATERIAL 

A. Where such effort is necessary, cost for groundwater control during the course of 
the tunnel work shall be included in the unit contract price for the work. 

 
B. Dewatering required during the course of the project to lower water table, to 

remove standing water, surface drainage seepage, or to protect ongoing work 
against rising waters or floods shall be considered incidental to the work being 
performed. 

 
 
 

END OF SECTION 
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SECTION 02400 

RESTORATION BY SODDING OR SEEDING 

PART 1 GENERAL 

1.1 DESCRIPTION OF REQUIREMENTS 

A. The work in this section consists of furnishing all labor, material and equipment to 
restore all areas disturbed during construction to match preconstruction 
conditions.  Establish a stand of grass within the areas disturbed by furnishing and 
placing grass sod where required, or by seeding and mulching areas not requiring 
sod. 

 
1.2 REFERENCE DOCUMENTS 

A. Use materials conforming to the requirements of Florida Department of 
Transportation Standard Specifications for Road and Bridge Construction as 
follows: 

 
1. Section 570 – Grassing (by Seeding) 
 
2. Section 575 – Sodding 

 
3. Section 981 – Grassing and Sodding Materials 

 
4. Section 982 – Commercial Fertilizer 
 
5. Section 983 – Water for Grassing 

 
1.3 SUBMITTALS 

A. Submit certifications and identification labels for all sodding supplied in 
accordance with General Conditions. 

PART 2 PRODUCTS 

2.1 SODDING 

A. Types:  Sod may be of either St. Augustine or Argentine Bahia grass or as that 
disturbed, as established prior to construction.  Use well matted sod with roots.  
When replacing sod in areas that are already sodded, use sod of the same type 
as the existing sod. 

 
B. Provide sod as required in accordance with Florida Department of Transportation 

Specifications 575 and 981.  Furnish sod equal to and similar in type as that 
disturbed.  Place and water in accordance with FDOT Specifications Section 575. 
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C. Use sod in commercial-size rectangles, preferably 12-inch by 24-inch or larger, 
except where 6-inch strip sodding is called for. 

 
D. Use sod that is sufficiently thick to secure a dense stand of live grass.  Use sod 

that is live, fresh and uninjured at the time of planting, having a soil mat of 
sufficient thickness adhering firmly to the roots to withstand all necessary 
handling. It shall be reasonably free of weeds and other grasses.  Plant sod as 
soon as possible after being dug, and shade and keep moist from the time it is 
dug until it is planted.   

 
E. Handle sod in a manner to prevent breaking or other damage.  Do not handle by 

dumping from trucks or other vehicles.  Use care at all times to retain the native 
soil on the roots of each sod roll during stripping and handling.  Sod that has been 
damaged by handling during delivery, storage or installation will be rejected. 

 
F. Swales:  Place sod to the proper grade and cross section in all flow areas to 

ensure the design flow of water in the ditch.  In excavating for the placement of 
sod, provide a minimum of 3 inches of undercut.  

 
2.2 FERTILIZER 

A. Supply chemical fertilizer in suitable bags with the net weight certification of the 
shipment.  Fertilizer shall be 12-8-8 and comply with Section 982 of the FDOT 
Standard Specification for Road and Bridge Construction. 

 
B. The numerical designations for fertilizer indicate the minimum percentages 

(respectively) of (1) total nitrogen, (2) available phosphoric acid and (3) water 
soluble potash, contained in the fertilizer. 

 
C. The chemical designation of the fertilizer shall be 12-8-8, with at least 50 percent 

of the nitrogen from a nonwater-soluble organic source.  The nitrogen source may 
be a unreaformaldehyde source provided it is not derived from a waste product of 
the plastic industry. 

 
2.3 EQUIPMENT 

A. Spread fertilizer uniformly at the specified rate. 
 
2.4 NETTING 

A. Netting is fabricated of material similar to Geoscope Landscape Fabric or 
Engineer of Record approved equal. 

 
2.5 SEEDING 

A. Seed all unpaved areas disturbed during construction that do not require sod.  
Complete all seeding in conformance with FDOT Specifications Sections 570 and 
981.  Mulch and fertilize the grassed areas shall be mulched and fertilized in 
accordance with FDOT Specifications. 
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B. Provide mulch material free of weeds.  Mulch shall be oat straw or rye, Pangola, 
peanut, Coastal Bermuda, or Bahia grass hay. 

 
C. All seeds must have been tested within 6 months of planting.  Submit a seed bag 

tag with final payment requests from each type or mixture of seed used.  Seed 
mixtures shall be chosen to insure the development of the planting during the 
season or planting, and to insure future growth and permanence. 

 
2.6 TOPSOIL 

A. Topsoil stockpiled during excavation may be used.  If additional topsoil is required 
to replace topsoil removed during construction, it shall be obtained off site at no 
additional cost to the CITY.  Topsoil shall be fertile, natural surface soil, capable of 
producing all trees, plants, and grassing specified herein. 

 
2.7 MULCH 

A. Furnish small grain straw mulch.  Apply mulch at a rate of 1.5 tons per acre, 
corresponding to a depth not less than 1-inch or more than 3-inches according to 
texture and moisture content of mulch material.  Apply asphalt emulsion at a rate 
of 150 gallons per ton of straw to anchor the straw applied. 

 
2.8 WATER 

A. It is the CONTRACTOR’S responsibility to supply all water to the site, as required 
during seeding and sodding operations and through the maintenance period and 
until the work is accepted.  Make whatever arrangements may be necessary to 
ensure an adequate supply of water to meet the needs for the work.  Furnish all 
necessary hose, equipment, attachments, and accessories for the adequate 
irrigation of lawns and planted areas as may be required.  Water shall be suitable 
for irrigation and free from ingredients harmful to plant life. 

 
2.9 SOIL IMPROVEMENTS 

A. Apply lime at the rate of 1 to 1.5 tons per acre.  Apply 10-10-10 commercial 
fertilizer at the rate of 800 pounds per acre and work well into the top inch of 
topsoil. 

PART 3 EXECUTION 

3.1 SOD BED PREPARATION 

A. Clear areas to be sodded and/or seeded of all rough grass, weeds, and debris, 
and bring soil to an even grade. 

 
B. Thoroughly till soil to a minimum 4-inch depth. 

 
C. Bring area to proper grade, free of sticks, stones, or other foreign matter over 1-

inch in diameter or dimension.  The surface shall conform to finish grade, less the 
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thickness of sod, free of water-retaining depressions, the soil friable and of 
uniformly firm texture.  

 
3.2 INSPECTION 

A. Verify that soil preparation and related preceding work has been completed. 
 

B. Do not start work until conditions are satisfactory. 
 
3.3 SOD HANDLING AND INSTALLATION 

A. During delivery, prior to planting, and during the planting of sod areas, protect the 
sod panels at all times from excessive drying and unnecessary exposure of the 
roots to the sun.  Stack sod during construction and planting so as not to be 
damaged by sweating or excessive heat and moisture. 

 
B. After completion of soil conditioning as specified above, lay sod panels tightly 

together so as to make a solid sodded lawn area.  On mounds and other slopes, 
the long dimension of the sod shall be laid perpendicular to the slope.  
Immediately following sod laying, roll the lawn areas with a lawn roller customarily 
used for such purposes, and then thoroughly water. 

 
C. Place sod at all areas where sod existed prior to construction, on slopes of 3 

horizontal to 1 vertical (3:1) or greater, in areas where erosion of soils will occur, 
and as directed by the ENGINEER. On areas where the sod may slide, due to 
height and slope, the ENGINEER may direct that the sod be pegged, with pegs 
driven through the sod blocks into firm earth, at suitable intervals. 

 
3.4 USE OF SOD ON ROADWAY PROJECTS 

A. In accordance with the FDOT District One Standard Practice, establish permanent 
green grass at the completion of roadway construction and maintenance work.  
The following shall apply to all restoration involving State or City roadways: 

 
1. Use sod in lieu of seed and mulch on all roadways with urban (raised curb) 

typical sections. 
 
2. One inch water per week shall be required for a minimum of four (4) 

consecutive weeks for the purpose of establishing sod.  This can be waived 
during construction, if and only if there is a minimum of one inch of rain per 
week on all sod on the project. 

 
3. Placed sod on slopes 1:3 or greater.  Stake sod on slopes 1:2 or greater. 
 
4. On all curves with superelevation, place sod from the edge of pavement to 

the toe of slope on the downhill side(s) for the entire length of the 
superelevated roadway.  On multi-lane divided rural facilities, place sod in 
the median and on the inside of the curve in the superelevated areas.  This 
does not apply to reverse crowns. 
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5. Use sod for all projects with less than 10,000 square yards grass area. 
 
6. On tangent sections and on outside of curves, use sod between the edge of 

pavement and a point 4 feet beyond the shoulder break point. 
 

7. The entire width of sod should not exceed 15 feet from the edge of 
pavement. 

 
8. Sod is to be used to eliminate narrow seed and mulch areas.  Sod areas 

less than 6 feet in width. 
 

9. Place sod around drainage structures as per the standard Indexes and 
extend to the edge of pavement. 

 
3.5 SOD MAINTENANCE  

A. The sod shall produce a dense, well-established growth.  Repair and re-sod all 
eroded or bare spots until project acceptance.  Repair to sodding shall be 
accomplished as in the original work. 

 
B. Perform sufficient watering to maintain adequate moisture for optimum 

development of the seeded and sodded areas, and no less than 1.5 inches of 
water per week for at least 2 weeks.  Thereafter, apply water for a minimum of 60 
days as needed until the sod takes root and starts to grow or until final 
acceptance, whichever is latest. 

 
3.6 GUARANTEE 

A. Guarantee a live and vigorous stand of permanent grass at the time of acceptance 
of the work consisting of 80 percent minimum coverage for seeded grass areas 
with no bare spots greater than 5 square feet. 

 
3.7 CLEANING 

A. Remove debris and excess materials from the project site. 
 
 

END OF SECTION 
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SECTION 02523 

SIDEWALKS, DRIVEWAYS AND CURBS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Sidewalks, sidewalk ramps, driveways, curbs and drive 
approaches complete with concrete materials, concrete curing compounds, joint 
materials, field quality control and appurtenances. 
 

1.2 REFERENCES 

A. Reference Standards:  Conform the work for this Section to the applicable portions 
of the following standard Specifications. 

 
1. ASTM - American Society of Testing and Materials 
 
2. AASHTO - American Association of State Highway and Transportation 

Officials 
 

3. FDOT - Florida Department of Transportation - Standard Specifications 
for Road and Bridge Construction. 

 
4. FAC - Florida Accessibility Code. 

 
5. ADAAG - American with Disabilities Act Accessibility Guidelines 

 
6. UFAS - Uniform Federal Accessibility Standards 

 
1.3 SUBMITTALS 

A. Reports:  Written permission for the use of all local disposal sites   Furnish copies 
to the ENGINEER. 

 
B. Test Reports:  

 
1. Thickness and Compressive Strength:  Provide the ENGINEER with two (2) 

certified copies of the test results.  Perform the tests by a laboratory 
approved by the ENGINEER. 
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1.4 JOB CONDITIONS 

A. Environmental Requirements: 
 

1. Temperature:  Comply with the requirements for concrete installation due to 
outside ambient air temperatures as specified under Article 3.3.I of this 
Section. 

 
B. Protection: 

 
1. Protection Against Rain:  Comply with the requirements for protecting new 

work against damage from Rain, as specified under Article 3.3.I of this 
Section. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Concrete:  Use 2,500-psi concrete except as modified herein. 
 

B. Ready-Mixed Concrete:  Use ready-mixed concrete that conforms to ASTM C94, 
Alternate 2. 

 
C. Water:  Use water for mixing and curing concrete reasonably clean and free from 

oil, salt, acid, alkali, chlorides, sugar, vegetable, or other substances injurious to 
the finished product.  Waters from sources approved by the local Health 
Department as potable may be used without test.  Test water requiring testing in 
accordance with the current Method of Test for Quality of Water to be Used in 
Concrete, AASHTO T-26. 

 
D. Concrete Curing Compounds:  Use white membrane curing compound for curing 

concrete that conforms to AASHTO M148, Type 1 clear, or Type 2 while per 
FDOT Section 925. 

 
E. Premolded Joint Filler:  Use fiber joint filler that conforms to ASTM D1751.  Use 

filler of the thickness, as specified herein, or as directed by the ENGINEER. 
 

F. Steel Hook Bolts:  Use hook bolts that conform to ASTM A706, or for Grade 60 of 
ASTM A615, A616, or A617.  Use 5/8-inch diameter hook bolts self-tapping. 

 
G. Joint Sealant:  Use hot-poured type joint sealant that conforms to ASTM D1190. 

PART 3 EXECUTION 

3.1 CONTRACTOR’S  VERIFICATION 

A. Excavation and Forming:  Prior to the installation of any concrete, examine the 
excavation and forms for the proper grades, lines, and levels required to receive 
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the new work.  Ascertain that all excavation and compacted subgrades are 
adequate to receive the concrete to be installed. 

 
1. Correct all defects and deficiencies before proceeding with the work. 

 
 

B. Existing Improvements:  Investigate and verify location of existing improvements 
to which the new work is to be connected. 

 
1. Making necessary adjustment in line and grade to align the new work with 

the existing improvements must be approved by the ENGINEER prior to any 
change. 

 
3.2 PREPARATION  

A. Forms:  Use wood or metal forms, straight and free from warp, clean, and 
sufficient strength to resist springing during the process of depositing concrete 
against them. 

 
1. Use full depth of the concrete forms. 

 
3.3 INSTALLATION 

A. Sidewalks, Sidewalk Ramps, Driveways and Driveway Approaches:  Construct all 
sidewalks and sidewalk ramps four (4) inches thick except at driveways and 
alleys.  Construct thickness of the sidewalks six (6) inches at driveways and 
alleys.  Construct sidewalks five (5) feet wide unless otherwise noted on the 
Plans, and slope 1/4-inch per foot towards the center of the road.  Normally, 
sidewalks will be located within the right-of-way, parallel the property lines, at a 
distance of 1-foot from the property line. 

 
1. Construct alleys, driveways and approaches six (6) inches thick.  Construct 

the width of the driveways and driveway approaches as shown on the Plans 
or as directed by the ENGINEER. 

 
2. Asphalt sidewalks/bikeways/access paths/paths where authorized shall be 

constructed to specifications established by the City, but shall be no less 
than six inches (6”) of compacted limerock base over a stabilized subgrade, 
primed and surfaced with a minimum of one inch (1”) of Type II asphalitc 
concrete. 

 
B. Removal of Existing Curb for Sidewalk Ramps and Driveway Approaches:  

Conform construction of sidewalk ramps within street intersections where curbed 
pavement existing to the current FDOT Roadway and Traffic Design Standards. 

 
1. Saw cut, to full depth of pavement, and remove a minimum of an 18-inch 

wide curb and gutter section where there is no proper curb drop for the 
sidewalk ramp or driveway approach.  When mountable curbs are present, 
remove a 24-inch wide curb and gutter section for the construction of 
sidewalk ramps, as specified above. 

City of Naples ITB 14-030 Option T8 180



02523 Sidewalks, Driveways and Curbs.doc  4 of 8 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

 
2. Remove curb and gutter as determined by the ENGINEER in the field but 

remove curb and gutter at least as wide as the proposed sidewalk ramp plus 
1-foot on each side. 

 
3. Replace the removed curb and gutter section with materials, equal to what 

was removed and seal joint with hot poured rubber asphalt. 
 

C. Install 5/8-inch diameter self-tapping hook bolts, in the existing concrete pavement 
as indicated on the Plans prior to placing concrete for the removed curb and gutter 
section. 

 
D. Placement of Forms:  Use wood forms, straight and free from warp, of nominal 

depth for sidewalk sections less than 25 feet in length. 
 

1. Stake forms to line and grade in a manner that will prevent deflection and 
settlement. 

 
2. When unit slab areas are to be poured, place slab division forms such that 

the slab division joints will be straight and continuous. 
 

3. Set forms for sidewalk ramps to provide a grade toward the centerline of the 
right-of-way in accordance with current standards.  Use a uniform grade, 
except as may be necessary to eliminate short grade changes. 

 
4. Oil forms before placing concrete.  Leave forms in place at least 12 hours 

after the concrete is placed.  Place forms ahead of the pouring operations to 
maintain uninterrupted placement of concrete. 

 
5. The use of slip form pavers can be allowed when approved by the 

ENGINEER in lieu of the construction system described above. 
 

E. Joints:  Construct transverse and longitudinal expansion and plane-of-weakness 
joints at the locations specified herein, or as indicated on the Plans or as directed 
by the ENGINEER. 

 
1. Place the transverse expansion joints for the full width and depth of the new 

work.  Use transverse expansion joints placed against an existing pavement 
a minimum of six (6) inches deep but no less than the thickness of the 
concrete being placed. 

 
2. Conform longitudinal expansion joints to the requirements as transverse 

expansion joints. 
 

3. Construct joints true to line with their faces perpendicular to the surface of 
the sidewalk.  Install the top slightly below the finished surface of the 
sidewalk.  Construct transverse joints at right angles to the centerline of the 
sidewalk and construct longitudinal joints parallel to the centerline or as 
directed by the ENGINEER. 
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4. Place transverse expansion joints, 1/2-inch thick, through the sidewalk at 

uniform intervals of not more than 50 feet and elsewhere as shown on the 
Plans, or as directed by the ENGINEER. 

 
5. Place expansion joints, 1/2-inch thick, between the sidewalk and back of 

abutting parallel curb, buildings or other rigid structures, concrete driveways 
and driveway approaches.  When directed by the ENGINEER, place the 
expansion joint between sidewalks and buildings 1-foot from the property 
line and parallel to it. 

 
6. Form plane-of-weakness joints every five (5) feet.  Form joints by use of slab 

divisions forms extending to the full depth of the concrete or by cutting joints 
in the concrete, after floating, to a depth equal to 1/4 the thickness on the 
sidewalk.  Construct cut joints not less than 1/8-inch or more than 1/4-inch in 
width and finish smooth and at right angles to the centerline on the sidewalk. 

 
F. Placing and Finishing Concrete:  Place all concrete on a prepared unfrozen, 

smooth, leveled, rolled and properly compacted base.  Place concrete on a moist 
surface with no visible water present. 

 
1. Deposit the concrete, in a single layer to the depth specified.  Spade or 

vibrate and compact the concrete to fill in all voids along the forms and 
joints.  Strike off the concrete with a strike board until all voids are removed 
and the surface has the required grade and cross section as indicated on 
the Plans, or as directed by the ENGINEER. 

 
2. Float the surface of the concrete just enough to produce a smooth surface 

free from irregularities.  Round all edges and joints with an edger having a 
1/4-inch radius. 

 
3. Broom the surface of sidewalks, driveways and approaches to slightly 

roughen the surface. 
 

4. Texture the surface of the sidewalk ramps with a coarse broom transversely 
to the ramp slope, and coarser roughen than the remainder of the sidewalk.  
Contract the ramp slope in color (using a brick-red dye or approved equal) 
from the remainder of the sidewalk.  Comply with minimum color contract 
and slope requirements from FAC, UFAS, ADAAG, Local Government 
Standards, or as directed by the ENGINEER. 

 
G. Curing:  After finishing operations have been completed and immediately after the 

free water has left the surface, completely coat and seal the surface of the 
concrete (and sides if slip-forming is used) with a uniform layer of white membrane 
curing compound.  Do not thin the curing compound.  Apply the curing compound 
at the rate of one gallon per 200 square feet of surface. 

 
H. Barricades:  Place suitable barricades and lights around all newly poured 

sidewalks, sidewalk ramps, driveways, driveway approaches and curb and gutter 
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sections in order to protect the new work from damage from pedestrians, vehicles 
and others until the concrete has hardened. 

 
1. Leave barricades in place for a minimum of two (2) days, except for 

driveway approaches and curb and gutter sections.  Leave barricades in 
place for a minimum of three (3) days. 

 
2. Remove and replace any concrete that suffers surface or structural damage 

at no additional cost. 
 

I. Protection: 
 

1. Against Rain:  Protect new concrete from the effects of rain before the 
concrete has sufficiently hardened.  Have available on the job site at all 
times enough burlap or 6-mil thick polyurethane film to cover and protect 
one day’s work.  Stop work and cover completed work when rain appears 
eminent.  As soon as the rain ceases, uncover the concrete and burlap drag 
the surface where necessary.  Apply curing compound to any areas where 
the compound has been disturbed or washed away. 

 
2. Against Cold Weather:  If concrete is placed between December 15 and 

February 15, have available on the site sufficient amount of clean, dry straw 
or hay to cover one (1) day’s production.  If the temperature reaches 40 
degrees F and is falling, place the hay or straw 12 inches thick, immediately 
after the curing compound is applied. 

 
3. Concrete Temperature Limitations:  Do not place concrete when the 

temperature of the concrete at the point of placement is above 90 degrees 
F. 

 
J. Cleanup:  After the concrete has gained sufficient strength, but no sooner than 

within 12 hours, remove the fixed forms and backfill the spaces on both sides with 
sound earth of topsoil quality.  Compact, level and leave backfill in a neat 
condition. 

 
K. Gutters and Curbs:  Construct gutters and curbs in accordance with Section 520 

FDOT Standard Specifications for Road and Bridge Construction, latest edition, 
including supplements. 
 

3.4 FIELD QUALITY CONTROL 

A. Concrete Delivery Ticket:  Use a ticket system for recording the transportation of 
concrete from the batching plant to point of delivery.  Issue this ticket to the truck 
operator at the point of loading and give to the ENGINEER upon delivery. 

 
B. Concrete Delivery Rejection:  Remove concrete not permitted for inclusion in the 

work by the ENGINEER from the site.  Rejection of concrete will be determined 
through Field Quality Control and elapsed time from mixer charging to delivery. 
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C. Concrete Testing at Placement:  Perform tests of each batch of concrete 
delivered, each 50 cubic yards, or whenever consistency appears to vary.  The 
sampling and testing of slump, air content and strength will be performed at no 
cost to the CITY. 

 
1. Sampling:  Secure composite samples in accordance with the Method of 

Sampling Fresh Concrete, ASTM C172. 
 

2. Slump Test:  Test in accordance with ASTM C143.  Use the least slump 
possible consistent with workability for proper placing of the various 
classifications of concrete. 

 
a. Place structural concrete for walls and slabs, by means of vibratory 

equipment, with a slump of four (4) inches. 
 

b. A tolerance of up to 1-inch above the indicated maximum will be 
allowed for individual batches provided the average for all batches or 
the most recent ten (10) batches tested, whichever is fewer, does not 
exceed the maximum limit. 

 
3. Air Content:  Determine air content of normal weight concrete in accordance 

with Method of Test for Air Content of Freshly Mixed Concrete by the 
Pressure Method, ASTM C23 1, or by the volumetric method, ASTM C 173, 
for each strength test. 

 
4. Compressive Strength:  Make two (2) strength tests of three (3) samples 

each for each 50 cubic yards, or fraction thereof, of each mix design of 
concrete placed in any one (1) day. 

 
a. Handling Samples:  Mold and cure three (3) specimens from each 

sample in accordance with Method of Making and Curing Concrete 
Test Specimens in the Field, ASTM C31.  Record any deviations from 
the requirements of this Standard in the test report. 

 
b. Testing:  Test specimens in accordance with Method of Test for 

Compressive Strength of Cylindrical Concrete Specimens, ASTM C39.  
Test one (1) specimen at seven (7) days for information and test two 
(2) at 28 days for acceptance.  Use the average of the strengths of the 
two (2) specimens tested at 28 days.  Discard results if one (1) 
specimen in a test manifests evidence of improper sampling, molding 
or testing, and use the strength of the remaining cylinder.  Should both 
specimens in test show any of the above defects, discard the entire 
test. 

 
c. Acceptance of Concrete:  The strength level of the concrete will be 

considered satisfactory so long as the averages of all sets of three 
consecutive strength test results equal or exceed the specified 28-day 
strength and no individual strength test results falls below the specified 
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28-day strength by more than 500 psi.  If the strength test is not 
acceptable, perform further testing to qualify the concrete. 

 
d. Concrete Temperature:  Determine the temperature of concrete 

sample for each strength test. 
 

D. Reductions due to deficiencies in thickness or compressive strength are additive, 
that is, if an area is deficient by 3/8 inch and under strength by 200 psi, the total 
reduction is 20% plus .02% or .40% reduction. 

 
 

END OF SECTION 
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SECTION 02530 

GROUNDWATER CONTROL FOR OPEN CUT EXCAVATION 

PART 1 GENERAL 

1.1 DESCRIPTION OF REQUIREMENTS 

A. This section provides for furnishing all permits, labor, materials, equipment, power 
and incidentals for performing all operations necessary to dewater, depressurize, 
drain and maintain excavations as described herein and as necessary for 
installation of pipeline and appurtenances.  Included are installing, maintaining, 
operating and removing dewatering systems and other approved devices for the 
control of surface and groundwater during the construction of pipelines and 
appurtenances, open cut excavations, directional drilling.  Included also are 
protecting work against rising waters and repair of any resulting damage. 

 
1.2 CONTRACTOR'S RESPONSIBILITY 

A. It is the sole responsibility of the CONTRACTOR to identify groundwater 
conditions and to provide any and all labor, material, equipment, techniques and 
methods to lower, control and handle the groundwater as necessary for his 
construction methods and to monitor the effectiveness of this installed system and 
its effect on adjacent facilities. 

 
B. Operate, maintain and modify the system(s) as required to conform to these 

Specifications.  Upon completion of the Construction, remove the system(s).  The 
development, drilling and abandonment of all wells used in the dewatering system 
shall comply with regulations of the Florida Department of Environmental 
Protection and the governing Water Management District. 

 
C. Assume sole responsibility for dewatering systems and for all loss or damage 

resulting from partial or complete failure of protective measures and any 
settlement or resultant damage caused by the dewatering operation. 

 
1.3 PLANS AND OTHER DATA TO BE SUBMITTED 

A. Prior to commencement of work, submit complete drawings, details and layouts 
showing the proposed dewatering plans in sufficient detail (i.e., general 
arrangements, procedures to be used, etc.) so as to allow the ENGINEER to 
evaluate the proposed dewatering systems.  Include the following, as required by 
the CONTRACTOR's proposed operation: 

 
1. Names of equipment suppliers. 
 
2. Names of installation subcontractors. 

 
3. Plan for dewatering at access shafts and control of surface drainage. 
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4. Plan for dewatering for cut-and-cover excavations, or otherwise controlling 

groundwater. 
 

5. Eductor system layout and details. 
 

6. Deep well locations and details. 
 

7. Well point system layout and details. 
 

8. Installation reports for eductors, deep wells and well points. 
 

9. Water level readings from piezometers or observation wells, and method of 
maintenance. 

 
10. As part of his request for approval of a dewatering system, demonstrate the 

adequacy of the proposed system and well point filler sand by means of a 
test installation. 

PART 2  PRODUCTS 

A. Select equipment including but not limited to pumps, eductors, well points and 
piping and other material desired. 

PART 3  EXECUTION 

3.1 DEWATERING EXCAVATIONS 

A. Obtain all permits necessary for dewatering operations and file a copy of all such 
permits with the City Manager or designee and ENGINEER. 

 
B. Furnish, install, operate and maintain all necessary equipment for dewatering the 

various parts of the Work and for maintaining free of water the excavations and 
such other parts of the Work as required for Construction operations.  Dewatering 
system should provide for continuous operation including nights, weekends, 
holidays, etc.  Provide appropriate backup if electrical power is primary energy 
source for dewatering system. 

 
C. Continue dewatering in all required areas, until the involved work is completed, 

including the placing and compaction of backfill materials. 
 

D. Provide a uniform diameter for each pipe drain run constructed for dewatering.  
Remove the pipe drain when it has served its purpose.  If removal of the pipe is 
impractical, provide grout connections at 50-foot intervals, and fill the pipe with 
clay grout or cement and sand grout when the pipe has served its purpose. 
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3.2 DEWATERING TRENCH 

A. Dewatering Excavation Plan:  Develop an excavation dewatering plan that 
considers site ground and groundwater conditions, the type and arrangement of 
the equipment to be used and the proper method of groundwater disposal.  
Prepare the dewatering plan before beginning excavations below groundwater.  
Maintain one copy of the dewatering plan at the project site to be available for 
inspection while all dewatering operations are underway. 

 
B. Do not lay any pipeline in a trench in the presence of water.  Remove all water 

from the trench sufficiently ahead of the pipeline placing operation.  The 
ENGINEER shall have full and final authority to require dewatering of the trench to 
ensure a dry, firm bed on which to place the pipeline.  As a minimum, maintain 
water levels at least 6 inches below the bottom of the trench.  Continue to dewater 
trench until trench backfilling operations have been completed. 

 
1. If a dry trench bottom has not been obtained with usual methods of trench 

dewatering, then the order to excavate below grade and place sufficient 
select fill material, crushed stone, or 2500 psi concrete over the trench 
bottom may be given. 

 
2. If all efforts fail to obtain a stable dry trench bottom, and it is determined 

that the trench bottom is unsuitable for pipe foundation, present an 
alternate system for stabilization to the Engineer of Record for approval 
by the City Manager or designee on a case-by-case basis. 

 
C. Removal of water may be accomplished by pumping in connection with well point 

installation as the particular situation may warrant. 
 

D. If the soils encountered at the trench grade are suitable for the passage of water, 
without destroying the sides or utility foundation of the trench, sumps may be 
provided at intervals at the side of the main trench excavation.  Use pumps to 
lower the water level by taking their suction from said sumps. 

 
3.3 REQUIREMENTS FOR EDUCTOR, WELL POINTS OR DEEP WELLS 

A. Eductor, well points or deep wells, where used, must be furnished, installed and 
operated by a reputable CONTRACTOR regularly engaged in this business, and 
approved. 

 
3.4 DURATION OF DRAINAGE 

A. In areas where concrete is to be placed, carry out the foundation drainage so that 
the required lowering of the water table will be effected prior to placing reinforcing 
steel.  Keep foundation beds free from water to the same levels for 3 days after 
placing concrete. 

 
3.5 PROTECTION OF STRUCTURES 

A. Provide adequate protection for all structures to avoid damage to concrete. 
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B. Operate construction equipment over completed concrete slabs or structures only 

with approval.  Rubber tire equipment heavier than 5 tons and crawlers heavier 
than 7 tons will require adequate load spreading by sand fill or other means. 

 
3.6 DISCHARGE OF WATER 

A. Do not discharge pumped drainage water into the sanitary sewer system or inhibit 
pedestrian or vehicular traffic with the groundwater control system. 

 
B. Discharge pumped drainage water into the storm sewer system or drainage ditch 

by direct means (i.e., discharge hose to inlet, burying header, etc.). Monitor the 
discharged water to determine that soil particles are not being removed. 

 
C. Conform all discharge to current South Florida Water Management District and 

City Department of Stormwater, Streets and Traffic rules, regulations, procedures 
and regulatory permits and if discharged into receiving waters, shall not exceed 29 
N.T.U.’s above background. 

 
3.7 REPAIR OF DAMAGE 

A. Assume full responsibility for all loss and damage due to flooding, rising water or 
seepage resulting from dewatering operations in any part of the work.  Repair any 
damage to partially completed work from these or other causes, including the 
removal of slides, repair of foundation beds and performance of any other work 
necessitated by lack of adequate dewatering or drainage facilities. 

 
END OF SECTION 
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SECTION 02575 

REPAIR AND RESTORATION OF PAVEMENT, SIDEWALK, ETC. 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

A. Furnish all labor, materials, equipment, and incidentals required and remove and 
replace pavements over trenches excavated for installation of pipelines as shown 
on the drawings and/or specified herein. 

 
1.2 GENERAL 

A. Repair all damage, as a result of work under this project, done to existing 
pavement, driveways, paved areas, curbs and gutters, sidewalks, shrubbery, 
grass, trees, fences, utility poles, utility pipe lines, conduits, drains, catch basins, 
or stabilized areas or driveways and including all obstructions not specifically 
named herein, in a manner satisfactory to the ENGINEER.  Include in the bid 
price, the furnishing of all labor, materials, equipment, and incidentals necessary 
for the cutting, repair, and restoration of the damaged areas unless pay items for 
specific types of repair are included in the Bid Form. 

 
B. Keep the surface of the backfilled area of excavation in a safe condition and level 

with the remaining pavement until the pavement is restored in the manner 
specified herein.  All surface irregularities that are dangerous or obstructive to 
traffic are to be removed.  Conform the repair to applicable CITY or State 
requirements for pavement repair and as described herein. 

 
C. The CITY reserves the right to require soil bearing or loading tests or materials 

tests, should the adequacy of the foundation or the quality of materials used be 
questionable.  Costs of these tests shall be the responsibility of the CITY, if found 
acceptable; the costs of all failed tests shall be the responsibility of the 
CONTRACTOR. 

 
D. Make all street and road repair in accordance with the details indicated on the 

drawings and in accordance with the applicable requirements of these 
Specifications and meeting the permit requirements and approval of the governing 
Department of Transportation agencies. 

 
E. Replace pavement or roadway surfaces cut or damaged in equal or better 

condition than the original, including stabilization, base course, surface course, 
curb and gutter or other appurtenances.  Obtain the necessary permits prior to any 
roadway work.  Provide advance notice to the appropriate authority, as required, 
prior to construction operations. 

 
1. Roadway Restoration (within City Department of Transportation & 

Engineering jurisdiction):  Perform restoration in accordance with the 
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requirements set forth in the “Right-of-Way Utility Construction Activities 
Policy” and these Standards.  Obtain prior approval from the City 
Stormwater, Streets and Traffic Department for the materials of construction 
and method of installation, along with the proposed restoration design for 
items not referred or specified herein. 

 
a. Where existing pavement is to be removed, mechanical saw cut the 

surface prior to trench excavation, leaving a uniform and straight edge 
parallel or perpendicular to the roadway centerline with minimum 
disturbance to the remaining adjacent surfacing.  Provide minimal 
width of cut for this phase of existing pavement removal.  Limerock 
from a FDOT approved pit shall be on the job site during open cutting.  
When the specified compacted limerock base is greater than six 
inches (6”), the base shall be constructed in two (2) or more lifts. 

 
b. Immediately following the specified backfilling and compaction, apply a 

temporary sand seal coat surface to the cut areas.  For this temporary 
surfacing, provide a smooth traffic surface with the existing roadway 
and maintain until final restoration.  Ensure that surfacing remains for 
a minimum of ten (10) days in order to assure the stability of the 
backfill under normal traffic conditions.  Thirty (30) days following this 
period and prior to sixty (60) days after application: remove the 
temporary surfacing and perform final roadway surface restoration. 

 
c. In advance of final restoration, remove the temporary surfacing and 

mechanically saw the existing pavement straight and clean to the 
stipulated dimensions, if needed.  Following the above operation, 
proceed immediately with final pavement restoration in accordance 
with the requirements set forth by the City. 

 
d. No layer shall be greater than two inches (2") when compacted.  

Where a surface course is constructed to a thickness greater than two 
inches (2"), construct it in approximately equal layers, each not 
exceeding two inches (2"). 

 
e. Where necessitated by traffic conditions, lay mixture in strips in such 

manner as to provide for the passage of traffic.  Where the road is 
closed to traffic, mixture may be laid to the full width, by machines 
traveling in parallel. 

 
2. Roadway Restoration (outside City jurisdiction) – Conform work within the 

rights-of-way of public thoroughfares which are not under jurisdiction of City 
to the requirements of the Governmental agency having jurisdiction or the 
Florida Department of Transportation, if no governmental agencies have 
jurisdiction.  Work within State Highway right-of-way shall be in full 
compliance with all requirements of the permit drawings, and to the 
satisfaction of the Florida Department of Transportation. 
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1.3 QUALITY ASSURANCE 

A. Applicable provisions of the latest version of the Florida Department of 
Transportation "Standard Specifications for Road and Bridge Construction", and 
Supplemental Specifications hereunder govern the work under this Section.  The 
Florida Department of Transportation will hereafter be referred to as FDOT. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Use materials for flexible base pavement and base course as specified in the 
latest version of the Florida Department of Transportation "Standard Specifications 
for Road and Bridge Construction". 

PART 3 EXECUTION 

3.1 CUTTING PAVEMENT 

A. Cut and remove pavement to straight edges, 6 inches outside each edge of 
proposed trench to avoid pavement damage during installation of the new 
pipelines and appurtenances and for making connections to existing pipelines. 

 
B. Before removing pavement, mark the pavement for cuts nearly paralleling 

pipelines and existing street lines.  Cut asphalt pavement along the markings with 
a jackhammer, rotary saw, or other suitable tool. 

 
C. No pavement shall be machine pulled until completely broken and separated 

along the marked cuts. 
 

D. The pavement adjacent to pipeline trenches shall neither be disturbed nor 
damaged.  If the adjacent pavement is disturbed or damaged, irrespective of 
cause, remove the damaged pavement replace it at CONTRACTOR’s expense. 

 
3.2 GENERAL RESTORATION 

A. Restore, replace or rebuild existing street paving, driveways, sidewalks, etc., using 
the same type of construction as was in the original.  Be responsible for restoring 
all such work, including sub-grade and base courses where present.  Obtain and 
pay for such local or other governmental permits as may be necessary for the 
opening of streets.  Meet any requirements other than those herein set forth which 
may affect the type, quality and manner of carrying on the restoration of surfaces 
by reason of jurisdiction of such governmental bodies. 

 
B. In all cases, maintain, without additional compensation, all permanent 

replacement of street paving, done by him under this Contract until accepted by 
the City Manager or designee, including the removal and replacement of such 
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work wherever surface depressions or underlying cavities result from settlement of 
trench backfill. 

 
C. Complete all the final resurfacing or re-paving of streets or roads, over the 

excavations and relay paving surfaces of roadbed that have failed or been 
damaged prior to acceptance by the City Manager or designee.  Conform 
backfilling of trenches and the preparation of sub-grades to the requirements of 
Section 02223. 

 
D. Do all re-paving or resurfacing in accordance with Florida Department of 

Transportation Specifications, to which the following requirement of trench backfill 
will be added:  Where pipeline construction crosses paved areas such as streets, 
backfill the top 24 inches of trench below the road bases or concrete slabs with 
compacted A-4 or better material that will provide a bearing value of not less than 
75 when tested by the Florida Department of Transportation Soil Bearing Test 
Methods.  All open cuts through paved areas shall be repaved within 48 hours at 
least with cold patch. 

 
3.3 PRIME AND TACK COATS 

A. Apply bituminous prime and tack coats on the previously prepared base course in 
accordance with Section 300 of the FDOT Specifications. 

 
3.4 WEARING COURSE 

A. Use plant-mixed hot bituminous pavement to the thickness indicated in the 
drawings conforming to Type III asphaltic concrete in accordance with Section 333 
of the FDOT Specifications.  The requirements for plant and equipment are 
specified in Section 320 and the general construction requirements for asphaltic 
concrete pavement are contained in Section 330 of the FDOT specifications. 

 
3.5 TESTING 

A. Perform all field-testing at an independent laboratory employed by the CITY.  Test 
and certify all materials by the producer.  Repeat tests of sub-grade or base not 
meeting specified compaction at the CONTRACTOR's expense. 

 
3.6 MISCELLANEOUS RESTORATION 

A. Restore sidewalks, cut or damaged by construction, in full sections or blocks to a 
minimum thickness of four inches.  Restore concrete curb or curb gutter to the 
existing height and cross section in full sections or lengths between joints.  
Concrete shall be as specified on the drawings.  Restore grassed yards, shoulders 
and parkways to match the existing sections with grass seed or sod of a type 
matching the existing grass. 
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3.7 CLEANUP 

A. After all repair and restoration or paving has been completed, remove all excess 
asphalt, dirt, and other debris from the roadways.  Check and clean all existing 
storm sewers and inlets of any construction debris. 

 
 
 

END OF SECTION
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SECTION 02620 

HIGH DENSITY POLYETHYLENE (HDPE) PIPE AND FITTINGS 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

A. Furnish all labor, materials, equipment, and incidentals required to install High 
Density Polyethylene (HDPE) pressure pipe, fittings, and appurtenances as shown 
on the Drawings and specified in the Contract Documents. 

 
B. High Density Polyethylene (HDPE) – City Utilities has the option of approving the 

use of HDPE for pipeline crossings of roadways, ditches, canals, and 
environmentally sensitive lands.  HDPE mains shall have the same equivalent 
internal diameter and equivalent pressure class rating as the corresponding PVC 
pipe, unless otherwise approved by the City Manager or designee.  For all 
roadway crossings requiring casing pipe, a steel or DR 11 HDPE casing pipe must 
be provided.  The Department of Transportation having jurisdiction of said road 
and right-of-way must grant specific approval. 

 
1.2 REFERENCED STANDARDS 

A. All standard specifications, i.e., Federal, ANSI, ASTM, etc., made a portion of 
these Specifications by reference, shall be the latest edition and revision thereof. 

 
1.3 QUALIFICATIONS 

A. Furnish all HDPE pipe, fittings, and appurtenances by a single manufacturer who 
is fully experienced, reputable and qualified in the manufacture of the items to be 
furnished. 

 
1.4 SUBMITTALS 

A. Submit to the ENGINEER, a list of materials to be furnished, the names of the 
suppliers, and the appropriate shop drawings for all HDPE pipe and fittings. 

 
B. Submit the pipe manufacturer's certification of compliance with the applicable 

sections of the Specifications. 
 

C. Submit shop drawings showing installation method and the proposed method and 
specialized equipment to be used. 

 
1.5 INSPECTIONS AND TESTS 

A. All work shall be inspected by the City Manager or designee who shall have 
the authority to halt construction if, in his opinion, these specifications or 
standard construction practices are not being followed.  Whenever any portion 
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of these specifications is violated, the City Manager or designee, may order 
further construction to cease until all deficiencies are corrected.   

 
1.6 WARRANTY AND ACCEPTANCE 

A. Warrant all work to be free from defects in workmanship and materials for a period 
of one year from the date of completion of all construction.  If work meets these 
specifications, a letter of acceptance, subject to the one year warranty period, 
shall be given at the time of completion.  A final acceptance letter shall be given 
upon final inspection at the end of the one year warranty period, provided the work 
still complies with these specifications.  In the event deficiencies are discovered 
during the warranty period, the CONTRACTOR shall correct them without 
additional charge to the CITY before final acceptance.  During the warranty period, 
the ENGINEER will determine if warranty repairs or replacement work shall be 
performed by the CONTRACTOR.  The decision of the ENGINEER shall be 
binding upon the CONTRACTOR. 

 
B. Installer Certification for The CONTRACTOR installing thermal butt fused HDPE 

pipe. 

PART 2 PRODUCTS 

2.1 POLYETHYLENE PIPE AND FITTINGS 

A. Provide polyethylene pressure pipe manufactured from PE3408 polyethylene 
meeting AWWA C906 standards.  When specified by the ENGINEER on the 
construction drawings, as an alternate to PVC, HDPE (ductile iron pipe sized) 
piping can be used for buried applications.  Iron pipe sized (IPS) HDPE piping can 
be used for below-ground applications as determined by the ENGINEER. 

 
B. The diameter of DR 11 HDPE casing pipe provided for roadway crossings or other 

purposes shall conform to the following table:  
 

For PVC, DIP and HDPE Pressure Carrier Pipes: 
 

  Carrier Pipe     Casing Pipe    
 Nominal Size Nominal Diameter  

 
      Inches          Inches     

  2    10     
  4    14     
  6    16 
  8    18     
10    20      

 
For PVC, DIP or HDPE Pressure Carrier Pipes (Continued): 

 
  Carrier Pipe     Casing Pipe    
 Nominal Size Nominal Diameter  
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           Inches                Inches  
12    24    
14    28    
16    30    
18    34    
20    36    
24    42    
 

For Gravity Sewer Carrier Pipes: 
 

  Carrier Pipe     Casing Pipe    
 Nominal Size Nominal Diameter  

 
      Inches          Inches     

  8    14     
10    16     
12    20     
15    24     
18    26      
21    30     
24    32      
27    36      

 
C. HDPE to HDPE pipe connections shall be by thermal butt fusion.  Thermal fusion 

shall be accomplished in accordance with the pipe manufacturer and fusion 
equipment supplier specifications.  The CONTRACTOR installing thermal butt 
fused HDPE pipe shall be certified in this type of work and have a minimum of five 
years experience performing this type of work.  The CONTRACTOR shall provide 
certification to the Engineer of Record, who will provide the Engineering Review 
Services Department with the certification. 

 
D. Qualification of Manufacturer:  The Manufacturer shall have manufacturing and 

quality control facilities capable of producing and assuring the quality of the pipe 
and fittings required by these specifications.  The Manufacturer’s production 
facilities shall be open for inspection by the City Manager or designee.  Qualified 
manufacturers shall be approved by the City Manager or designee. 

 
E. Approved Manufacturer:  Manufacturers that are qualified and approved are listed 

below: 
 
    Performance Pipe, a Division of Chevron Phillips Chemical Company, LP 
    PolyPipe, Rinkers Materials Corporation 
 
  Products from other manufacturers proposed for the work must receive approval 

from the City Manager or designee prior to ordering. 
 

F. Materials:  Materials used for the manufacture of polyethylene pipe and fittings 
shall be PE3408 high density polyethylene meeting cell classification 345434C or 
345434E per ASTM D3350; and meeting Type III, Class B or Class C, Category 5, 
Grade P34 per ASTM D1248; and shall be listed in the name of the pipe and fitting 
manufacturer in PPI (Plastics Pipe Institute) TR-4, Recommended Hydrostatic 
Strengths and Design Stresses for Thermoplastic Pipe and Fittings Compounds, 

City of Naples ITB 14-030 Option T8 198



02620 HDPE Pipe and Fittings.doc   4 of 8 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

with a standard grade rating of 1600 psi at 73°F.  The Manufacturer shall certify 
that the materials used to manufacture pipe and fittings meet these requirements. 

 
G. Polyethylene Pipe:  Polyethylene pipe shall be manufactured in accordance with 

ASTM F714, Polyethylene (PE) Plastic Pipe (SDR-PR) Based on Outside 
Diameter or ASTM D3035, Polyethylene (PE) Plastic Pipe (DR-PR) Based on 
Controlled Outside Diameter and shall be so marked.  Each production lot of pipe 
shall be tested for (from material or pipe) melt index, density, % carbon, (from 
pipe) dimensions and either quick burst or ring tensile strength (equipment 
permitting). 

 
H. Color Identification: HDPE must have at least three equally spaced horizontal 

colored marking stripes.  Permanent identification of piping service shall be 
provided by adhering to the following colors. 

 
Blue – potable water (Underground HDPE pipe shall be one of the 
following: 

a. Solid-wall blue pipe; 
b. Co-extruded blue external skin; or 
c. White or black pipe with blue stripes incorporated into, or 

applied to, the pipe wall. 
White – raw water 
Green – wastewater, sewage 
Pantone Purple – non-potable irrigation, reclaimed or reuse water 

 
I. Polyethylene Fittings and Custom Fabrications:  Polyethylene fittings and custom 

fabrications shall be molded or fabricated by the pipe manufacturer.  Butt fusion 
outlets shall be made to the same outside diameter, wall thickness, and tolerances 
as the mating pipe.  All fittings and custom fabrications shall be fully rated for the 
same internal pressure as the mating pipe.  Pressure de-rated fabricated fittings 
are prohibited. 

 
J. Molded Fittings:  Molded fittings shall be manufactured in accordance with ASTM 

D3261, Butt Heat Fusion Polyethylene (PE) Plastic Fittings for Polyethylene (PE) 
Plastic Pipe and Tubing, and shall be so marked.  Each production lot of molded 
fittings shall be subjected to the tests required under ASTM D3261. 

 
K. X-Ray Inspection:  The Manufacturer shall submit samples from each molded 

fittings production lot to x-ray inspection for voids, and shall certify that voids were 
not found. 

 
L. Fabricated Fittings:  Fabricated fittings shall be made by heat fusion joining 

specially machined shapes cut from pipe, polyethylene sheet stock, or molded 
fittings.  Fabricated fittings shall be rated for internal pressure service equivalent to 
the full service pressure rating of the mating pipe.  Directional fittings 16” IPS and 
larger such as elbows, tees, crosses, etc., shall have a plain end inlet for butt 
fusion and flanged directional outlets.  Part drawings shall be submitted for the 
approval of the ENGINEER. 
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M. Polyethylene Flange Adapters:  Flange adapters shall be made with sufficient 
through-bore length to be clamped in a butt fusion joining machine without the use 
of a stub-end holder.  The sealing surface of the flange adapter shall be machined 
with a series of small v-shaped grooves to provide gasketless sealing, or to 
restrain the gasket against blow-out. 

 
N. Back-up Rings and Flange Bolts:  Flange adapters shall be fitted with lap joint 

flanges pressure rated equal to or greater than the mating pipe.  The lap joint 
flange bore shall be chamfered or radiused to provide clearance to the flange 
adapter radius.  Flange bolts and nuts shall be Grade 2 or higher. 

 
2.2 MANUFACTURER’S QUALITY CONTROL 

A. The pipe and fitting manufacturer shall have an established quality control 
program responsible for inspecting incoming and outgoing materials.  Incoming 
polyethylene materials shall be inspected for density, melt flow rate, and 
contamination.  The cell classification properties of the material shall be certified 
by the supplier, and verified by Manufacturer’s Quality Control.  Incoming 
materials shall be approved by Quality Control before processing into finished 
goods.  Outgoing materials shall be checked for: 

 
1. Outside diameter, wall thickness, and eccentricity as per ASTM D2122 at a 

frequency of at least once/hour or once/coil, whichever is less frequent. 
 
2. Out of Roundness at frequency of at least once/hour or once/coil, whichever is 

less frequent. 
 

3. Straightness, inside and outside surface finish, markings and end cuts shall be 
visually inspected as per ASTM F714 on every length of pipe. 

 
B. Quality Control shall verify production checks and test for: 

 
1. Density as per ASTM D1505 at a frequency of at least once per extrusion lot. 
 
2. Melt Index as per ASTM D1238 at a frequency of at least once per extrusion 

lot. 
 
3. Carbon content as per ASTM D1603 at a frequency of at least once per day per 

extrusion line. 
 

4. Quick burst pressure (sizes thru 4-inch) as per ASTM D1599 at a frequency of 
at least once per day per line. 

 
5. Ring Tensile Strength (sizes above 4-inch equipment permitting) as per ASTM 

D2290 at a frequency of at least once per day per line. 
 
6. ESCR (size permitting) as per ASTM F1248 at a frequency of at least once per 

extrusion lot. 
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C. X-ray inspection shall be used to inspect molded fittings for voids, and knit line 
strength shall be tested.  All fabricated fittings shall be inspected for joint 
quality and alignment. 

 
2.3 COMPLIANCE TESTS 

A. In case of conflict with Manufacturer's certifications, the CONTRACTOR, 
ENGINEER, or City Manager or designee may request re-testing by the 
manufacturer or have re-tests performed by an outside testing service.  All re-
testing shall be at the requestor's expense, and shall be performed in accordance 
with the Specifications. 

 
B. Installation shall be in accordance with Manufacturer's recommendations and this 

specification.  All necessary precautions shall be taken to ensure a safe working 
environment in accordance with the applicable codes and standards. 

PART 3 EXECUTION 

3.1 INSTALLATION OF HIGH DENSITY POLYETHYLENE PRESSURE PIPE AND 
FITTINGS 

A. Install all high density polyethylene (HDPE) pressure pipe by direct bury, 
directional bore, or a method approved by the CITY or ENGINEER prior to 
construction. If directional bore is used, or if directed by the City Manager or 
designee or ENGINEER, surround the entire area of construction by silt barriers.  

 
Install all high density polyethylene pressure pipe and fittings in accordance with 
Manufacturer's recommendations, and this specification.  Take all necessary 
precautions to ensure a safe working environment in accordance with the 
applicable codes and standards. 

 
3.2 HEAT FUSION JOINING 

A. Make joints between plain end pipes and fittings by butt fusion, and joints between 
the main and saddle branch fittings by using saddle fusion using only procedures 
that are recommended by the pipe and fitting Manufacturer.  Ensure that persons 
making heat fusion joints have received training and certification for heat fusion in 
the Manufacturer's recommended procedure.  Maintain records of trained 
personnel, and shall certify that training was received not more than 12 months 
before commencing construction.  External and internal beads shall not be 
removed. 

 
3.3 MECHANICAL JOINING 

A. Polyethylene pipe and fittings may be joined together or to other materials by 
means of flanged connections (flange adapters and back-up rings) or mechanical 
couplings designed for joining polyethylene pipe or for joining polyethylene pipe to 
another material.  A stainless steel sleeve insert shall be used with a mechanical 
coupling.  Mechanical couplings shall be fully pressure rated and fully thrust 
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restrained such that when installed in accordance with manufacturer's 
recommendations, a longitudinal load applied to the mechanical cooling will cause 
the pipe to yield before the mechanical coupling disjoins.  Do not use external joint 
restraints in lieu of fully restrained mechanical couplings. 

 
3.4 BRANCH CONNECTIONS 

A. Make branch connections to the main with saddle fittings or tees.  Saddle fuse 
polyethylene saddle fittings to the main pipe. 

 
3.5 EXCAVATION 

A. Excavate trenches in conformance to this specification, the plans and drawings, or 
as authorized in writing by the City Manager or designee, and in accordance with 
all applicable codes.  Remove excess groundwater.  Where necessary, shore or 
reinforce trench walls. 

 
3.6 LARGE DIAMETER FABRICATED FITTINGS 

A. Butt fuse fabricated directional fittings 16" IPS and larger to the end of a pipe.  
Make up the flanged directional outlet connections in the trench. 

 
3.7 MECHANCIAL JOINT AND FLANGE INSTALLATION 

A. Install mechanical joints and flange connections in accordance with the 
Manufacturer's recommended procedure.  Center and align flange faces to each 
other before assembling and tightening bolts.  Do not use the flange bolts to draw 
the flanges into alignment.  Lubricate bolt threads, and fit flat washers under the 
flange nuts.  Tighten bolts evenly according to the tightening pattern and torque  
step recommendations of the Manufacturer.  At least one hour after initial 
assembly, re-tighten flange connections following the tightening pattern and 
torque step recommendations of the Manufacturer.  The final tightening torque 
shall be 100 ft-lbs or less as recommended by the Manufacturer. 

 
3.8 FOUNDATION AND BEDDING 

A. Lay pipe on grade and on a stable foundation.  Remove unstable or mucky trench 
bottom soils, and install a 6-inch foundation or bedding of compacted Class I 
material to pipe bottom grade.  Remove excess groundwater from the trench 
before laying the foundation or bedding and the pipe.  A trench cut in rock or stony 
soil shall be excavated to 6 inches below pipe bottom grade, and brought back to 
grade with compacted Class I bedding.  Remove all ledge rock, boulders, and 
large stones. 

 
3.9 PIPE HANDLING 

A. When lifting with slings, use only wide fabric choker slings to lift, move, or lower 
pipe and fittings.   Do not use wire rope or chain.  Slings shall be of sufficient 
capacity for the load, and shall be inspected before use.  Do not use worn or 
defective equipment. 
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3.10 TESTING 

A. Hydrostatic Pressure Testing:  Pressure test and flush HDPE pipes after swabbing 
in accordance with Section 02675 and 02676. 

 
 
 

END OF SECTION 
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SECTION 02622 

POLYVINYL CHLORIDE (PVC) PIPE AND FITTINGS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Requirements for providing buried PVC pipe, fittings and 
appurtenances. 

 
1. Provide PVC pipe and fittings complete with all necessary jointing facilities 

and materials, specials, adapters and other appurtenances required for 
installation in and completion of the pipelines to be constructed. 

 
2. Provide plain end or rubber gaskets (push-on or mechanical joint) of the 

types, sizes and classes shown or specified. 
 

B. Related Work Specified In Other Sections Includes: 
 

1. Section 02630 - Buried Ductile-Iron Pipe and Fittings 
 
2. Section 02650 - Laying and Jointing Buried Pipelines 
 
3. Section 02675 – Disinfection 
 
4. Section 02676 - Leakage Tests 

 
1.2 REFERENCES  

A. Codes and standards referred to in this Section are: 
 

1. ASTM D3034 - Type PSM Polyvinyl Chloride (PVC) Sewer Pipe and 
Fittings 

 
2. ASTM F679 - Polyvinyl Chloride (PVC) Large Diameter Plastic Gravity 

Sewer Pipe and Fittings 
 
3. AWWA C900 - Polyvinyl Chloride (PVC) Pressure Pipe, 4 In. through 12 

In., for Water Distribution 
 
4. AWWA C905 - Polyvinyl Chloride (PVC) Water Transmission Pipe, 

Nominal Diameters 14 In. through 36 In. 
 
5. AWWA C907 - Polyvinyl Chloride (PVC) Pressure Fittings for Water - 4 In. 

through 8 In. 
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6. ASTM D2321 -  Underground Installation of Flexible Thermoplastic Sewer 
Pipe 

 
7. ASTM F477 - Elastomeric Seals (Gaskets) For Joining Plastic Pipe 
 
8. ANSI A21.10 - Ductile-Iron and Gray-Iron Fittings 3 inches through 48 

inches, for Water and Other Liquids 
 
9. ANSI A21.11 - Rubber-Gasket Joints for Ductile-Iron and Gray Iron 

Pressure Pipe and Fittings 
 
10. Uni-Bell B-11 
 

1.3 SYSTEM DESCRIPTION 

A. Gravity Sewer Pipe - PVC pipe shall be of the integral wall bell and spigot joint 
type, which meets or exceeds all requirements set forth in ASTM D3034, latest 
revision.  Minimum wall thickness shall conform to ASTM SDR 26.  PVC pipes 
used for gravity sewers shall be green in color.  Fittings shall be made of PVC 
plastic as defined by ASTM SDR 26 1784, latest revision.  Flexible gasketed joints 
shall be compression type conforming to ASTM D3201, latest revision.  Joints 
shall have elastomeric joint gaskets and shall conform to ASTM F477, latest 
revision.  Lubricant and gaskets are to be supplied with the pipe by the 
manufacturer of the pipe.  Other types of lubricants are prohibited.  At all conflict 
crossings using 4”-12” substitute C900 PVC, Class 200, DR 14 and for PVC pipe 
14” and larger use C905 PVC, Class 235, DR 18. 
 

B. Force Main Pipe – PVC pipe meeting the latest revision of AWWA C900 or AWWA 
C905 shall be provided.  For installation of 4” – 12” pipe, the pressure class shall 
be 150 with a DR of 18. For installation of 14” – 24” pipe, use pressure class 165, 
DR 25, meeting or exceeding the requirements of Uni-Bell B-11.  PVC pipes used 
for force mains shall be green in color.  Outside diameters shall be equivalent to 
ductile iron pipe of the same nominal size.  Pipes shall be marked with the 
manufacturer’s name, nominal size, type of plastic, and pressure rating.  Joints 
between successive lengths of straight PVC pipe shall be compression type using 
a single elastomeric gasket, per ASTM C-3139 and F477.  Lubricant and gaskets 
are to be supplied with the pipe by the manufacturer of the pipe.  Other types of 
lubricants are prohibited.   Fittings shall be ductile iron (see Section 02630, 2.4.B).  
Restraint shall be provided for horizontal or vertical alignment changes using uni-
flange type collars, epoxy coated, with high strength, low alloy hardware, and shall 
be EBAA “Megalug,” “Uni-flange,” Romac “Grip Ring,” Sigma, Tyler, or Star 
restraint. (see also Section 2.1.L.) Fittings above 8 inch shall conform to the 
standards in Section 02505, until such time that C900 rated fittings in sizes larger 
than 8 inch are available.  PVC pipe direct buried beneath roadways, parking lots 
or parking lot entrances shall meet AWWA Specification C900 or C905, latest 
revision.  All 4” to 12” pipe in such locations shall be a minimum of Class 200, DR 
14, and all 14” to 24” pipe shall be a minimum of Class 235, DR 18.  Pressure 
Class 250 ductile iron pipe may be used instead of PVC in these locations if 
approved by the City Manager or designee. 
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C. Potable, Raw and Non-Potable Irrigation Water Main Pipe - PVC shall conform to 
AWWA Specification C900 or C905, latest revision.  All 4” to 12” pipe shall be a 
minimum of Class 150, DR 18 and all 14” to 24” pipe shall be a minimum of Class 
165, DR 25 and shall meet or exceed Uni-Bell B-11.  All potable water pipe shall 
bear the seal of the National Sanitation Foundation (NSF) for potable water pipe.  
All pipe shall be marked with the manufacturer's name, nominal size, type of 
plastic and pressure rating.  All PVC pipe used for potable water lines shall be 
predominately blue in color.  Underground PVC pipes used for potable water lines 
shall be solid-wall blue pipe, will have a co-extruded blue external skin, or will be 
white or black pipe with blue stripes incorporated into, or applied to, the pipe wall. 
PVC pipes used for raw water shall be olive green in color.  PVC pipes used for 
non-potable irrigation, reclaimed or reuse water shall be purple in color.  Pipe O.D. 
shall be equivalent to cast iron pipe of the same nominal size.  See Section 2.1.L 
for joint restraint information.  PVC pipe direct buried beneath roadways, parking 
lots or parking lot entrances shall meet AWWA Specification C900 or C905, latest 
revision.  All 4” to 12” pipe in such locations shall be a minimum of Class 200, DR 
14, and all 14” to 24” pipe shall be a minimum of Class 235, DR 18.  Pressure 
Class 250 ductile iron pipe may be used instead of PVC in these locations if 
approved by the City Manager or designee.  Fittings shall be ductile iron (see 
Section 02630, 2.4.A).  For PVC service mains within a development that is 4” or 
greater, use above specifications.  For PVC water service lines less than 4”, use 
Class 200 ASTM D2241 3” PVC, or schedule 40 2” or smaller PVC. When going 
under roads, service lines 2” and smaller shall be encased in schedule 80 PVC a 
minimum of twice the nominal outside diameter of the carrirer pipe; for 3” and 
larger under roads, use Class 200 6” PVC casing.  All fittings for use with PVC 
pipe 2 ½” and smaller shall be manufactured of PVC in accordance with the same 
specifications as the PVC pipe of the same size; fittings shall have bell ends with 
elastomeric gaskets which conform to the same dimensions, tolerances, and 
specifications as the PVC pipe. 

 
D. Provide pipe of the various sizes and classes as specified in the schedule or 

shown.  Restrain all pressure pipe joints. 
 

E. Construct concrete encasements only with written permission from the Water 
Director. 

 
1.4 SUBMITTALS 

A. General:  Provide all submittals, including the following, as specified in Division 1. 
 

B. Submit the following shop drawings: 
 

1. Pipe joints, fittings, sleeves and cleanouts.  Where special designs or fittings 
are required, show the work in large detail and completely describe and 
dimension all items. 

 
2. Fully dimensioned drawings of piping layouts, including fittings, couplings, 

sleeves, cleanouts, valves, supports and anchors.  Label pipe size, 
materials, type, and class on drawings and include the limits of each reach 
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of restrained joints.  Provide cross sections showing elevations of cleanouts, 
pipes, fittings, sleeves, and valves. 

 
3. Catalog data for pipe, joints, fittings, sleeves, harnessing and cleanouts. 

 
C. Quality Control:  Submit certificate of compliance for pipe, fittings, gaskets, 

coatings, specials, sleeves and cleanouts in accordance with this Section. 
 
1.5 DELIVERY, STORAGE AND HANDLING 

A. Deliver, store and handle all pipe, fittings and appurtenances as specified in 
Division 1 and Section 02650. 

 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. PVC Pipes and Fabricated Fittings: PVC pipe and fabricated fittings shall be 
made from virgin PVC resin that has been compounded to provide physical 
and chemical properties that equal or exceed cell class 12454-B as defined in 
ASTM D1784, and shall qualify for a hydrostatic design basis of 4,000 psi 
(27.58 MPa) at 73.4F (23C) per the requirements of PPI TR-3. 

 
B. Fittings for Pressure Pipe:  Provide all fittings meeting the requirements of Section 

02630, except for PVC pipe 2 ½” or smaller, in which case use specifications 
above.   
  

C. Joints and Fittings for Gravity Sewer Pipe:  Provide all fittings meeting the 
requirements of ASTM D 3034 and ASTM F 679.  Provide joints that are a molded 
integral part of the pipe section.  Do not use joints or couplings furnished loose.  
Provide joints with elastomeric gasket joints. 

 
D. Joints for Pressure Pipe:  Provide pipe with bell ends in accordance with AWWA 

C900 and AWWA C905.  Provide joints with elastomeric gasket joints. 
 

E. Elastomeric Gasket Joints:  Provide elastomeric gasket joints in accordance with 
ASTM F 477. 

 
F. Rubber Gasket Joints:  Provide mechanical joints meeting the requirements of 

ANSI A21.11. 
 

G. Color:  Provide pipe made of 100 percent of the color specified.  Provide green 
sewer or force main pipe.  Provide blue potable water pipe.  Provide olive green 
raw water pipe.  Provide purple non-potable irrigation, reclaimed or reuse water 
pipe. 

 
H. Pipe Marking:  Provide mark on each pipe at internals of 5 feet or less to 

designate compliance with applicable ASTM or AWWA specification. 
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I. Temporary Bulkheads:  Provide temporary bulkheads at the ends of sections 

where adjoining pipelines have not been completed and are not ready to connect. 
 

1. Remove all temporary bulkheads when they are no longer needed. 
 

J. Date of Manufacturer:  Provide pipe and fitting manufactured no earlier than 12 
month period proceeding the date of the Agreement. 

  
K. Wall Thickness for Pressure Pipe: 

 
1. 4 through 12 inches diameter – provide AWWA-C900 DR 14, Class 200 for 

pressure pipe installed under pavement. 
2. 14 through 24 inches diameter – provide AWWA-C905 DR 25, PR 165  for 

pressure pipe installed under pavement. 
 

L. Restraining Devices:  Restraining joints shall be placed at all bends, tees, plugs, 
reducers, and other fittings to provide lateral support, and shall conform to the City 
Standard Details.  Concrete thrust blocks shall only be utilized if approved by City 
Utilities.  Restrained joint shall be capable of deflection during assembly.  
Deflection shall not exceed the manufacturer recommendations.  Tee head bolts 
and nuts for restrained joints shall be manufactured of Corten-A, high strength, 
low alloy, corrosion resistant steel. 

 
1. Joint restraint devices for ductile iron mechanical joint fittings to PVC pipe 

shall be EBAA Iron Sales, Series 2000PV, Uniflange, Sigma, Star, Tyler, 
Lok-Type or Tr-Flex manufactured by U.S. Pipe Co., Lok-Fast or Lok-
Ring manufactured by American Cast Iron Pipe Co., or Romac Industries.  

 
2. Bell joint restraint devices for PVC push joint pipe shall be EBAA Iron Sales, 

Series 1600 for C900 pipe and Series 2800 for C905 pipe or approved 
equal. 

PART 3  EXECUTION 

3.1 INSTALLATION 

A. Install all buried PVC pipe and fittings in accordance with the manufacturer's 
recommendations and approved shop drawings and as specified in Division 1 and 
Section 02650. 

 
3.2 LEAKAGE TESTING 

A. Cleaning:  Flush clean and test all pipes after installation. 
 

B. Testing:  Test pipes for leaks and repair or tighten as required. 
 

C. Procedures:  Conduct tests in accordance with Section 02676. 
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3.3 DISINFECTION 

A. General: Disinfect all pipelines that are to carry potable water before they are 
placed in service as specified in Section 02675. 

3.4 SCHEDULES 

A. Refer to the Schedules contained in Section 02650 Laying and Jointing Buried 
Pipelines for information on the piping that is to be constructed using the pipe 
materials and methods specified herein. 

 

END OF SECTION  
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SECTION 02630 

DUCTILE IRON PIPE (DIP) AND FITTINGS 

PART 1 GENERAL 

1.1 SCOPE OF WORK  

A. Furnish all labor, materials, equipment, and incidentals required, and install ductile 
iron pipe, fittings and appurtenances as shown on the Drawings and as specified 
herein. 

 
1.2 RELATED WORK SPECIFIED ELSEWHERE 

A. Section 02650 - Laying and Jointing Buried Pipe 
 
1.3 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

A. Commercial Standards:  (Latest Revision) 
 

1. ANSI/AWWA C104/A21.4 Cement-Mortar Lining for Ductile-Iron Pipe and 
Fittings for Water. 

 
2. ANSI/AWWA C105/A21.5 Polyethylene Encasement for Ductile-Iron Piping 

for Water and Other Liquids. 
 
3. ANSI/AWWA C110/A21.10 Ductile-Iron Fittings, 3 in. Through 48 Inches, for 

Water and Other Liquids. (C110 2-48 inches). 
 
4. ANSI/AWWA C111/A21.11 Rubber Gasket Joints for Ductile-Iron Pressure 

Pipe and Fittings. 
 
5. ANSI/AWWA C115/A21.15 Flanged Ductile-Iron Pipe with Threaded 

Flanges. 
 
6. ANSI/AWWA C150/A21.50 Thickness Design of Ductile-Iron Pipe. 
 
7. ANSI/AWWA C151/A21.51 Ductile-Iron Pipe, Centrifugally Cast for Water or 

Other Liquids. 
 
8. ANSI/AWWA C153/A21.53 Ductile-Iron Compact Fittings, 3 inches through 

16 inches, for Water and Other Liquids. 
 
9. AWWA C600   Installation of Ductile Iron Water Mains and 

Their Appurtenances. 
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1.4 CONTRACTOR SUBMITTALS 

A. Shop Drawings: Submit shop drawings of pipe and fittings in accordance with the 
requirements in the General Conditions, the requirements of the referenced 
standards and the following supplemental requirements as applicable: 

 
1. Certified dimensional drawings of all valves, fittings, and appurtenances. 
 
2. In all cases, a line layout to indicate the limits of each reach of restrained 

joints or of concrete encasement shall be supplied. (NOTE: Obtain CITY  
Utilities Department approval of all proposed concrete encasement of ductile 
iron pipe.) 

 
B. Certifications: Furnish a certified affidavit of compliance for all pipe and other 

products or materials furnished under this Section of the Specifications, which 
indicates that all tests have been made and that all results comply with the 
requirements of AWWA C151, including but not necessarily limited to the 
following: 

 
1. Acceptance Tests. 
 
2. Hydrostatic Tests. 
 
3. Low Temperature Impact Tests. 

 
C. Additional Documentation:  Upon request, furnish foundry records in the form of 

written transcripts. 
 

D. All expenses incurred for certification, testing, and data submittal shall be borne by 
the CONTRACTOR or the Supplier. 

 
1.5 QUALITY ASSURANCE  

A. Inspection:  All pipe shall be available for inspection at the place of manufacture 
prior to shipping in accordance with the provisions of the referenced standards. 
Notify the ENGINEER in writing not less than 10 calendar days prior to the 
shipping of the pipe. 

 
B. The ENGINEER shall be given access to all areas where manufacturing and 

testing is performed and shall be permitted to make all inspections necessary to 
confirm manufacturer compliance with these Specifications. 

 
C. Tests:  Except as modified herein, all materials used in the manufacture of the 

pipe shall be tested in accordance with the requirements of the referenced 
standards as applicable. 

 
D. Provide data on material tests at no additional cost to the CITY. 

 

City of Naples ITB 14-030 Option T8 211



02630 Ductile Iron Pipe and Fittings.doc  3 of 10 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

E. In addition to those tests specifically required, the ENGINEER may request 
additional samples of any material including lining and coating samples for testing 
by the CITY.  Furnish the additional samples at no additional cost to the CITY. 

 
1.6 CORROSION PROTECTION 

A. If specifically approved by City Utilities for use, provide exterior protection for 
underground ductile iron pipe and fittings, steel pipe, and pre-stressed concrete 
cylinder pipe within areas of severe corrosive conditions (dump areas, swamps, 
marshes, alkaline soils, cinder bed, etc.).  This shall be accomplished by the 
installation of polyethylene encasement (minimum eight (8) millimeters thick) 
through the area of concern in accordance with AWWA C105.  The soil test 
evaluation to determine the necessity for extra protection in suspect areas shall be 
those set forth in ANSI Standard A21.5.  Additionally, where other existing utilities 
are known to be cathodically protected, ductile iron pipe crossing said utility shall 
be protected for a distance of 20 feet to each side.  If ductile iron pipe is to be 
installed parallel to and within 10 feet of cathodically protected pipe, then 
protection shall be provided for the entire length.  Do not install steel pipe in 
severe corrosion areas. 

PART 2 PRODUCTS 

2.1 GENERAL  

A. Protective Lining for Water Mains: Cement mortar lined ductile iron pipe shall 
conform to ANSI/AWWA C151 and C104, subject to the following supplemental 
requirements. The pipe shall be of the diameter and class shown, shall be 
furnished complete with rubber gaskets as indicated in the Contract Documents, 
and all specials and fittings shall be provided as required under the Contract 
Documents. 

 
B. Protective Lining for Force Mains and Sewers:  Where lining is shown, specified or 

required, for the protection of pipelines carrying sewage from corrosive gases, line 
the pipe using protective ceramic epoxy coating or polyethylene lining in 
accordance with the manufacturer’s written instructions.  For ceramic epoxy lining, 
abrasive blast clean pipe and fittings to a near white surface to SSPC SP-10 and 
provide 40 mils minimum of dry film thickness of ceramic epoxy lining using 
Protecto 401 coating as manufactured by Vulcan Painters and certified by U.S. 
Pipe and Foundry.  For polyethylene lining, provide Polybond Plus (60 mils 
minimum thickness) as manufactured by American Cast Iron Pipe, or Engineer of 
Record approved equal. 

 
C. Handling and Storage:  Handle the pipe by using wide slings, padded cradles, or 

other devices designed and constructed to prevent damage to the pipe and its 
lining.  The use of equipment or handling, which might injure the pipe and its 
lining, will not be permitted.  Stockpiled pipe shall be suitably supported and shall 
be secured to prevent accidental rolling.  Assure that all other pipe handling 
equipment and methods is acceptable to the ENGINEER. 
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D. Laying lengths:  Maximum pipe laying lengths shall be 20 feet. 
 

E. Finish:  The pipe shall have smooth dense interior surfaces and shall be free from 
fractures, excessive interior surface crazing and roughness, in accordance with 
ANSI/AWWA C104. 

 
F. Closures and Correction Pieces:  Provide closures and correction pieces as 

required so that closures may be made due to different headings in the pipe laying 
operation and so that correction may be made to adjust the pipe laying to conform 
to pipe stationing shown on the Drawings or line layouts where applicable. 

 
2.2 PIPE DESIGN CRITERIA 

A. General:  Ductile Iron pipe shall be designed in accordance with the requirements 
of ANSI/AWWA C150 as applicable and as modified in this Section.   

 
B. Pipe Wall Thickness for Internal Pressure:  The pipe shall be designed with a net 

thickness to withstand the design internal pressure in accordance with the hoop 
stress formula.  In addition to the requirements of the Section, the minimum wall 
thickness shall be in accordance with the minimum thickness wall depicted in table 
50.5 of ANSI/AWWA C150. 

 
C. Potable, Raw and Non-Potable Irrigation Water Mains: 

 
1. Ductile Iron Pipe shall be a minimum pressure Class 250 and will be 

accepted in any diameter for use within the water distribution system. 
 

2. All aboveground potable water main pipe shall be painted Federal Safety 
Blue.  All aboveground raw water main pipe shall be painted white.  All 
aboveground non-potable irrigation, reclaimed or reuse water main pipe 
shall be painted Pantone Purple 522C.  The pipe wall thickness shall not be 
less than that required by a working pressure of 250 psi in laying condition 
Type 4 “B” with 5-foot cover in conformance with ANSI Standard A21.50. 

 
D. Force Mains and Gravity Sewers: 
 

1. Ductile Iron Pipe shall be a minimum pressure Class150 and will be 
accepted in any diameter for use within the wastewater collection system. 

 
2. Ductile iron pipe for Gravity Sewer applications is not permitted unless the 

ENGINEER can demonstrate that C900 PVC pipe, Class 150 or 200, cannot 
be utilized from a structural standpoint. 

 
3. All aboveground force main pipe shall be painted Safety Green.  The pipe 

wall thickness shall not be less than that required by a working pressure of 
150 psi. 
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2.3 MATERIALS 

A. Ductile Iron Pipe:  Pipe materials shall conform to the requirements of 
ANSI/AWWA C151. 

 
B. Adapters to connect ductile iron pipe or fittings to pipe or fittings of dissimilar 

materials shall be supplied by the CONTRACTOR in accordance with ASTM 
specifications and the pipe manufacturer recommendations, and as approved by 
the ENGINEER.  

 
C. Water Mains: 
 

1. All water mains shall contain cement for mortar lining conforming to the 
requirements of ANSI/AWWA C104.  Cement for mortar lining shall be Type 
II or V.  A fly ash or pozzolan shall not be used. 

 
2. All Ductile Iron buried water main pipelines shall have blue stripes applied to 

the pipe wall. Stripe width shall comply with AWWA standards.  The stripes 
shall be applied by one of the methods described below: 

 
a. Pipes striped during manufacturing of the pipe shall have continuous 

stripes that run parallel to the axis of the pipe located at no greater 
than 90 degree intervals around the pipe and that will remain intact 
during and after installation of the pipe.  

 
b. Pipes striped during installation shall incorporate blue tape or blue 

paint.  The tape or paint shall be applied in a continuous line that runs 
parallel to the axis of the pipe and that is located along the top of the 
pipe.  

 
3. All pipe with an internal diameter of 24” or greater, tape or paint shall be 

applied in continuous lines along each side of the pipe as well as along the 
top of the pipe. 

 
D. Force Mains and Gravity Sewer: 

 
1. All Ductile iron pipe used within the wastewater system shall be lined with 

polyethylene in accordance with ASTM D1248.  Pipe and fittings shall be 
lined as specified herein.  Each piece of pipe shall bear a marking denoting 
the class to which it belongs.  Pipes shall have green stripes applied to the 
pipe wall and shall conform to standards above. 

 
2.4 SPECIALS AND FITTINGS 

A. Fittings for Potable, Raw, Non-Potable Irrigation, Reclaimed and Reuse Water 
Systems: 
 
1. Fittings shall conform to the requirements of ANSI/AWWA C153/A21.53 or 

ANSI/AWWA C110/A21.10 for diameters 3 inches through 48 inches, and 
shall have a minimum pressure rating of 350 psi for pipe sizes 6 inches 
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through 24 inches and 250 psi for sizes larger than 24 inches.  Ductile iron 
fittings shall be double cement lined, seal coated inside and outside with an 
asphaltic material in accordance with AWWA C104 as specified. 

 
B. Fittings for Wastewater System: 
 

1. Fittings in direct contact with wastewater 8 inches in diameter and smaller, 
shall be interior coated with a 12 mil thickness of coal tar epoxy coating.  
Pipe and fittings, for force mains 10 inches in diameter and larger, shall be 
interior coated with either a 20 mil to 40 mil thickness polyethylene as 
specified above or a 12 mil thickness of coal tar epoxy coating in 
conformance with ASTM 1248.  Pipe and fittings shall have an outside 
asphaltic coating as specified in AWWA Standard C151.  Each piece of pipe 
shall bear a marking denoting the class to which it belongs. 

 
2.5 DESIGN OF PIPE 

A. General:  The pipe furnished shall be ductile iron pipe, lined as specified, with 
rubber gasketed joints. 

 
B. The pipe shall be designed, manufactured, tested, inspected, and marked 

according to applicable requirements previously stated and except as hereinafter 
modified, shall conform to ANSI/AWWA C150 and ANSI/AWWA C151. 

 
C. Pipe Dimensions:  The pipe shall be of the diameter and class shown.  The 

minimum wall thickness for each pipe size shall be as specified herein or shown 
on the Drawings. 

 
D. Fitting Dimensions:  The fittings shall be of the diameter shown and class 

specified. 
 

E. Joint Design:  Ductile Iron pipe and fittings shall be furnished with mechanical 
joints, push-on joints and flanged joints as follows: 

 
1. For buried pipe applications, unless otherwise indicated, mechanical and 

push-on joints shall conform to ANSI/AWWA C111/A21.11, with the 
minimum pressure rating of 350 psi, and shall be as manufactured by U.S. 
Pipe Co. (Tyton Joint), Clow Corp. (Super Bell-Tite Joint), or American Cast 
Iron Pipe Co. (Fastite Joint), Alltite, Star, or Engineer of Record approved 
equal.  Restrained joint shall be capable of deflection during assembly.  
Deflection shall not exceed the manufacturer recommendations.  Tee 
head bolts and nuts for restrained joints shall be manufactured of Corten-
A, high strength, low alloy, corrosion resistant steel. 

2. For above-ground or buried vault applications, unless otherwise indicated, 
flanged joints shall conform to ANSI/AWWA C115/A21.15, with the minimum 
pressure rating of 250 psi.  All above-ground fittings shall be painted blue. 

3. Use manufactured, labeled gasket lubricant for push on joints with trade 
name and pipe manufacturer name, other lubricants are prohibited. 

4. Nuts and bolts for flanged joints shall be 304 stainless, as specified by the 
CITY, and conform to ANSI/AWWA C111. 
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F. Restraining Devices:  Restraining joints shall be placed at all bends, tees, plugs, 

caps, reducers, and other fittings to provide lateral support and to prevent pipe 
joints and fittings from pulling apart under pressure, and shall conform to the City 
Standard Details (see Typical Conflict Crossings Detail Drawing).  Concrete thrust 
blocks shall only be utilized if approved by City Utilities or as shown on the Detail 
Drawings, and shall have a minimum compressive strength of 3,000 psi at 28 
days.  Do not disturb soil in the thrust block area prior to pouring concrete.  Both 
concrete thrust blocks and restrained joints or tie rods must be used when, in the 
judgment of the Engineer of Record, the nature and criticality of the installation is 
such as to require positive assurance of stability.  Fittings and pipes shall be 
wrapped with 8 mil thick polyethylene prior to pouring concrete, sot that no 
concrete comes in direct contact with the surface of the fitting or pipe.  Concrete 
shall cure a minimum of 7 days prior to placing the line under pressure.  
Contractor shall not backfill around thrust blocks until approval is obtained from 
the City Field Inspector.  See Section 02650 page 10 for more information on 
thrust blocks. 

 
1. Joint restraint devices for ductile iron mechanical joint pipe and ductile iron 

mechanical joint fittings to ductile iron pipe shall be EBAA Iron Sales, Series 
1100 Megalug (R), Uniflange, Romac Industries, Sigma, Lok-Type or Tr-Flex 
manufactured by U.S. Pipe Co., Lok-Fast or Lok-Ring manufactured by 
American Cast Iron Pipe Co., or Star Restraint. 

2. Bell joint restraint devices for ductile iron push joint pipe shall be EBAA Iron 
Inc., Series 1700 Megalug (R) for bell restraint. 

3. Restrained push-on joints for push joint pipe shall be U.S. Pipe and Foundry, 
TR Flex, McWane Inc., Super-Lock, American Cast Iron Pipe Company, 
Lok-Ring or Flex-Ring. 

 
G. For bell-and-spigot ends with rubber gaskets, the clearance between the bells and 

spigots shall be such that when combined with the gasket groove configuration 
and the gasket itself will provide watertight joints under all operating conditions 
when properly installed. Require the pipe manufacturer to submit details complete 
with significant dimensions and tolerances and also to submit performance data 
indicating that the proposed joint has performed satisfactorily under similar 
conditions.  In the absence of a history of field performance, the results of a test 
program shall be submitted. 

 
H. Gaskets shall be a Buna N, Neoprene, or a Nitryl-based rubber product approved 

by the City Manager or designee.  Gaskets shall have clean tips unless otherwise 
specified.  Elastomeric gaskets conforming to ASTM F-477 shall also be 
acceptable. 

 
I. Shop-applied interior linings and exterior coatings shall be applied evenly to the 

nominal thickness specified.  Holiday free cement is not possible to manufacture.  
Exterior coatings: asphalt coating for buried pipe or primed pipe cannot be 
furnished holiday free. 
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2.6 CEMENT-MORTAR LINING  

A. Cement-Mortar Lining For Shop Application:  Except as otherwise provided herein, 
interior surfaces of all ductile iron pipe shall be cleaned and lined in the shop with 
cement-mortar lining applied centrifugally in conformity with ANSI/AWWA C104.  
Ductile-Iron pipe fittings need not have the cement-mortar lining applied 
centrifugally.  The lining machines shall be of a type that has been used 
successfully for similar work.  Every precaution shall be taken to prevent damage 
to the lining.  If lining is damaged or found faulty at delivery site, the damaged or 
unsatisfactory portions shall be repaired in the filed in accordance with 
ANSI/AWWA C104. 

 
B. The nominal wet lining thickness shall be as follows: 

 
 

Nominal Factory Nominal Replacement 
Nominal Pipe 
Diameter (in.) 

Applied Lining 
Thickness (in.) 

Lining 
Thickness (in.) 

3-12 1/8 1/8 
14-24 3/16 3/16 
30-64 1/4 1/4 

 
C. Protection of Pipe Lining/Interior:  All shop-applied cement mortar lining shall be 

given a seal coat of asphaltic material in conformance with ANSI/AWWA C104. 
 
2.7 EXTERIOR COATING OF PIPE 

A. Exterior Coating of Buried Piping:  The exterior coating shall be an asphaltic 
coating approximately 1 mil thick, conforming to ANSI/AWWA C151. 

 
2.8 CORROSION PROTECTION 

A. If specifically approved by City Utilities for use, exterior protection shall be 
provided for underground ductile iron pipe and fittings within areas of severe 
corrosive conditions.  This shall be accomplished by the installation of 
polyethylene encasement through the area of concern.  The soil test evaluation to 
determine the necessity for extra protection in suspect areas shall be those set 
forth in ANSI Standard A21.5.  Additionally, where other existing utilities are 
known to be cathodically protected, ductile iron pipe crossing said utility shall be 
protected for a distance of 20 feet to each side.  If ductile iron pipe is to be 
installed parallel to and within 10 feet of cathodically protected pipe, then 
protection shall be provided for the entire length.  Steel pipe shall not be installed 
in severe corrosion areas. 
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PART 3 EXECUTION 

3.1 INSTALLATION OF PIPE 

A. Handling and Storage:  Carefully handle and protect all pipe, fittings, etc., against 
damage, impact shocks, and free fall and in accordance with ANSI/AWWA C600.  
Do not place pipe directly on rough rocky ground, but in such instances support 
the pipe in a manner that will protect the pipe against injury whenever stored at 
such trench site or elsewhere.  Do not install any pipe where the lining or coating 
show defects that may be harmful as determined by the ENGINEER.  Repair such 
damaged lining or coating, or furnish and install a new undamaged pipe. 

 
B. Repair or replace all pipe damaged prior to Substantial Completion or during 

warrantee period. 
 

C. Inspect each pipe and fitting prior to installation to insure that no damaged 
portions of pipe are installed. 

 
D. Before placement of pipe in the trench, thoroughly clean each pipe or fitting of any 

foreign substance that may have collected therein, and keep the pipe clean at all 
times thereafter. For this purpose, close the openings of all pipes and fittings in 
the trench during any interruption to the work. 

 
E. Pipe Laying:  Install the pipe in accordance with ANSI/AWWA C600. 

 
F. Lay pipe directly on the bedding material.  Refer to the Collier County Utilities 

Standards and Procedures Ordinance Section 9.1.2 for laying and backfilling 
requirements.  No blocking will be permitted, and the bedding shall be such that it 
forms a continuous, solid bearing for the full length of the pipe.  Make excavations 
as needed to facilitate removal of handling devices after the pipe is laid.  Form bell 
holes at the ends of the pipe to prevent point loading at the bells or couplings.  
Make excavations as needed outside the normal trench section at field joints to 
permit adequate access to the joints for field connection operations and for 
application of coating on field joints. 

 
G. Where necessary to raise or lower the pipe due to unforeseen obstructions or 

other causes, the ENGINEER may change the alignment and/or the grades.  Such 
change may be made by the deflection of joints, by the use of bevel adapters, or 
by the use of additional fittings.  However, in no case shall the deflection in the 
joint exceed 70 percent of the maximum deflection recommended by the pipe 
manufacturer.  No joint shall be misaligned any amount which will be detrimental 
to the strength and water tightness of the finished joint. 

 
H. Pipe and Specials Protection:  Protect the openings of all pipe and specials with 

suitable bulkheads to prevent unauthorized access by persons, animals, water, or 
any undesirable substance.  At all times, provide means to prevent the pipe from 
floating. 

 
I. Pipe Cleanup:  As pipe laying progresses, keep the pipe interior free of all debris.  

Completely clean the interior of the pipe of all sand, dirt, mortar splatter and any 

City of Naples ITB 14-030 Option T8 218



02630 Ductile Iron Pipe and Fittings.doc  10 of 10 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

other debris following completion of pipe laying, pointing of joints, and any 
necessary interior repairs per ANSI/AWWA C600 and C602 prior to testing and 
disinfecting the completed pipeline.  For pipe larger than 12" diameter, utilize a 
polyurethane foam plug "Poly Pig" to remove all debris from main. 

 
3.2 RUBBER GASKETED JOINTS 

A. Rubber Gasketed Joints:  Immediately before jointing pipe, thoroughly clean the 
bell end of the pipe, and place a clean rubber gasket in the bell groove.  Carefully 
clean the bell and spigot end of push-on joint pipe, and lubricate with a 
vegetable-based lubricant or per manufacturer's recommendation.  Insert the 
spigot end of the pipe section into the bell of the previously laid joint and telescope 
into the proper position.  Do not tilt the pipe to insert the spigot into the bell. 

 
3.3 INSTALLATION OF PIPE APPURTENANCES 

A. Installation of Valves:  Handle all valves in a manner to prevent any injury or 
damage to any part of the valve.  Thoroughly clean and prepare all joints prior to 
installation.  Adjust all stem packing and operate each valve prior to installation to 
insure proper operation. 

 
B. Install all valves so that the valve stems are plumb and in the location shown on 

the Drawings. 
 

C. Mechanical joints consisting of bell, socket, gland, gasket, bolts, and nuts shall 
conform to ANSI Standard A21.11.  Bolts and nuts shall be high strength, low 
alloy, Cor-Ten, T-Head Type having hexagonal nuts.  Bolts and nuts shall be 
machined through and nuts shall be tapped at right angles to a smooth bearing 
surface.  Single sealed gasket push-on type joints shall conform to the 
requirements of ANSI A21.11 and shall be Tyton, Fastite, Superbelltite, Alltite, or 
Engineer of Record approved equal. 

 
D. Mechanical joint retainer glands may be used to restrain mechanical joint pipe and 

fittings to the plain end of ductile iron pipe and fittings when used in conjunction 
with thrust blocks of reduced size.  The Utilities ENGINEER must approve thrust 
block size.  Maintain joint flexibility. 

 
3.4 TESTING AND DISINFECTION 

A. Test completed water or force main pipeline in accordance with Section 02676.  
Disinfect completed water pipeline in accordance with Section 02675. 

 
 

END OF SECTION 
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SECTION 02645 

FIRE HYDRANTS 

PART 1 GENERAL 

1.1 DESCRIPTION OF REQUIREMENTS 

A. Furnish and install fire hydrants where shown on the Drawings or directed by the 
ENGINEER. 

 
1.2 RELATED WORK SPECIFIED IN OTHER SECTIONS 

A. Section 15100 – Water Valves and Appurtenances 
 

B. Section 03310 – Concrete for Non-Plant Work 
 
1.3 QUALITY ASSURANCE 

A. Install hydrants to meet current requirements of City Utilities and in accordance 
with the manufacturer’s installation instructions. 

 
B. Provide manufacturer's certificate that products meet or exceed minimum 

requirements as specified. 
 
1.4 SUBMITTALS 

A. Submit manufacturer's certificates on conformance. 
 

B. Shop Drawings:  Submit manufacturer's drawings and data sheets for material to 
be supplied under this Section.  Indicate sizes and types to be installed. 

 
1.5 PRODUCT DELIVERY, STORAGE AND HANDLING 

A. During loading, transportation and unloading, exercise care to prevent damage to 
materials. 

 
B. Handling:  Fire hydrants should be unloaded carefully.  The hydrant should be 

carefully lowered from the truck to the ground, not dropped.  Only hoists and 
slings with adequate load capacity to handle the weight of the hydrant shall be 
used. 

 
C. Storage:  Hydrants should be stored in the fully closed position to prevent entry of 

foreign material that could cause damage to the seating surfaces.  Whenever 
practical, hydrants should be stored indoors.  If outside storage is required, means 
should be provided to protect the operating mechanism.  In outside storage, parts 
and flanges should be protected from the weather and foreign materials. 
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PART 2 PRODUCTS 

2.1 FIRE HYDRANTS 

A. Fire hydrants shall be of the dry barrel, compression type conforming to and/or 
tested in accordance with AWWA C502 “Standard for Dry-Barrel Fire Hydrants,” 
AWWA Manual M-17 “Dry Barrel Fire Hydrants,” and additional requirements as 
set forth herein.  Each fire hydrant shall be tested mechanically and hydrostatically 
in accordance with AWWA C502, latest revision, Section 5.  Submit affidavits from 
the hydrant manufacturer indicating compliance with the testing requirements.  
Submit manufacturer’s product data, including sample test curves of head 
loss/flow volume date plotted from zero to full flow for the test conditions required 
in AWWA C502, Section 5, for each model of hydrant purchased. 

 
B. Hydrant shall have break away upper sections capable of ready replacement 

without loss in the event of traffic damage.  Each hydrant shall have a 6" bottom 
inlet connection and valve opening at least 5-1/4 inches in diameter.  Hydrants 
shall have a national standard pentagon 1.5 inch, point to flat operating nut and 
turn to the left (counter clockwise) to open. Each hydrant shall be fitted with one 4-
1/2-inch pumper connection and two 2-1/2 inch hose connections, both having 
threads that conform to the Fire Division Standard for the area.  Hose caps shall 
be chained to the hydrant barrel and fitted with nuts similar to the hydrant 
operating nuts.  Each hydrant shall have a barrel of sufficient length to bring the 
bottom of the 6" pipe connection 3 feet below the surface of the finished ground.  
Each hydrant shall have breakaway flanges and be made in at least two sections 
bolted together. All interior working parts of the hydrant shall be removable from 
the top of the hydrant to allow repairs without removing the hydrant barrel after it 
has been installed.  Hydrants shall have renewable O-ring stem seals.  Hydrant 
barrels shall be painted Federal Safety Red and White for those connected to 
potable water, pantone purple 522C for those connected to the reuse system, or 
as specified by appropriate fire control district.  They shall be designed for a 
working pressure of 150 psi. 

 
C. Hydrant shall have no drain ports.  If ports exist, they shall be plugged with a 

threaded plug. 
 

D. Operating stem shall be equipped with anti-friction thrust bearing to reduce 
operating torque and assure easy opening.  Stops shall be provided to limit stem 
travel.  Stem threads shall be enclosed in a permanently sealed lubricant reservoir 
with O-ring seals. 

 
E. Hydrants shall be designated for 150 psi working pressure and shop tested to 300 

psi pressure with main valve both opened and closed.  Under test the valve shall 
not leak, the automatic drain shall function and there shall be no leakage into the 
bonnet. 

 
F. Hydrants shall be of the year’s manufacture when construction commenced.  All 

hydrants shall be new and not relocated from another location. 
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G. Hydrants shall be lubricated with food grade grease, no oil allowed, including 
internal bonnet lubrication. 

 
H. Acceptable models include: 

 
1. American Darling (B-84-B-5), Mueller (Centurion A-423), Kennedy (K-81A), 

or approved equal.  Contractor shall provide one traffic repair kit for every 
two hydrants installed. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Set hydrants plumb and in true alignment with mains.  Utilize restrained joints as 
shown in the City of Naples Standard Details.  Carefully backfill around hydrants 
so as not to disturb the hydrant and thoroughly compact backfill so as to support 
the hydrant securely.  The hydrants shall have 18-inch minimum and 24 inch 
maximum clearance measured from finish grade to the center of pumper 
connection.  The weight of valves and hydrants shall not be carried by the pipe.  
The valve or hydrant shall be supported by a concrete cradle as shown on the 
detail drawings.  Concrete for the cradle shall be poured against undisturbed soil.  
Concrete thrust blocking shall have a minimum compressive strength of 3,000 psi 
at 28 days. 

 
B. Hydrants shall be located a minimum of 4 feet from the curb in urban areas, and a 

minimum of 14 feet from the edge of pavement in rural areas, and in accordance 
with local Fire Department requirements.  A gate valve shall be provided within 
five (5) feet of the hydrant as shown in the Standard Details. 

 
 
 

END OF SECTION
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SECTION 02650 

LAYING AND JOINTING BURIED PIPELINES 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Installation of all underground pipelines.  Provide pipeline 
materials, coatings and linings as specified and pipe of the types, sizes and 
classes shown or specified.  Furnish and install the potable water piping system, 
complete, tested, and ready for operation.  Submit Certificate of Inspection from 
manufacturer stating materials furnished have been inspected at the place of 
manufacturer, conform to the requirements of these specifications, and have been 
tested as specified. 

 
1. Use proper and suitable tools and appliances for the safe and convenient 

cutting, handling, and laying of pipe and fittings. 
 

2. Use suitable fittings where shown and at connections or where grade or 
alignment changes require offsets greater than those recommended and 
approved. 

 
3. Lay all underground pipelines not supported on piles or concrete cradle in 

select fill bedding material. 
 

4. Close off all lines with bulkheads when pipe laying is not in progress. 
 

B. Related Work Specified in Other Sections Includes: 
 

1. Section 02222 - Excavation - Earth and Rock 
 
2. Section 02223 – Backfilling 
 
3. Section 02530 – Groundwater Control for Open Excavation 
 
4. Section 02620 – High Density Polyethylene (HDPE) Pipe and Fittings 
 
5. Section 02622 – Polyvinyl Chloride (PVC) Pipe and Fittings 

 
6. Section 02630 – Ductile Iron Pipe (DIP) and Fittings 
 
7. Section 02676 - Leakage Tests 
 
8. Section 02675 - Disinfection 
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1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 
1. ASTM D 2774 - Practice for Underground Installation of 

Thermoplastic Pressure Piping 
 
2. AWWA C600 - Installation of Ductile-Iron Water Mains and Their 

Appurtenances 
 
3. ASTM A 307 - Specification for Carbon Steel Bolts and Studs, 

60000 psi Tensile 
 
4. ASME B16.1 - Cast Iron Pipe Flanges and Flanged Fittings, 

C25, 125, 250, 800 
 
5. ASME B16.21 - Nonmetallic Flat Gaskets for Pipe Flanges 
 
6. AWWA C111/A21.11  - Rubber-Gasket Joints for Ductile-Iron Pressure 

Pipe and Fittings 
 
7. AWWA C115/A21.15 - Flanged Ductile-Iron Pipe With Threaded 

Flanges 
 

8. Uni-Bell  - Handbook of PVC Pipe 
 

1.3 DELIVERY, STORAGE AND HANDLING 

A. General:  Deliver, store and handle all products and materials as specified in 
Division 1 and as follows: 

 
B. Transportation and Delivery:  Take every precaution to prevent injury to the pipe 

during transportation and delivery to the site. 
 

C. Loading and Unloading:  Take extreme care in loading and unloading the pipe and 
fittings. 

 
1. Work slowly with skids or suitable power equipment, and keep pipe under 

perfect control at all times. 
 

2. Under no condition is the pipe to be dropped, bumped, dragged, pushed, or 
moved in any way that will cause damage to the pipe or coating.  Pipe shall 
not be skidded or rolled against pipe already on the ground. 

 
D. Sling:  When handling the pipe with a crane, use a suitable sling around the pipe. 

 
1. Under no condition pass the sling through the pipe.  Interior of pipe is to be 

kept free of dirt and foreign matter at all times. 
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2. Use a nylon canvas type sling or other material designed to prevent damage 
to the pipe and coating. 

 
3. When handling reinforced concrete pipe or uncoated steel or ductile iron 

pipe, steel cables, chain or like slings are acceptable. 
 

E. Damaged Piping:  If in the process of transportation, handling, or laying, any pipe 
or fitting is damaged, replace or repair such pipe or pipes.  All cracked, damaged, 
or defective pipe, and indentation of more than 10 percent of the wall thickness in 
depth, shall be rejected and removed at once from the work and replaced with 
new acceptable pipe at no cost to the City. 

 
F. Blocking and Stakes:  Provide suitable blocking and stakes installed to prevent 

pipe from rolling. 
 

1. Obtain approval for the type of blocking and stakes, and the method of 
installation. 

 
G. Storage for Pipes and Gaskets:  When long-term (more than one week) storage 

with exposure to direct sunlight is unavoidable, pipe should be covered with an 
opaque material while permitting adequate air circulation above and around the 
pipe as required to prevent excessive heat accumulation (Uni-Bell PVC 
Handbook). Pipe shall not be stored close to heat sources or hot objects such as 
heaters, fires, boilers, or engine exhaust.  Store gaskets for pipe joints in a cool 
place and protect gaskets from light, sunlight, heat, oil, grease, or ozone until 
installed.  Store gaskets in a sealed container (such as a vented drum).   

 
1. Do not use any gaskets showing signs of cracking, weathering or other 

deterioration. 
 

2. Do not use gasket material stored in excess of six months without approval. 
 
1.4 FIELD CONDITIONS 

A. Repair of Sanitary Sewers and Services:  Rebed, in compacted select fill material, 
sanitary sewers which cross over the new pipe or which cross under the new pipe 
with less than 12 inches clear vertical separation.  Compact the bedding to 
densities required for new pipeline construction and extend bedding below the 
sewer to undisturbed earth.  Reconstruct sewers damaged by pipeline 
construction. 

 
1. Furnish and install all materials and do all work necessary for the 

reconstruction or repairs of sanitary sewers and services. 
 

2. Provide pipe for reconstruction of sanitary sewers and services meeting the 
appropriate specification requirements. 

 
3. Provide pipe of the same size as the existing sewer or when the same size 

is not available, use the next larger size of pipe.  Obtain approval of joints 
made between new pipe and existing pipe. 
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PART 2 PRODUCTS 

A. The materials allowed for buried sewer pipes are PVC, HDPE or Ductile Iron Pipe. 

PART 3 EXECUTION 

3.1 PREPARATION 

A. Dry Trench Bottoms:  Lay pipe only in dry trenches having a stable bottom. 
 

1. Where groundwater is encountered, make every effort to obtain a dry trench 
bottom in accordance with Section 02530. 

 
2. Perform trench excavation and backfill in accordance with Sections 02222 

and 02223. 
 
3.2 INSTALLATION 

A. General:  Install all piping in accordance with the manufacturer's 
recommendations and approved shop drawings and as specified in Division 1.  
Where pipe deflections are used, use any of the following guidelines: for 
deflections, do not exceed 80 percent of the maximum deflection limits shown in 
AWWA C600, or use the deflections shown in the tables below, or deflect not 
more than 80% of the pipe manufacturer’s recommendations.  Gravity systems will 
contain no deflection.  For restrained lengths, see Typical Conflict Crossings 
Detail Drawing – for fittings not included in detail drawing, refer to Collier County 
Detail Drawing G-10.  For thrust blocks, each fitting and pipe shall be wrapped 
with 8 millimeter thick polyethylene prior to pouring concrete, so that no concrete 
comes in direct contact with the surface of the fitting or pipe; concrete shall cure a 
minimum of 7 days prior to placing the line under pressure. 

 
1. Arrange miscellaneous pipelines, which are shown in diagram form on the 

Plans, clear of other pipelines and equipment. 
 

B. Code Requirements:  Provide pipeline installations complying with AWWA C600 
for iron pipe, AWWA Manual M11 for steel pipe, ASTM D 2774 for thermoplastic 
pressure piping, and as modified or supplemented by the Specifications. 

 
C. Pipe Laying - General: 

 
1. Thoroughly inspect all pipe for damage (including the gasket, pipe spigot 

bevel, gasket groove, and sealing surfaces) and cleanliness.  If found to be 
defective, tag, remove and replace pipe with satisfactory pipe or fittings at 
no additional charge to CITY.  Clean the interior of the bell, gasket, and 
spigot of the pipe to be jointed with a rag to remove any dirt or foreign 
material before assembling. 

 
2. In preparation for pipe installation, placement (stringing) of pipe should be 

as close to the trench as practical on the opposite side of the trench from 
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the excavated material.  The bell ends of the pipe should point in the 
direction of the work in progress. 

 
3. Generally, lay all pipe with bells pointing ahead. 

 
4. Carefully place all pipe, pipe fittings, valves and hydrants into trench by 

means of a derrick, ropes or other suitable tools or equipment in such a 
manner as to prevent damage and check for alignment and grade. 

 
5. Make adjustments to bring pipe to line and grade by scraping away or filling 

in select fill material under the body of the pipe. 
 

6. Wedging or blocking up the pipe barrel is not permitted. 
 

7. Bring the faces of the spigot ends and the bells of pipes into fair contact and 
firmly and completely shove the pipe home. 

 
8. As the work progresses, clean the interior of pipelines of all dirt and 

superfluous materials of every description.  If necessary, a heavy, tightly 
woven canvas bag of suitable size shall be placed over each end of the pipe 
before  lowering into the trench and left there until the connection is made to 
the adjacent pipe. 

 
9. Keep all lines absolutely clean during construction.  Prevent contaminating 

materials from entering the water main during storage, construction, or 
repair. 

 
10. Lay pipelines accurately to line and grade. 

 
11. During suspension of work for any reason at any time, even for a lunch 

break, a suitable watertight stopper or plug shall be placed in the end of the 
pipe last laid to prevent mud or other material from entering the pipe. Also, 
the pipe shall be secured to prevent it from being dislodged. 

 
12. All valves and fittings on the customer side of any fire line past the backflow 

preventer, and all valves and fittings within 50’ (fifty feet) of a saltwater or 
estuary body of water, shall be field coated with Koppers Bitumastic No. 
300-M or Amercoat No. 78, or Engineer of Record approved equal product, 
prior to backfilling; coat all exterior surfaces and all uncoated nuts, bolts, 
glands, rods, and other parts of joints. 

 
D. Pipe Laying - Trenches: 

 
1. Carefully lay all pipelines in trench excavations piece by piece using suitable 

tools or equipment on select fill bedding (refer to City of Naples Utilities 
Standard Specifications and Details), concrete cradle, or other foundations 
as shown, specified, or ordered in writing.  Give the pipe a firm bearing 
along its entire length.  Any pipe which has its grade or joint disturbed after 
laying shall be taken up and relaid.  Prevent damage to materials, protective 
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coatings and linings.  The backhoe method of assembly may be used to 
assemble pipe of intermediate and larger sizes.  The plain end of the pipe 
should be carefully guided by hand into the bell of the previously assembled 
pipe.  The bucket of the backhoe may then be used to push the pipe until 
fully seated via a pipe sling only.  Direct contact between the backhoe 
bucket and pipe shall not be permitted.  The pipe can also be pushed into 
the bell using a bar and block.  If undue resistance to insertion of the spigot 
end is encountered or if the reference mark does not reach the flush 
position, disassemble the joint and check the position of the gasket.  If the 
gasket is twisted or pushed out of its seat, inspect the components, repair, 
or replace damaged items, clean the components, and repeat the assembly 
steps.  Be sure the pipe is in proper alignment during assembly.  If the 
gasket was not out of position, check the distance between the spigot end 
and the reference mark and relocate the mark if it is out of position. 

 
2. Do not dump or drop pipe or pipe materials into trench. 

 
3. Properly secure the pipe against movement and make the pipe joints in the 

excavation as required. 
 

4. Carefully grade and compact pipe bedding. 
 

5. Bell Holes: 
 

a. Cut out bell holes for each joint as required to permit the joint to be 
properly made and allow the barrel of the pipe to have full bearing 
throughout its length. 

 
b. Thoroughly tamp bell holes full of select fill material following the 

making of each joint to provide adequate support to the pipe 
throughout its entire length. 

 
6. Curved Alignment:  In special cases where curved alignment is required on 

pressure lines, the deflection of alignment at a joint shall not exceed the 
appropriate permissible deflection as specified in the following table.  These 
values indicate the maximum permissible deflection for eighteen foot (18’) lengths 
as noted.   Gravity systems shall contain no deflections.  Any deflection greater 
than the allowable deflection shall be made with appropriate fittings. 

 
 
 
 
 
 
 
 
 

 
TABLE 1 
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Pipe Deflection Allowance – Polyvinyl Chloride (PVC) Pipe 

Maximum Permissible Deflection, Inches 
 

 Size of Pipe, Inches       Push-On-Joints, Inches 
 
 4         23 
 
 6         16 
 
 8         12 
 
 10         9 
 
 12         8 
 

TABLE 2 
 

Pipe Deflection Allowances – Ductile Iron (DI) Pipe 
Maximum 

 
 Size of Pipe  Joint Deflection In Degrees Deflection in Inches – 18ft. Length 
 
 4     5     19 
 6     5     19 
 8     5     19 
 10     5     19 
 12     5     19 
 14     4     15 
 16     4     15 
 18     3     11 
 20     3     11 
 24     3     11 
 30     3     11 
 36     3     11 
 42     3     12* 
 48     3     12* 
 54     3     12* 
 
*20 ft. length for 42”, 48”, and 54” DI pipe 
 

 
E. Other Foundations:  Install pipelines laid on other types of foundations as 

specified for such other foundations or as ordered in writing. 
 
F. Field Cuts of Pipelines:  For shorter than standard pipe lengths, make field cuts in 

a manner producing a cut square and perpendicular to the pipe axis.  Remove any 
sharp, rough edges which otherwise might injure the gasket.  Ductile iron pipe 
may be cut using an abrasive pipe saw, rotary wheel cutter, guillotine pipe saw, 
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milling wheel saw, or oxyacetylene torch; for push-on joint connections the cut end 
shall be beveled to prevent gasket damage during joint assembly.   PVC pipe shall 
be cut square with a fine-toothed hand or power saw or other cutter or knife 
designed for use with plastic pipe; prior to cutting, the pipe shall be marked around 
its entire circumference or a square-in vise shall be used to ensure the pipe end is 
cut square; remove burrs by smoothing edges with a knife, file, or sandpaper.; 
bevel the cut end of the pipe using a pipe beveling tool, wood rasp, or portable 
sander to prevent damage to the gasket during joint assembly; a factory finished 
beveled end should be used as a guide to ensure proper beveling angle and 
correct depth of bevel; round off any sharp edges on the leading edge of the bevel 
with a knife or file. 

 
G. Procedure for sealing cut ends and repairing field damaged areas of polyethylene 

lined pipe and fittings is as follows: 
 

1. Remove burrs caused by field cutting of ends or handling damage and 
smooth out edge of polyethylene lining if made rough by field cutting or 
handling damage. 

 
2. Remove oil or lubricant used during field cutting operations. 
 
3. Areas of loose lining associated with field cutting operation must be 

removed and exposed metal cleaned by sanding or scraping.  For larger 
areas, remove loose lining and dirt, then roughen bare pipe surface by 
scratching or gouging with a small chisel to provide an anchor pattern for the 
epoxy.  It is recommended that the polyethylene lining be stripped back by 
chiseling, cutting, or scraping about 1 inch (1”) to 2 inches (2”) into well 
adhered lined area before patching.  This ensures that all areas of 
undercutting have been removed.  Be sure to roughen an overlap of 1 inch 
(1”) to 2 inches (2”) of polyethylene lining in area to be epoxy coated.  This 
roughening should be done with a rough grade emery paper (40 grit), rasp, 
or small chisel.  Avoid honing, buffing, or wire brushing since these tend to 
make surface to be repaired too smooth for good adhesion. 

 
4. With area to be sealed or repaired clean and suitably roughened, apply a 

thick coat of a two-part coal tar epoxy such as Madewell 1104 or City 
approved equal.  The heavy coat of epoxy must be worked into the 
scratched surface by brushing.  Mixing and application procedure for the 
epoxy must follow the epoxy manufacturer's instructions. 

 
5. It is important that the entire freshly cut, exposed metal surface of the cut 

pipe be coated.  To ensure proper sealing, overlap at least 1 inch (1”) of the 
roughened polyethylene lining with this two-part epoxy system. 

 
 
 

H. Ductile Iron Pipe Mechanical Joints: 
 

1. Assembly:  In making up mechanical joints, center the spigot in the bell. 

City of Naples ITB 14-030 Option T8 231

FLCadUser
Text Box
8



02650 Laying and Joining Buried Pipe.doc 10 of 15 
L:\Utilities\UtilitiesSpecificationManual\2-24-11 10/08/10 

 
a. With a wire brush just prior to assembly of the joint thoroughly brush 8 

inches outside of spigot and inside of bell with which the rubber gasket 
comes in contact.  Remove all oil, grit, tar (other than standard 
coating) and other foreign matter from joint. 

 
b. Brush lubricant over the gasket just prior to installation. (Note: There is 

only one rubber gasket size for each diameter of pipe.) 
 

c. Press the gasket into place within the bell and move the gland into 
position, bolts inserted, and the nuts tightened finger tight. 

 
d. Tighten the nuts with a torque wrench so that the gland is brought up 

toward the pipe evenly.  Torque wrenches shall be set as specified in 
AWWA C111.  Spanner type wrenches not longer than specified in 
AWWA C111 may be used with the permission of City Manager or 
designee. 

 
e. Prime all bolts by dipping with a bituminous coating, except the 

threads.  Coat threads immediately prior to installation of nuts. 
 

f. Tighten all nuts 180 degrees apart alternately in order to produce 
equal pressure on all parts of the gland. 

 
 2    TABLE F.3 

 
Bolt Size 
(Inches) 

Torque 

(ft. lbs) 

5/8 
 3/4 
 1 

1-1/4 

 45 -  60  
 75 -  90  

 –100-120  
–120-150  

 
3. Remaking of Joints:  If effective sealing is not obtained at the maximum 

torque listed above, disassemble and reassemble the joint after thorough 
cleaning. 

 
I. Ductile Iron Pipe Rubber Gasket Joints: 

 
1. Assembly:  In making up the rubber gasket joint, brush the gasket seat in 

the socket thoroughly with a wire brush and wipe the gasket with a cloth. 
 

a. Place the gasket in the socket with the large round end entering first 
so that the groove fits over the bead in the seat. 

 
b. Apply a thin film of lubricant (AWWA C600) to the inside surface of the 

gasket that will come in contact with the entering pipe. 
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c. Brush the plain end of the pipe to be entered thoroughly with a wire 
brush and place it in alignment with the bell of the pipe to which it is to 
be joined. 

 
d. Exert sufficient force on the entering pipe so that its plain end is 

moved past the gasket until it makes contact with the base of the 
socket to make the joint. 

 
2. Positioning:  Before proceeding with backfilling, feel completely around the 

joint using a feeler gauge to confirm that the gasket is in its proper position. 
 

a. If the gasket can be felt out of position, withdraw the pipe and examine 
the gasket for cuts or breaks. 

 
b. If the gasket has been damaged, replace it with a new one before re-

installing the pipe. 
 

3. Optional Mechanical Joints:  Use mechanical joint fittings that meet the 
requirements of Section 02630 with the rubber gasket joint pipe when 
specified or when rubber gasket fittings are not available. 

 
J. Temporary Bulkheads:  Provide temporary bulkheads at the ends of sections 

where adjoining pipelines have not been completed, and in connections built into 
pipelines where adjoining pipelines or structures have not been completed and are 
not ready to be connected. 

 
1. Remove bulkheads encountered in connecting sewers or structures 

included in this Contract, or in pipelines or structures previously built, when 
they are no longer needed or when ordered. 

 
K. Dead-End Lines, Temporary Blow-Off Assemblies, and Thrust Blocks:  Dead-end 

water lines shall be temporarily ended with a blow-off as shown in  City Standard 
Details.  After full bore flush, replace with a fire hydrant meeting the requirements 
of Section 02645.  If an automatic flushing valve unit is necessary, it must be 
approved by the City Manager or designee, and must be in accordance with the 
automatic flushing valve Detail Drawing; a meter must be installed just before the 
automatic flushing valve unit between the line size gate valve and the 2” curb stop.  
Wastewater line dead-ends shall  be installed with a terminus thrust block as 
shown in the Detail Drawings.  See Section 02630 page 7 for more information on 
restraining joints and concrete thrust blocks. 

 
L. Sleeve Type Couplings:  For sleeve type couplings, equally tighten diametrically 

opposite bolts on the connection so that the gaskets will be brought up evenly all 
around the pipe. 

 
1. Torque Wrenches:  Do the final tightening with torque wrenches set for the 

torque recommended by the coupling manufacturer. 
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M. Concrete Encasement:  Concrete encasement shall be constructed in accordance 
with City Standard Details when: 

 
1. A potable water main crosses at a depth that provides less than 18 inches 

clear distance from sewer lines.  Encase the sewer main unless specifically 
approved by  City Utilities.  Encasement shall extend a minimum 10 feet on 
each side of the point of crossing.  Pressure test both pipelines to 150 psi 
after the concrete has properly cured. 

 
2. A water main running parallel to a sewer line provides less than 10 feet 

separation from sewer line, in which case City approval will be required.  
Encase the sewer main unless specifically approved by  City Utilities. 

 
3. The ENGINEER has ordered the line encased.  NO POTABLE WATER 

MAIN SHALL BE ENCASED IN CONCRETE UNLESS SPECIFICALLY 
AUTHORIZED BY THE CITY MANAGER OR DESIGNEE. 

 
The points of beginning and ending of pipe encasement shall be not more than 6 
inches from a pipe joint to protect the pipe from cracking due to uneven settlement 
of its foundation or the effects of superimposed live loads. 

 
N. Valve Box Setting:  Install valve boxes vertical and concentric with the valve stem.  

Place a Gate Box Aligner (USA Bluebook Stock #MC-75181) over the valve stem 
in order to help keep valve box aligned during backfilling. 

 
1. Adjust valve-box to final grade at the time designated by the City Manager 

or designee. 
 
2. Build a reinforced collar, as shown in the standard details, 18 inches by 18 

inches by 6 inches with 2, #4 reinforcing bars around the valve box head in 
pavement, flush to grade of top of box.  Similar collar shall be poured flush 
with grade and top of unpaved areas. 

  
3. Satisfactorily reset any valve box that is moved from its original position, 

preventing the operation of the valve. 
 

4. Replace any valve box that has been damaged. 
 

O. Identification: 
 
1. Metallized and Non-Metallized Warning Tape:  For PVC and DIP pipe (other 

than gravity sewer pipe and laterals) to be installed, 3-inch detectable 
marking tape, of appropriate color and appropriate warning statement, shall 
be placed along the entire pipe length, with metallized warning tape used for 
PVC pipe and non-metallized warning tape used for ductile iron pipe.  In all 
cases, marking tape shall be installed two feet (2’) below grade or one-half 
the pipe’s bury, whichever is less, during backfill operations (refer to Manual 
Section 1 – 1.1 and 2.2.1).  For wastewater force mains and reclaimed 
water mains, identification  tape shall be installed at two depths: directly on 
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top of the pipe as well as at the location mentioned above.  All PVC pipe, 
PVC fittings, and identification tape shall be color-coded per the following: 
blue for potable water, white for raw water, pantone purple for reclaimed 
water, and green for wastewater.  Metallized tape shall be Terra Tape D as 
manufactured by Reef Industries, Inc., Houston Texas (800)231-6074 and 
Allen Systems, Inc., Wheaton, IL (800)323-1749 or Engineer of Record 
approved equal.  HDPE pipe installed by horizontal directional drilling will 
not be required to be marked with metalized warning tape, but shall be 
marked with two 12 gage copper tracer wires (see Section 02300, 3.5), or 
Engineer of Record approved wire. 

 
2. Tracer Wire for Locating:  Mark with 10 gage copper tracer wire all non-

ductile-iron laterals, force mains, gravity mains, water mains, and water 
service lines.  Loop 10 gage tracer wire into all valve boxes and meter 
boxes. 

 
3. Electronic Markers:  Place 3M Magnetic Ball Markers at lateral ends, 

cleanouts, connections to the gravity system, before and after lift stations, 
connections to force main, next to valve boxes, in meter boxes, at all fittings 
and change of direction along water and wastewater pipes, and along water 
and wastewater pressure pipe intervals no greater than every 100 feet.  For 
service lines, place 3M Magnetic Ball Markers at water service line 
connection to water main and at intervals no greater than every 100 feet. 
Place 3M Magnetic Ball Markers 6 inches above pipe, and hand backfilled 
one foot (1’) above ball to prevent damage or movement during subsequent 
backfilling.  Burial depth shall not be less than two feet (2’) nor more than 
six feet (6’).  Markers shall be the appropriate Omni Marker Model 161 or 
162 as manufactured by 3M Telecom Systems Group or City approved 
equal.  Contractor shall install all tape and marker balls as specified. 

 
P. Separation From Other Pipe Systems: 

 
1. Parallel Water and Sewer or Non-Potable Lines:  Sanitary sewer lines, 

storm sewers or force mains shall be separated from water mains by a 
minimum clear vertical distance of 18 inches and a horizontal distance of 10 
feet.  Non-potable, reclaimed or reuse water mains shall be separated from 
water mains, gravity sewers or force mains by a minimum clear vertical 
distance of 18 inches and a horizontal distance of 5 feet center to center or 
3 feet outside to outside.  When this standard cannot be maintained, the 
sewer or non-potable line shall be concrete encased for a distance of 10 
feet each way from the water line and any other conduit, with a minimum 
vertical clearance of 12 inches being provided at all times.  See also Section 
1 - Design Criteria, Subsection 1.2.3. 

 
2. Crossing Water and Gravity Sewer or Non-Potable Lines:  Water mains 

crossing over a sewer or non-potable water line shall be (bottom of water 
main to top of sewer) separated by at least 18 inches unless local conditions 
or barriers prevent an 18 inch vertical separation.  All crossings with vertical 
clearance less than 18 inches shall be made using sewer or non-potable 
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pipe thickness Class 200 AWWA C900 PVC pipe for a distance of 10 feet 
on each side of the crossing.  The gravity sewer pipe in these locations shall 
be backfilled with USCS Class I bedding stone to a height of 6 inches above 
the crown of the pipe.  When water mains cross under a sewer, both mains 
shall be constructed of C900 Class 200 PVC pipe with joints equivalent to 
water main standards for a distance of 10 feet on each side of the point of 
crossing with no intermediate joints.  Additionally, a section of water main 
pipe shall be centered at the point of crossing.  See also Section 1 – Design 
Criteria, Subsection 1.3. 

 
Q. Aerial Crossings: 
 

1. Obtain necessary construction permits for ditch or canal crossings from 
appropriate authorities.  Contractor shall not begin work on any ditch or 
canal crossing until a copy of the approved permit is received from the 
Engineer of Record.  The work shall be subject to an additional requirement 
of the governing authority.  Pipes spanning elevated pier crossings shall be 
flanged ductile iron Pressure Class 350 pipe conforming to AWWA C115, 
C150 & C151. Pipe spanning on piers spaced further apart than normal pipe 
length of 18 or 20 ft. shall be multiple length pipe with interior flanged joints 
with a rubber gasket pipe such as Clow "Long-span Pipe", Flanged US Pipe, 
Flanged American Pipe or City approved equal. Concrete piers shall 
conform accurately to the bottom 1/3 to ½ of the pipe.  Piping along walls 
shall be supported by approved wall brackets with attached pipe rolls or 
saddles or by wall brackets with adjustable hanger rods.  For piping 
supported from the ceiling, approved rod hangers of a type capable of screw 
adjustment after erection of the pipeline and with suitable adjustable 
concrete inserts or bem clamps shall be used.  The pipe wall thickness and 
flanged joints shall be designed to safely span the elevated piers under 
working pressure without exceeding the allowable stresses and conform to 
AWWA C150. Limit pipe deflection at center of span with pipe full of water to 
1/720 of span length.  Provide expansion joints for between above ground 
and below ground wastewater lines.  See also Section Design Criteria, 
Section 1.1. 

 
2. Flanges shall conform to AWWA C150 and C115. All bolts and nuts used in 

aerial crossings shall be stainless steel. Gaskets shall be full faced or 
recessed "O-Ring" type to prevent leaks in pipe under stress in the aerial 
crossing. 

 
3. Outside surface of all pipe, flanges or spool pieces shall be shop coated 

with zinc primer, High Build Epoxy protective coat and a finish coat of 
polyurethane high gloss.  Color shall be Federal Safety Blue for potable 
water mains and Pantone Purple 522 C for non-potable irrigation water 
mains. Raw water mains shall be painted white and sewer force mains shall 
be painted green. 
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4. Install operating valves or other flow regulating devices on each shoreline or 
at a safe distance from each shoreline to prevent discharge in the event the 
line is damaged.  

 
5. Install supports for all joints in pipes utilized for aerial crossings and to 

prevent overturning and settlement. Expansion jointing is specified between 
above ground and below ground sewers and force mains.  

 
6. Ditch banks and bottoms shall be restored to the original condition or as 

required by the Permitting agency, whichever is more stringent. 
 
3.3 FIELD QUALITY CONTROL 

A. Whenever water, sewer, or reuse lines are in or across streets, driveways, or 
paved areas, the Contractor shall be responsible for any trench settlement which 
occurs within one year from the time of preliminary acceptance.  Testing:  Test 
pipelines in accordance with Section 02676. 

 
1. Test valves in place, as far as practicable, and correct any defects in valves 

or connections. 
 
2. Gravity Sewer Lines:  Test in accordance with Section 02676 

 
B. Inspection:  Clean, inspect, and examine each piece of pipe and each fitting and 

special for defects before it is installed. 
 

1. Cut away any lumps or projections on the face of the spigot end or the 
shoulder. 

 
2. Do not use any cracked, broken, or defective pieces in the work. 

 
3. If any defective piece should be discovered after having been installed, 

remove and replace this piece with a sound piece in a satisfactory manner 
at no increase in Contract Amount. 

 
 
3.4 CLEANING 

A. General:  Thoroughly clean all pipe before it is laid and keep it clean until it is 
accepted in the completed work.  If necessary, a heavy, tightly woven canvas bag 
of suitable size shall be placed over each end of the pipe before lowering into the 
trench and left there until the connection is made to the adjacent pipe. 

 
B. Removal of Materials:  Exercise special care to avoid leaving bits of wood, dirt, 

and other foreign particles in the pipe.  If any particles are discovered before the 
final acceptance of the work, remove and clean the pipe. 
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3.5 DISINFECTION 

A. General:  Disinfect all pipelines that are to carry potable water in accordance with 
Section 02675. 

 
 
 

END OF SECTION 
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SECTION 02675 

DISINFECTION 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Disinfection of all pipelines, tanks, structures, conduits and 
equipment that are to store, handle or carry potable water.  Furnish all labor, 
water, chemicals and equipment, including taps, corporation stops, temporary 
pumps and other items necessary to perform the Work, except as otherwise 
specified. 

 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. AWWA C651 - Disinfecting Water Mains 
 
2. AWWA C652 - Disinfection of Water-Storage Facilities 

 
1.3 QUALITY ASSURANCE 

A. Disinfection Standards:  Disinfect in accordance with AWWA C651 for water 
mains and AWWA C652 for water storage facilities and equipment. 

 
B. Chlorinated Water Disposal:  Dispose of old highly chlorinated water in 

accordance with applicable regulations. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

3.1 FLUSHING 

A. After coordination with the CITY Water Distribution Section, perform all flushes, 
pigging or swabbing, disinfection and post flushes in the presence of Water 
department personnel.  Fill all water lines with potable water, pig or swab (optional 
at the discretion of the City or Engineer of Record), and perform a line flushing (full 
bore flush).  All lines larger than 12 inches in diameter shall be pigged to clear 
debris prior to flushing. Use a swab-type pig for HDPE pipe.  Use a 5- to 7-lb. 
density poly-jacketed bullet style pig for all other pipe material.  Under no 
circumstances is a pig or swab considered reusable.  A section of pipe shall be 
inserted in the gap specified in the jumper shown in the Standard Details to 
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connect the new construction to the existing facilities for the purpose of 
accomplishing the full-bore flush.  Immediately after completion of the flush, 
remove the connection.  The facilities shall be capped and returned to the jumper 
connection shown in the Standard Details until final connection is permitted by 
City Manager or designee at the completion of construction and after finalization of 
all test procedures and bacterial clearance for new water facilities. 

 
3.2 WATER MAIN DISINFECTION 

 
A. Following acceptable pressure testing, disinfect all sections of the water 

distribution system and receive approval thereof from the appropriate agencies, 
prior to placing in service.  Provide advance notice of 48 hours to the City 
Manager or designee before disinfecting procedures start.  The disinfection shall 
be accomplished in accordance with the applicable provisions of AWWA Standard 
C651, "Disinfecting Water Mains" and all appropriate approval agencies. 

 
B. The disinfecting agent shall be free chlorine in aqueous solution with sustained 

concentration for 48 hours of not less than 50 parts per million.  After 48 hours, if 
chlorine solution contains at least 25 parts per million of chlorine, the line may 
then be flushed and samples taken at various points.  Chlorine may be derived 
from Chlorine gas, or 70% (high test) calcium hypochlorite (HTH or Perchloron, or 
equal).  Administration may be by any of the several methods described in AWWA 
Standard C651 as proposed by the CONTRACTOR and approved by the 
ENGINEER.  Proposals as to method must be made prior to commencement of 
the disinfection process. 

 
C. Following contact with chlorine solution, the system shall be thoroughly flushed 

out.  Schedule water sampling in coordination with the CITY Utilities Department.  
The CITY Utilities Department will obtain all water samples for analysis. 

 
D. If samples do not demonstrate satisfactory results, the line shall be flushed and a 

resample taken.  If the samples fail on the second attempt, redisinfection per 
AWWA standards must be repeated until two satisfactory samples are obtained. 
The period between samples must be a minimum of 24 hours. 

 
E. After approval of the samples, and before placing the system in service, perform 

another flushing of the water lines to remove any stagnant water.  
 
3.3 DISINFECTION PROCEDURES FOR TANKS 

A. Disinfect potable water storage tanks and equipment in accordance with 
AWWA C652, Method 2 or 3, using sodium hypochlorite. 

 
1. In Method 2, spray method, spray the entire interior surface of the tank with 

chlorinated water containing 200 mg/l of available chlorine.  After spraying, 
allow the tank to stand at least two hours before filling with fresh water. 

 
B. After disinfection, allow the tanks and equipment to overflow until the chlorine 

residual is approximately 2 mg/l. 
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3.4 BACTERIAL SAMPLE POINTS 

A. For the purpose of new water main construction, bacterial sampling points shall be 
positioned at the beginning of each new system, at 1000-foot intervals and all 
dead ends unless otherwise directed.  These sampling points will be utilized by 
Utilities personnel for water main bacterial clearance procedures.  See Section 1 
Design Criteria, Section 1.10 for more information.  At the completion of the 
project, when authorization is given by the City Manager or designee, permanent 
sampling points shall remain every 3000 feet or one at 2/3 of the length from the 
point of connection to the CITY system if the line is less than 3000 feet long. All 
others shall be removed down to the main and properly capped by the 
CONTRACTOR.  The permanent sampling points shall be constructed as shown 
in the Utility Detail Drawings. City staff will review the permanent sampling point 
locations during final plans review. 

 
B. Appropriately located fire hydrants will be utilized for sampling points.  Under this 

circumstance, the Contractor will be solely responsible for maintaining the 
hydrants in a satisfactory environment for conducting the bacterial testing. 

 
 

END OF SECTION
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SECTION 02676 

PRESSURE AND LEAKAGE TESTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Testing for any signs of leakage in all pipelines and structures 
required to be watertight. 

 
1. Test gravity sewers and drain lines by infiltration/exfiltration testing.  

 
2. Test all other pipelines with water under the specified pressures. 

 
B. Operation of Existing Facilities:  Conduct all tests in a manner to minimize as 

much as possible any interference with the day-to-day operations of existing 
facilities or other contractors working on the site. 

 
1.2 PERFORMANCE REQUIREMENTS 

A. Written Notification of Testing:  Provide written notice when the work is ready for 
testing, and make the tests as soon thereafter as possible. 

 
1. Personnel for reading meters, gauges, or other measuring devices, will be 

furnished. 
 
2. Furnish all other labor, equipment, air, water and materials, including 

meters, gauges, smoke producers, blower, pumps, compressors, fuel, water, 
bulkheads and accessory equipment. 

 
1.3 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. AWWA C600 - Installation of Ductile-Iron Water Mains and Their 
Appurtenances 

2. AWWA C605 -  Underground Installation of PVC Pressure Pipe and Fittings 
for Water 

 
1.4 SUBMITTALS 

A. General: Provide all submittals, including the following, as specified in Division 1. 
 

B. Testing Report:  Prior to placing the sewer system in service submit for review and 
approval a detailed report summarizing the leakage test data, describing the test 
procedure and showing the calculations on which the leakage test data is based. 
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1. Reference Sewer Line Data  

 
a. For Low Pressure Testing 

 
(1) The length and diameter of the section of line tested (MH to MH), 

including any laterals. 
 
(2) A complete description of the test procedure, including: 

 
(a) Trench backfilling and sewer cleaning status 
 
(b) Type of plugs used and where 
 
(c) Depth of sewer, and ground water pressure over sewer 

pipe 
 
(d) Stabilization time period and air pressure 
 
(e) Actual air test pressures used if ground water is present 
 
(f) The time allowed by specifications 
 
(g) The actual test time 
 
(h) The air pressure at beginning and end of test 

 
(3) The name of the inspector/tester and the date(s) and time(s) of 

all testing performed, including any retesting. 
 
(4) A description of any repairs made. 

PART 2 PRODUCTS 

Not Used 

PART 3 EXECUTION 

3.1 LEAKAGE TESTING 

A. All new sewer and water pipelines installed shall be tested for leakage.  The test 
used will be Hydrostatic Testing for pressure lines and Infiltration/Exfiltration  
Testing for gravity lines.  Tests to be performed will be indicated by the 
ENGINEER and witnessed by the ENGINEER and the City Manager or designee. 

 
1. Flushing 
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a. Flush all mains to remove all sand and other foreign matter.  The 
velocity of the flushing water shall be at least 4 fps.  Flushing shall be 
terminated at the direction of the ENGINEER.  Dispose of the flushing 
water without causing nuisance or property damage. 

 
b. Install temporary flush out connections on all dead end water mains at 

the locations shown on plans and in accordance with the Collier City 
Standard Details. 

 
2. Hydrostatic Testing for DIP and PVC Pipelines: 

 
Perform hydrostatic testing of the system as set forth in the following, and 
conduct said tests in the presence of the City Manager or designee and 
other authorized agencies, with 48 hours advance notice provided. 
 
Piping and appurtenances to be tested shall be within sections between 
valves unless alternate methods have received prior approval from the City 
Manager or designee.  Testing shall not proceed until concrete thrust 
blocks are in place and cured, or other restraining devices installed.  
Thoroughly clean and flush all piping prior to testing to clear the lines of all 
foreign matter.  While the piping is being filled with water care shall be 
exercised to permit the escape of air from extremities of the test section, 
with additional release cocks provided if required. 
 
Perform hydrostatic testing with a sustained minimum pressure of 150 psi  
for a period of not less than two (2) hours.  If sustained pressure goes 5 psi 
above or below 150 psi during the first two (2) hours, the test fails (AWWA 
regulation).  After two (2) hours, use the AWWA formula if less than 5 psi to 
determine whether test fails. Testing shall be in accordance with the 
applicable provisions as set forth in the most recent edition of AWWA 
Standards C600 for Ductile Iron Pipe and C605 for PVC Pipe.  The 
allowable rate of leakage shall be less than the number of gallons per hour 
determined by the following formula: 
 
   L = SD (P)1/2  
        133,200 
 
 Where, 
 
 L = Allowable leakage in gallons per hour; 
 S = Length of pipe tested in feet; 
 D = Nominal diameter of pipe in inches; 
 P = Average test pressure maintained during the leakage  
       test in pounds per square inch 
 
  For 150 psi, L = (9.195 x 10-5) SD 
 
The testing procedure shall include the continued application of the 
specified pressure to the test system, for the one-hour period, by way of a 
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pump taking supply from a container suitable for measuring water loss.  
The amount of loss shall be determined by measuring the volume displaced 
for the said container. 
 
Should the test fail, repair the fault and repeat the test until results are 
within the established limits.  Furnish the necessary labor, water, pumps, 
and gauges at specified location(s) and all other items required to conduct 
the required testing and perform necessary repairs.  All visible leaks and 
cracked pipe, fittings, valves, pipe couplings, and the like shall be repaired 
or replaced regardless of the amount of leakage. 
 
General - All sanitary sewers and associated service lines shall be 
constructed watertight to prevent infiltration and/or exfiltration.  Since all the 
water and sewage in the lines will be treated at the treatment plant, special 
care and attention must be given to securing watertight construction. 
Gravity sewer visual inspections – on completion of each block or section of 
sewer, or at such other times as the Engineer of Record may direct, the 
block or section of sewer is to be cleaned, tested, and inspected.  Each 
section of the sewer is to show, on examination from either end, a full circle 
of light between manholes.  Each manhole, or other appurtenance to the 
system, shall be of the specified size and form, be watertight, neatly and 
substantially constructed, with the rim set permanently to design position 
and grade.  All repairs shown necessary by the inspection are to be made, 
with broken or cracked pipe replaced, all deposits removed, and the sewers 
left true to line and grade, entirely clean and ready for use.  See Section 
01400 1.5.A.4. for further information on gravity sewer line and manhole 
testing. 

 
3. Hydrostatic Testing for HDPE Pipelines: 
 

Perform hydrostatic testing of all HDPE pipelines as set forth in the 
following, and conduct said tests in the presence of the City Manager or 
designee and other authorized agencies, with 48 hours advance notice 
provided.  
 
Provide all labor, equipment and material required for testing the pipeline 
upon completion of installation, pipe laying and backfilling operations, and 
placement of any required temporary roadway surfacing. 
 
Disinfect all HDPE potable water mains prior to testing in accordance with 
the requirements of Section 02675 – Disinfection. 
 
Test pipelines at 150 psi. 
 
Field test all HDPE pipelines for leakage in accordance with manufacturer’s 
recommendations for the size and class of pipeline installed.  Unless other 
procedures recommended by the manufacturer are approved by the City 
Manager or designee, pressure test the pipeline as follows: 
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a. Fill pipeline slowly with water.  Maintain flow velocity less than two (2) 
feet per second. 

 
b. Expel air completely from the line during filling and again before 

applying test pressure.  Expel air by means of taps at points of highest 
elevation.  Following completion of the testing, the taps shall be tightly 
plugged unless otherwise specified. 

 
c. Apply initial test pressure and allow to stand without makeup pressure 

for two (2) to three (3) hours, to allow for diametric expansion or pipe 
stretching to stabilize. 

 
d. After this equilibrium period, apply the specified test pressure and turn 

the pump off.  The final test pressure shall be held for not less than 
two (2) hours. 

 
e. Upon completion of the test, the pressure shall be bled off from the 

location other than the point where the pressure is monitored.  The 
pressure drop shall be witnessed by the City Manager or designee at 
the point where the pressure is being monitored. 

  
Allowable amount of makeup water for expansion of the pipeline during the 
pressure test shall conform to Table III, Test Phase Make-up Amount, 
contained in the manual “Inspections, Test and Safety Considerations”  
published by the Plastics Pipe Institute, Inc. 
 
If any test of pipeline installed exceeds the amount of makeup water as 
allowed above, locate and repair the cause of leakage and retest the 
pipeline, without additional cost to the CITY.  Repair all visible leaks 
regardless of the amount of leakage. 

 
4. Force Main Pressure Testing:  All force mains shall be subject to pressure 

testing at the following standards: 
 

    System Operating Pressure   Test pressure   Duration 
    50 PSI or less    100 PSI   2 hours 
            Greater than 50 PSI   150 PSI or 2  2 hours 
                                                times the 
                                                operating 
                                                pressure, 
                                                whichever is 
                                                greater. 
 

 Allowable leakage on force mains shall be computed utilizing the standards 
for water loss in conformance with AWWA C600, the latest revision thereof.  
Following the hydrostatic and leakage tests, all wastewater force mains 
constructed under this contract shall be flushed to remove sand, loose dirt, 
and other debris.  Flushing velocity shall be a minimum of 2.5 fps.  Flushing 
shall continue until clean water flows from the force main; however, the 
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Contractor shall endeavor to use the minimum amount of flushing water 
required to complete the work.  Absolutely no direct connections shall be 
permitted to a potable water system for the purpose of obtaining flushing 
water for wastewater force mains; the potable water supply shall be 
protected with an air gap or reduced pressure principle backflow prevention 
assembly approved by the Department.  Temporary blowoffs may be 
required for the purpose of flushing the force main. The Department shall be 
notified at least 72 hours prior to fluching wastewater force mains.  Blowoffs 
and drainage piping used for flushing shall not be discharged to any 
wastewater gravity sewer or pumping station wet well. 

 
5. Infiltration/Exfiltration Testing for Gravity Lines  
 

The allowable limits of infiltration or exfiltration for the entire system, or any 
portion thereof, shall not exceed a rate of 50 gallons per inch of inside pipe 
diameter per mile of pipe per 24 hours.  No additional allowance shall be 
made for house service lines.  Any part of or all of the system shall be tested 
for infiltration or exfiltration, as directed by the ENGINEER or as required by 
the City Manager or designee. The procedures and limitations for conducting 
infiltration/exfiltration tests shall be established at the pre-construction 
conference on a project-by-project basis.  Air testing of gravity sewer mains 
may be required.  All testing shall be run continuously for 24 hours, unless 
the City Inspector can visually verify that this test duration is not required due 
to the observed infiltration/exfiltration rate.  The amounts of infiltration or 
exfiltration shall be determined by pumping water into or out of calibrated 
drums, or by other methods approved by the Public Works Division, such as 
in-line V-notch weirs.  Where infiltration or exfiltration exceeds the allowable 
limits specified herein, locate and repair the defective pipe, joints or other 
faulty construction at no additional cost to the CITY.  If the defective portions 
cannot be located, remove and reconstruct as much of the work as is 
necessary in order to conform to the specified allowable limits.  All visible 
leaks shall be repaired regardless of the amount of leakage.  Provide all 
labor, equipment and materials required and conduct all testing required 
under the direction of the ENGINEER. 

 
a. Infiltration: Prior to testing for infiltration, the system shall be pumped 

out so that normal infiltration conditions exist at the time of testing.  
The cumulative results of the entire collection system results shall not 
be a satisfactory method for gauging infiltration compliance.  Each 
sewer section between manholes must permit infiltration no greater 
than the maximum allowable, as specified above. 

 
b. Exfiltration:  The exfiltration test, when required due to groundwater 

levels, will be conducted by filling the portion of the system being 
tested with water to a level 2 feet above the top of the pipe being 
tested or 2 feet above the existing groundwater in the trench, 
whichever is higher..  Plugs shall be used to close the upstream and 
downstream manhole inlets.  The cumulative results of the entire 
collection system results shall not be a satisfactory method for gauging 
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exfiltration compliance.  Each sewer section between manholes must 
permit exfiltration no greater than the maximum allowable, as specified 
above.  Exfiltration shall be measured by determining the amount of 
water required to maintain the initial water elevation for the one (1) 
hour period from the start of the test.  The maximum allowable 
leakage, including manholes, shall be 50 gallons per inch of inside 
pipe diameter per mile of pipe per day. 

 
6. Low Pressure Air Testing  
 

Contractor shall conduct air testing in accordance with ASTM specifications: 
 
a. ASTM C-828 – for clay pipes. 
 
b. ASTM C-924 – for concrete pipes. 

 
c. ASTM F-1417 – for plastic pipes. 
 
When low pressure air testing of gravity sewer mains is specifically required, 
or if in the opinion of the Engineer of Record, conditions are such that 
infiltration measurements may be inconclusive. all testing shall be run 
continuously for 24 hours, unless the City Inspector can visually verify that 
this test duration is not required due to the observed infiltration/exfiltration 
rate.  

 
When air testing is specifically required, after completing backfill of a section 
of gravity sewer line, conduct a Line Acceptance Test using low pressure air.  
The test shall be performed using the below stated equipment, according to 
state procedures and under the supervision of the ENGINEER and in the 
presence of the City Manager or designee, with 48 hours advance notice. 
 
d. Equipment: 

 
(1) Pneumatic plugs shall have a sealing length equal to or greater 

than the diameter of the pipe to be inspected. 
 
(2) Pneumatic plugs shall resist internal bracing or blocking. 
 
(3) All air used shall pass through a single control panel. 
 
(4) Three individual hoses shall be used for the following 

connections: 
 
(a) From control panel to pneumatic plugs for inflation. 
 
(b) From control panel to sealed line for introducing the low-          

pressure air. 
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(c) From sealed line to control panel for continually monitoring 
the air pressure rise in the sealed line. 

 
e. Procedure: 
 

All pneumatic plugs shall be seal tested before being used in the 
actual test installation.  One length of pipe shall be laid on the ground 
and sealed at both ends with the pneumatic plugs to be checked.  Air 
shall be introduced into the plugs to 25 psi.  The sealed pipe shall be 
pressurized to 5 psi.  The plugs shall hold against this pressure 
without bracing and without movement of the plugs out of the pipe. 
 
After a manhole-to-manhole reach of pipe has been backfilled and 
cleaned and the pneumatic plugs are checked by the above 
procedure, the plugs shall be placed in the line at each manhole and 
inflated to 25 psi.  Low-pressure air shall be introduced into this 
sealed line until the internal air pressure reaches 4 psi greater than 
the average back pressure of any ground water that may be over the 
pipe.  At least two (2) minutes shall be allowed for the air pressure to 
stabilize.  After the stabilization period (3.5 psi minimum pressure in 
the pipe), the air hose from the control panel to the air supply shall be 
disconnected.  The portion of the line being tested shall be termed 
“Acceptable”, if the time required in minutes for the pressure to 
decrease from 3.5 to 2.5 psi (greater than the average back pressure 
of any ground water that may be over the pipe) is greater than the 
time shown for the given diameters in the following table: 
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Pipe Diameter 
  In Inches     Minutes 
 
  8       4.0 
 10          5.0 
 12       5.5 
 16       7.5 
 18       8.5 
 24      11.5 
 

 Time in Minutes = 0.472 D 
 D = Diameter of pipe in inches 

  
In areas where ground water is known to exist, install capped pipe 
adjacent to the top of the sewer lines.  This shall be done at the time 
of the sewer line is installed.  Immediately prior to the performance of 
the Line Acceptance Test, the ground water shall be determined by 
removing the pipe cap, and a measurement of the height in feet of 
water over the invert of the pipe shall be taken.  The height in feet 
shall be divided by 2.3 to establish the pounds of pressure that will be 
added to all readings.  (For example, if the height of water is 11-1/2 
feet, then the added pressure will be 5 psi.  This increases the 3.5 psi 
to 8.5 psi, and the 2.5 psi to 7.5 psi.  The allowable drop of one pound 
and the timing remain the same). 
 

 If the installation fails to meet this requirement, determine the source of the 
leakage and repair or replace all defective materials and/or workmanship, all at no 
additional cost to the CITY. 

 
3.2 LEAKAGE TESTS FOR STRUCTURES 

A. Structure Leakage Testing:  Perform leakage tests of manholes, wet wells, tanks, 
vaults and similar purpose structures before backfilling, by filling the structure with 
water to the overflow water level and observing the water surface level for the 
following 24 hours. 

 
1. Make an inspection for leakage of the exterior surface of the structure, 

especially in areas around construction joints. 
 

2. If visible leaks appear, repair the structure by removing and replacing the 
leaking portions of the structure, waterproofing the inside, or by other 
methods approved. 

 
3. Water for testing will be provided by the CITY at the CONTRACTOR’s 

expense. 
 

 
END OF SECTION 

City of Naples ITB 14-030 Option T8 251



02999 Restoration and Misc Work and Cleanup.doc  1 of 4 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

SECTION 02999 

RESTORATION AND MISCELLANEOUS WORK AND CLEANUP 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

A. This Section includes operations that cannot be specified in detail as separate 
items but can be sufficiently described as to the kind and extent of work involved. 
Furnish all labor, materials, equipment and incidentals to complete the work under 
this Section. 

 
B. The work of this Section includes, but is not limited to, the following: 

 
1. Restoring of sidewalks, driveways, curbing and gutters. 
 
2. Crossing utilities. 

 
3. Relocation of existing water lines, low pressure, gas lines, telephone lines, 

electric lines, cable TV lines and storm drains as necessary, all as shown on 
the drawings. 

 
4. Restoring easements and rights-of-ways. 

 
5. Cleaning up. 

 
6. Incidental work. 

 
1.2 WORK SPECIFIED UNDER OTHER SECTIONS 

A. Complete all work in a workmanlike manner by competent workmen in full 
compliance with all applicable sections of these Specifications. 

PART 2 PRODUCTS 

2.1 MATERIALS 

A. Materials required for this Section shall be of at least the same type and quality as 
materials that are to be restored.  Where possible, reuse existing materials that 
are removed and then replaced, with the exception of paving. 
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PART 3 EXECUTION 

3.1 RESTORING OF CURBING, FENCES, AND GUARD RAILS  

A. Protect existing curbing.  If necessary, remove curbing from joint to joint and 
replace after backfilling.  Replace curbing that is damaged during construction with 
curbing of equal quality and dimension. 

 
3.2 CROSSING UTILITIES 

A. This item shall include any extra work required in crossing culverts, water courses, 
drains, water mains, and other utilities, including all sheeting and bracing, extra 
excavation and backfill, or any other work required for the crossing, whether or not 
shown on the drawings. 

 
3.3 RELOCATIONS OR REPLACEMENT OF EXISTING GAS LINES, TELEPHONE 

LINES, ELECTRIC LINES, CABLE TV LINES AND DRAINAGE CULVERT 

A. Notify the proper authority of the utility involved when relocation or replacement of 
these lines is required. Coordinate all work by the utility so that the progress of 
construction will not be hampered. 

 
B. Reference all side drains, side ditches, swales, and storm sewers as to grade and 

location prior to construction, maintain them during construction, and repair them 
as necessary after construction.  Where drainage structures are disturbed and 
must be replaced, the minimum size replacement shall be twelve inches (12").  All 
drainage culverts installed shall have mitered ends in conformance with the  City 
Standard Details.  Place the culvert to the specified elevations and regrade or 
reshape the swale and road shoulders that have been disturbed or damaged 
during construction. 

 
3.4 PROTECTION AND RESTORATION OF PROPERTY 

A. Protection and Restoration of Property:  During the course of construction, take 
special care and provide adequate protection in order to minimize damage to 
vegetation, surfaced areas, fences, and structures within the construction right-of-
way, easement or site, and take full responsibility for the replacement or repair 
thereof.  Immediately repair any damage to private property created by 
encroachment thereon.  Should the removal or trimming of valuable trees, shrubs, 
or grass be required to facilitate the installation within the designated construction 
area, this work shall be done in cooperation with the City and/or local communities 
which the work takes place.  Said valuable vegetation, removed or damaged, shall 
be replanted, if possible, or replaced by items of equal quality, and maintained 
until growth is re-established.  Tree limbs which interfere with equipment operation 
and are approved for pruning shall be neatly trimmed and the tree cut coated with 
a tree paint.  Topsoil damaged in the course of work shall be replaced in kind with 
suitable material, graded to match existing grade.  Following construction 
completion, the work area along the route of the installation shall be finish grade to 
elevations compatible with the adjacent surface, with grassing or hand raking 
required within developed areas. 
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B. Existing lawn surfaces damaged by construction shall be re-graded and re-sodded 

or re-seeded.  These areas shall be maintained until all work under this Contract 
has been completed and accepted. 

 
3.5 CLEANING UP 

A. Remove all construction material, excess excavation, buildings, equipment and 
other debris remaining on the job as a result of construction operations and shall 
render the site of the work in a neat and orderly condition.  

 
B. Work site clean-up shall follow construction operations without delay and in 

accordance with Section 01710. 
 
3.6 INCIDENTAL WORK 

A. Do all incidental work not otherwise specified, but obviously necessary for the 
proper completion of the Contract as specified and as shown on the drawings. 

 
 
 

END OF SECTION
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SECTION 03100 

CONCRETE FORMWORK 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Provide concrete formwork for architectural concrete and 
structural concrete as specified to form concrete to profiles shown. 

 
1. Provide concrete with smooth rubbed finish. 

 
2. Structural concrete is defined as all concrete that is not architectural 

concrete. 
 

B. Related Work Specified in Other Sections Includes: 
 

1. Section 03200 - Concrete Reinforcement 
 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. ACI 318  - Building Code Requirements for Reinforced Concrete 
 

2. ACI SP-4 - Formwork for Concrete 
 
1.3 SUBMITTALS 

A. Provide all submittals, including the following, as specified in Division 1. 
 

1. CONTRACTORS Shop Drawings:  Proposed form layout drawings and tie 
pattern layout drawings for Concrete.  Review of these drawings does not 
relieve the CONTRACTOR of responsibility for adequately designing and 
constructing forms. 

 
2. Samples:  Pieces of each type of sheeting, chamfer strips, form ties, form 

liners and rustication strips 
 
1.4 QUALITY ASSURANCE 

A. Formwork Compliance:  Use formwork complying with ACI SP-4, ACI 347 and ACI 
303R. 
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PART 2 PRODUCTS 

2.1 MANUFACTURER 

A. Acceptable manufacturers are listed below.  Other manufacturers of equivalent 
products may be submitted. 

 
1. Release Agent 

Magic Kote VOC by Symons Corporation 
 

2. Form coating 
A.C. Horn Corporation, Brooklyn, NY 

 
3. Form liners 

Dura-Tex by Symons Corporation, Des Plaines, IL 
 

4. Rustications 
Symons Corporation, Des Plaines, IL 

 
2.2 MATERIALS 

A. Structural Concrete:  Provide structural concrete form materials as follows: 
 

1. Obtain approval for form material before construction of the forms. 
 

2. Use a barrier type form release agent. 
 

3. Use form ties, hangers, and clamps of such type that, after removal of the 
forms, no metal will be closer than one inch from concrete surface.  Wire ties 
will not be permitted. 

 
4. Provide ties with swaged washers or other suitable devices to prevent 

seepage of moisture along the ties.  Leave the ties in place. 
 

5. Use lugs, cones, washers, or other devices that do not leave holes or 
depressions greater than 7/8-inch in diameter. 

PART 3 EXECUTION 

3.1 DESIGN 

A. Design Responsibility:  Be responsible for the design, engineering and 
construction of the architectural concrete formwork and the structural concrete 
formwork.  Conform the work to the recommendations of ACI SP-4 and ACI 303R. 

 
B. Setting Time and Slag Use:  The presence of fly ash or ground granulated blast 

furnace slag in the concrete mix for architectural concrete and structural concrete 
will delay the setting time.  Take this into consideration in the design and removal 
of the forms. 
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C. Responsibility During Placement:  Assume and take sole responsibility for 

adequate design of all form elements for support of the wet concrete mixtures 
specified and delivered. 

 
D. Consistency:  Design forms to produce concrete members identical in shape, lines 

and dimensions to members shown. 
 
3.2 CONSTRUCTION DETAILS FOR FORMWORK 

A. Structural Concrete Details:  Follow the following details for all structural concrete: 
 

1. Provide forms that are substantial, properly braced, and tied together to 
maintain position and shape and to resist all pressures to which they may be 
subjected.  Make forms sufficiently tight to prevent leakage of concrete. 

 
2. Determine the size and spacing of studs and wales by the nature of the work 

and the height to which concrete is placed.  Make forms adequate to 
produce true, smooth surfaces with not more than 1/8-inch variation in either 
direction from a geometrical plane.  Provide horizontal joints that are level, 
and vertical joints, which are plumb. 

 
3. Supply forms for repeated use in sufficient number to ensure the required 

rate of progress. 
 

4. Thoroughly clean all forms before reuse and inspect forms immediately 
before concrete is placed.  Remove deformed, broken, or defective forms 
from the work. 

 
5. Provide temporary openings in forms at convenient locations to facilitate 

cleaning and inspection. 
 

6. Coat the entire inside surfaces of forms with a suitable form release agent 
just prior to placing concrete.  Form release agent is not permitted on the 
reinforcing steel. 

 
7. Assume and take responsibility for the adequacy of all forms and remedying 

any defects resulting from their use. 
 
3.3 FORM REMOVAL 

A. Structural Concrete Form Removal:  Do not remove forms for structural concrete 
until the concrete has hardened sufficiently to support its own load safely, plus any 
superimposed load that might be placed thereon. 

   
3.4 TOLERANCES 

A. Tolerance Limits:  Design, construct and maintain concrete form and place the 
concrete to provide completed concrete work within the tolerance limits set forth in 
ACI SP-4. 
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END OF SECTION 
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SECTION 03200 

CONCRETE REINFORCEMENT 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Requirements for providing concrete reinforcement as shown 
and specified herein.  Reinforcement includes all steel bars, wire and welded wire 
fabric as shown and specified. 

 
B. Related Work Specified in Other Sections Includes: 

 
1. Section 03100 - Concrete Formwork 
 
2. Section 03410 - Precast Concrete Structures 

 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. ACI SP66 - ACI Detailing Manual 
 

2. ACI 318 - Latest edition "Building Code Requirements for 
Reinforced Concrete" 

 
3. ASTM A 185 - Steel Welded Wire Fabric, Plain, for Concrete 

Reinforcement 
 

4. ASTM A 615/A615M - Deformed and Plains Billet-Steel Bars for 
Concrete 

 
5. ASTM A 706/A706M - Low Alloy Steel Deformed Bars for Concrete 

Reinforcement 
 

6. ASTM A 775/A775M - Epoxy Coated Reinforcing Steel Bars 
 

7. AWS D1.4 - Structural Welding Code - Reinforcing Steel 
 
1.3 SUBMITTALS 

A. Provide all submittals, including the following, as specified in Division 1. 
 

1. Product Data and Information:  Submit manufacturers literature with product 
data, and material description of fusion bonded epoxy coating for 
reinforcement and reinforcement accessories, including manufacturer's 
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recommendations for field touch-up of mars and cut ends when epoxy 
coated reinforcement is specified to be used. 

 
2. CONTRACTORS' Shop Drawings:  Submit checked Working Drawings, 

including bar lists, schedules, bending details, placing details and placing 
plans and elevations for fabrication and placing reinforcing steel conforming 
to "ACI Detailing Manual SP-66". 

 
a. Do not bill wall and slab reinforcing in sections.  Show complete 

elevations of all walls and complete plans of all slabs, except that, 
when more than one wall or slab are identical, only one such elevation 
or plan is required.  These plans and elevations need not be true 
views of the walls or slabs shown.  Bill every reinforcing bar in a slab 
on a plan.  Bill every reinforcing bar in a wall on an elevation.  Take 
sections to clarify the arrangement of the steel reinforcement.  Identify 
all bars, but do not bill on such sections. 

 
b. For all reinforcing bars, unless the location of a bar is clear, give the 

location of such bar or bars by a dimension to some structural feature 
that will be readily distinguishable at the time bars are placed. 

 
c. Make the reinforcing steel placing drawings complete for placing 

reinforcement including the location of support bars and chairs, without 
reference to the design drawings. 

 
d. Submit Detailer certification that every reinforcing steel placing 

drawing and bar list is completely checked and corrected before 
submittal for approval. 

 
e. If, after reinforcing steel placing drawings and bar lists have been 

submitted for approval, a review reveals that the drawings and lists 
obviously have not been checked and corrected they will be returned 
for checking and correcting by the Detailer. 

 
3. Samples:  Submit the following samples when epoxy coated reinforcement 

is specified to be used. 
 

a. 12-inch long epoxy-coated steel reinforcing bar, of any size typical to 
this Project 

 
b. One of each type of epoxy-coated reinforcement accessory used on 

this Project 
 

c. 12-inch long, nylon coated tie wire 
 

4. Certificates:  Test certificates of the chemical and physical properties 
covering each shipment of reinforcing steel bars.  Test for bars 3/4 inches in 
diameter and larger shall consist of the bar being bent cold to 90 degrees 
around a pin 3 times the diameter of the test bar without evidence of 
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cracking.  For bars under three-fourths (3/4”) in diameter, the bend test 
requirements shall be that the bar shall be bent cold one hundred and eighty 
(180) degrees around a pin having a diameter three (3) times that of the bar 
under test, without evidence of breaking.  

 
1.4 DELIVERY, STORAGE AND HANDLING 

A. Deliver, store and handle all products and materials as specified in Division 1 (and 
as follows:) 

 
1. Delivery Requirements:  Have reinforcing steel delivered to the work in 

strongly tied bundles.  Identify each group of both bent and straight bars with 
a metal tag giving the identifying number corresponding to the reinforcing 
steel placing drawings and bar lists. 

 
2. Storage:  Properly store all bars in an orderly manner, with all bars 

completely off the ground.  Keep bars clean after delivery to the site of the 
work. 

PART 2 PRODUCTS 

2.1 MANUFACTURERS 

A. The brand of manufacturer shall be legibly rolled on all bars, and when loaded for 
mill shipment, all bars shall be properly separated and tagged with manufacturer's 
test identification number. 

 
B. Acceptable manufacturers are listed below.  Other manufacturers of equivalent 

products may be submitted. 
 

1. Mechanical connections 
 

a. Dowel Bar Splicer/Dowel-In System and Coupler Splice System of the 
Richmond Screw Anchor System 

 
b. Cadweld Rebar Splice by Erico Products Inc. 

 
c. Bar Grip Splice by Barsplice Products Inc. 

 
2.2 MATERIALS 

A. Steel Bars:  Use new billet steel bars, deformed bars, meeting the requirements of 
ASTM A 615/A625M Grade 60 for reinforcing steel bars. 

 
1. Roll all reinforcing steel bars with special deformations or identifying marks 

indicating the ASTM Specification and Grade. 
 

2. Use bars free from defects, kinks and from bends that cannot be readily and 
fully straightened in the field. 
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3. Supply reinforcing bars in lengths that will allow convenient placement in the 

work and provide the required length of at least 40 diameters of lap of joints 
as shown.  Provide dowels of proper length, size and shape for tying walls, 
beams, floors, and the like together. 

 
B. Epoxy Coating:  Conform fusion bonded epoxy coated reinforcing steel bars to 

ASTM A 775/A775M when used.  Leave portions of the reinforcing steel bars 
uncoated where mechanical connections are shown. 

 
C. Welded Wire Fabric:  Use welded wire fabric of the electrically welded type, with 

wires arranged in rectangular patterns, of the sizes shown or specified and 
meeting the requirements of ASTM A 185. 

 
D. Supports and Accessories:  Provide bar supports and other accessories and, if 

necessary, additional supports to hold bars in proper position while concrete is 
being placed. 

 
1. Use side form spacers against vertical or sloping forms to maintain 

prescribed side cover and cross position of bars. 
 

2. Use individual hi-chairs with welded cross ties or circular hoops to support 
top bars in slabs thicker than 8 inches. 

 
3. Bolsters, chairs and other accessories: 

 
a. Use hot-dipped galvanized or provide plastic coated legs when in 

contact with forms for surfaces of concrete other than architectural 
surfaces. 

 
b. Use stainless steel when in contact with forms for architecturally 

exposed surfaces. 
 

c. Use epoxy coated bolsters, chairs and accessories including wire ties 
for epoxy coated reinforcing bars. 

 
d. Use chairs of an approved type and space them properly to support 

and hold reinforcing bars in position in all beams and slabs including 
slabs placed directly on the subgrade or work mat.  Do not use 
continuous hi-chairs for supporting of top bars in slabs over 8 inches in 
thickness. 

 
E. Mechanical Connections:  Provide mechanical connections that develop at least 

125 percent of the specified yield strength of the bar in tension. 
 

F. Stirrups and Ties:  Provide stirrups and ties as shown and specified and meeting 
the requirements of ASTM A 185. 
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2.3 FABRICATION 

A. Drawing Review Prior to Fabrication:  Do not fabricate any material before final 
review and approval of shop drawings. 

 
B. Bending and Cutting:  Cut bars to required length and bend accurately before 

placing.  Bend bars in the shop unless written approval for field bending is 
obtained.  If field bending is permitted, do it only when the air temperature, where 
the bending operation is performed, is above 30 degrees F.  Do not field bend 
bars that have been partially embedded in concrete.  

 
C. Splices:  Use lapped splices for tension and compression splices unless otherwise 

noted. 
 

D. Cleaning:  Clean and bend reinforcement in accordance with ACI 315 and ACI 
318. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Placement:  Place all bars in accordance with CRSI "Recommended Practice for 
Placing Reinforcing Bars". 

 
B. Tolerances:  Place bars used for top reinforcement in slabs to a vertical tolerance 

of plus or minus 1/4-inch.  Place all other reinforcement to the tolerances given to 
ACI 318. 

 
C. Cleaning:  Have reinforcing steel delivered without rust other than that 

accumulated during transportation to the work.  At all times, fully protect 
reinforcing steel from moisture, grease, dirt, mortar and concrete.  Before being 
placed in position, thoroughly clean reinforcing steel of all loose mill scale and rust 
and of any dirt, oil, grease coatings, or other material that might reduce the bond.  
If there is a delay in depositing concrete, inspect and satisfactorily clean the steel 
immediately before the concrete is placed. 

 
D. Bar Positioning:  Place bars in the exact positions shown with the required spacing 

and cross wire bars securely in position at intersections to prevent displacement 
during the placing of the concrete.  Fasten the bars with annealed wire of not less 
than 17 gauge or other approved devices. 

 
E. Bar Extension Beyond Formwork:  On any section of the work where horizontal 

bars extend beyond the length of the forms, perforate the form or head against 
which the work ends or at the proper places to allow the bars to project through a 
distance at least equal to the lap specified. 

 
F. Unacceptable Materials:  Do not place reinforcing steel with damaged, unsuitably 

bonded epoxy coating or rusting.  If approved, mars, exposed threads of 
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mechanical connections and cut ends may be field coated with approved epoxy 
coating material. 

 
G. Review of Placement:  Have reinforcing placement reviewed by the ENGINEER 

before concrete is placed. 
 

H. Welding - Not Approved:  Do not use reinforcing bar assemblies made by welding 
of any kind, or accessories of any kind which require field welding to reinforcing 
bars. 

 
I. Welding - Approved:  Where welding of reinforcing steel is shown, AWS D1.4 

"Structural Welding Code - Reinforcing Steel" applies. 
 

J. Tension and Compression Lap Splices:  Conform tension and compression lap 
splices to ACI 318 with all supplements.  Avoid splices at points of maximum 
tensile stress wherever possible.  Provide temperature bars with the clear spacing 
shown.  Stagger all bar splices in hoop tension bars in circular tanks with not more 
than 50 percent of the bars spliced in any one direction.  Have welded splices 
made by certified welders in accordance with AWS D1.4. 

 
K. Welded Wire Fabric:  Place welded wire fabric in the positions shown, specified or 

required to fit the work.  Furnish and place suitable spacing chairs or supports, as 
specified for bars, to maintain the fabric in the correct location.  Where a flat 
surface of fabric is required, provide flat sheets, when available.  Otherwise 
reverse roll the fabric or straighten to make a perfectly flat surface before placing.  
Obtain approval for the length of laps not indicated. 

 
L. Concrete Cover:  Place reinforcing steel and welded wire fabric and hold in 

position so that the concrete cover, as measured from the surface of the bar or 
wire to the surface of the concrete, is as shown or specified. 

 
 
 

END OF SECTION 
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SECTION 03310 

CONCRETE, MASONRY MORTAR AND GROUT 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Cement, sand, aggregate admixtures and water for use in 
concrete, masonry mortar and grout. 

 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. ASTM C 91 - Masonry Cement 
 

2. ASTM C 144 - Aggregate for Masonry Mortar 
 

3. ASTM C 150 - Portland Cement 
 

4. ASTM C 207 - Hydrated Lime for Masonry Purposes 
 

5. ASTM C 270 - Mortar for Unit Masonry 
 

6. ASTM C 231 - Air Content of Freshly Mixed Concrete 
 

7. ASTM C 404 - Aggregate for Masonry Grout 
 

8. ASTM C 476 – Grout for Masonry 
 

9. ASTM C 780 - Preconstruction and Construction Evaluation of Mortars for 
Plain and Reinforced Unit Masonry 

 
10. ASTM C 1019 - Sampling and Testing Grout 

  
11. CRD C-619 - Specification for Grout Fluidifier. 

 
12. CRD C-621 - Specification for Non-Shrink Grout. 

 
13. Brick Institute of America Research Report No. 15 

 
14. ACI 530.1/ASCE 6-92 - Specifications for Masonry Structures 

 
1.3 SUBMITTALS 

A. Provide all submittals, including the following, as specified in Division 1. 
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B. Product Data and Information:  Submit the following: 
 

1. Furnish notarized certificates of manufacture as evidence that the cement 
conforms to the specified requirements.  Include mill-test reports on the 
cement. 

 
2. Furnish notarized certificates to verify that the hydrated lime and aggregates 

meet the specified requirements. 
 

3. Furnish laboratory tests as evidence that the air content and masonry mortar 
compressive strength meet the requirements of ASTM 270 Type N and that 
the efflorescence tendency meets the requirements of the wick test in Brick 
Institute of America Research Report No. 15. 

 
4. Furnish laboratory tests as evidence that the masonry grout compressive 

strength is equal to or greater than 2,500 psi at 28 days. 
 
1.4 DELIVERY, STORAGE AND HANDLING 

A. General:  Deliver, store and handle all mortar and grout materials as 
recommended by the manufacturers and as specified in Division 1 (and as 
follows:) 

 
B. Cement:  Store cement in weathertight buildings that will exclude moisture and 

contaminants.  Do not use cement that has deteriorated from storage. 
 

C. Hydrated Lime:  Store hydrated lime in weathertight buildings which will exclude 
moisture and contaminants. 

 
D. Aggregates:  Keep aggregates clean and free from all other materials during 

transportation and handling.  Stockpile aggregate in a manner to prevent 
segregation. 

PART 2 PRODUCTS 

2.1 CEMENT 

A. Portland Cement shall be of a standard brand and shall conform to the 
requirements of ASTM C150-latest edition, except as hereinafter stated.  One bag 
of cement shall be considered as weighing 94 pounds.  Type I shall be used 
unless higher cement is specified, in which event Type III shall be used.  For Type 
I, the maximum amount of tricalcium silicate shall be 60 percent.  Cement may be 
shipped either in paper or cloth sacks and the package shall have the brand and 
name of manufacturer plainly marked on the outside.  All cement shall be stored in 
weatherproof buildings in such a manner as will prevent absorption of moisture by 
the lower layers.  Shipment shall be segregated by lot for identification.  Type I 
cement which has been in storage more than 90 days shall be re-tested before 
use.  Where carload shipments are used, a certificate from an approved testing 
laboratory shall be submitted prior to use of such cement on the job. 
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2.2 AGGREGATE 

A. Fine Aggregate: 
 

1. Composition: Fine aggregate shall consist of natural sand and shall be 
graded from coarse to fine within the following limits shown in the table 
below.  Sand failing to meet the minimum requirement for material passing 
the Number 50 and/or Number 100 Sieve may be used, provided other 
satisfactory inorganic fine materials are added.  If two sands are used, each 
must be mixed, after separate weighing, in proportions approved by the City 
Manager or designee. 

 

Percent of Total By Weight Passing U.S. Standard Square 
Opening Sieve 

Minimum Maximum 
No. 4 97 100 
No. 8 80 100 
No. 30 25 75 
No. 50 10 30 
No. 100 2 10 

No. 200 (By Washing) 0 4 
 

2. Stockpiling: Fine aggregate shall be stored on a well-drained site, which has 
been cleared, grubbed and cleaned. Stockpiles shall be built up so as to 
prevent segregation of large and small particles. 

 
3. Unsuitable Materials in Fine Aggregate: Not more than one percent (1%) by 

weight of clay lumps or soft, disintegrated or coated grains shall be present 
in the fine aggregate.  It shall also be free from foreign material such as dirt, 
wood, paper, burlap, or other unsuitable material.  When tested in 
accordance with AASHTO T-21-27, it shall show a color not darker than 
standard.  When tested for mortar strength in accordance with AASHTO 
T-71-38, the fine aggregate shall have a tensile strength at three (3) days 
(Type III), or at seven (7) days, (Type I); not less than 95 percent of that 
developed by mortar having the same water-cement ratio and consistency, 
made of the same cement and graded Ottawa Sand having a fineness 
modulus of 2.40, plus or minus 0.05. 

 
 
 

B. Coarse Aggregate: 
 

1. Composition: Coarse aggregate shall consist of crushed stone.  It shall be 
washed to remove clay, loam and dust.  At his/her discretion, the City 
Manager or designee may waive the washing requirement for stone having a 
loss of not more than thirty per cent (30%) when tested in accordance with 
the provisions of AASHTO T-96-38. 
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2. Unsuitable Material in Coarse Aggregate: The coarse aggregate shall not 
contain more than the following percentages of deleterious material: 

 
     Soft Fibrous, Disintegrated Particles (Weight)     3.0% 
     Clay Lump (Weight)                                         0.2% 
          Finer Than No. 200 Sieve (Weight)                       0.5% 
     Flat or Elongated Particles (Count)                     10.0% 
    

  When subjected to AASHTO Test T-96-38, the aggregate shall have a loss 
not greater than sixty-five percent (65%).  Aggregate shall be free from 
loam, wood, leaves, or other foreign material. 

 
3. Gradation: For unreinforced foundations, for paving or for other unreinforced 

mass concrete, the gradation of coarse aggregate shall be as shown in 
Table 1.  For reinforced footings, reinforced walls over 6" in thickness, 
ordinary floor slabs and similar structures, the gradation shall be as shown 
on Table 2.  For handrails, reinforced walls, thin reinforced floor slabs 
electrical conduit encasement, and similar construction, the gradation shall 
be as shown on Table 3. 

 
 

Table 1 
Percent Passing 

Square Opening Sieve Percent By Weight 

2-1/2 inch 100 
2 inch 95 – 100 
1 inch 35 – 70 
½ inch 10 – 30 
No. 4 0 – 5 

Table 2 
Percent Passing 

Square Opening Sieve Percent By Weight 

1-1/2 inch 100 
1 inch 90 – 100 
½ inch 25 – 60 
No. 4 0 – 10 
No. 8 0 – 5 

 
 
 

Table 3 
Percent Passing 

Square Opening Sieve Percent By Weight 

1 inch 100 
¾ inch 90 – 100 
3/8 inch 20 – 55 
No. 4 0 – 10 
No. 8 0 – 5 
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4. Stockpiles: Stockpiles shall be constructed in layers not exceeding three feet 

(3') in height, and material shall be deposited in such manner as to prevent 
segregation of coarse and fine materials.  Each type of aggregate shall be 
placed in a separate stockpile.  Stockpile sites shall be cleared, grubbed and 
drained before using. 

 
2.3 HYDRATED LIME 

A. Provide hydrated lime meeting the requirements of ASTM C 207. 
 
2.4 WATER 

A. Water shall be clean and free from salt, oil or organic substances.  Laboratory 
tests shall be made to determine suitability of any water for use in concrete unless 
it is secured from a public water supply. 

PART 3 EXECUTION 

3.1 CONCRETE PROPORTIONING 

A. Concrete aggregate shall be proportioned by weight.  When the sources of supply 
shall have been determined by the CONTRACTOR and approved by the 
Engineer, the mix shall be set by an approved testing laboratory.  Mix shall be 
designed for a "slump" suitable for the character of structure in which the concrete 
is to be incorporated.  All concrete shall be as specified herein. 

 
B. After a suitable design mix has been approved by the Engineer, it shall not be 

changed so long as materials of the same characteristics are used in the mix.  
Within the limits of the various cement factors shown above, the mix shall be 
varied until the homogenous workable mixture, suitable for the class of structure 
intended, has been obtained. 

 
3.2 CONCRETE MIXING 

A. Concrete mixing shall be by means of a modern batch mixer equipped with an 
accurately operating water measuring device and an automatic time locking 
device. 

   
B. Where a central batching plant is not operated, each mixer must have available an 

approved portable weighing device for use in proportioning.  Each batch shall be 
mixed for one and one-half (1½) minutes after charging has been completed, and 
during such mixing period, that drum shall operate with a peripheral speed of not 
less than one-hundred and fifty-three (153), nor more than two-hundred and 
twenty-five (225) feet per minute.  The number of revolutions per minute shall be 
between fourteen (14) and twenty (20).  Retempering concrete or use of concrete 
in which initial set has taken place will not be allowed.  Transit mixed concrete 
from an approved batching plant and suitable truck mixer may be as approved by 
Engineer of Record. 
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3.3 PIPE GROUT 

A. Mix lean grout for backfilling the space surrounding the pipe sections in tunnel 
or other areas as specified or directed in the proportion of 1 part Portland 
cement to 12 parts sand by volume. 

 
B. Mix grout to a consistency that can be pumped into the pipe.  Use a grout 

fluidifier to reduce water quantity and improve workability. 
 

3.4 TESTING 

A. Masonry Mortar:  Make and test specimens for preconstruction and construction 
evaluation of masonry mortar in accordance with the requirements of ASTM C 
780. 

 
B. Masonry Grout:  Make and test specimens for preconstruction and construction 

evaluation of masonry grout in accordance with the requirements of ASTM C 
1019. 

 
C. Concrete shall contain cement, coarse aggregate, and fine aggregate meeting the 

Specifications contained in previous paragraphs of this Part.  Unless otherwise 
specified or shown in the plans, the design strength of the several elements 
included in the plans shall be: 

 
1. Four thousand (4,000) pounds minimum compressive strength per square 

inch at twenty-eight (28) days for all piers, reinforced walls, floors, slabs, 
precast structures and other special sections where specifically shown on 
the plans or Standard Details. 

 
2. Two thousand five hundred (2,500) pounds minimum compressive strength 

per square inch at twenty-eight (28) days for all blocking, reinforced footings, 
for retaining walls not subject to hydrostatic pressure, or where specifically 
shown on the plans or shown in the Standard Details. 

 
END OF SECTION 
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SECTION 03410 

PRECAST CONCRETE STRUCTURES 

PART 1 GENERAL 

1.1 SCOPE OF WORK  

A. Furnish all materials, labor, and equipment and construct manholes, wet wells, 
valve pits, meter pits, and accessory items, consisting of precast sections as 
shown on the Drawings and as specified herein. 

 
B. The forms, dimensions, concrete, and construction methods shall be approved by 

the ENGINEER in advance of construction. 
 

C. These specifications are intended to give a general description of what is required, 
but do not purport to cover all of the structural design details which will vary in 
accordance with the requirements of the equipment as offered.  It is, however, 
intended to cover the furnishing, shop testing, delivery, and complete installation 
of all precast structures whether specifically mentioned in these specifications or 
not. 

 
D. The supplier of the precast manholes, wet wells, valve pits, meter pits, and 

accessory items shall coordinate his work with that of the CONTRACTOR to the 
end that the unit will be delivered and installed in the excavation provided by the 
CONTRACTOR, in accordance with the CONTRACTOR's construction schedule. 

 
E. Coordinate the precast structures fabrication with the equipment supplied to 

achieve the proper structural top slab openings, spacings, and related dimensions 
for the selected equipment frames and covers.  The top slabs, frames, covers, and 
subsurface structures shall be capable of supporting a live load of 150 pounds per 
square foot. 

 
1.2 SUBMITTALS 

A. Submit to the ENGINEER, as provided in the General Conditions, shop drawings 
showing details of construction, reinforcing and joints. 

 
B. Shop Drawings 

 
1. Content 

 
a. Dimensions and finishes 
 
b. Estimated camber 
c. Reinforcing and connection details 
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d. Anchors 
 
e. Lifting and erection inserts 
 
f. Other items cast into members 

 
2. Show location of unit by same identification mark placed on member. 
 
3. Include design calculations. 

 
C. Manufacturer's Literature:  Manufacturer's recommended installation instructions. 

 
D. Manufacturer's certificates of material conformance with specifications. 

 
E. Test Reports:  Reports of tests on concrete. 

 
F. Testing 

 
1. Manholes and Valve Vaults:  Four (4) concrete test cylinders shall be taken 

for every 50 cubic yards (cu. yds) for each type of precast structure. 
 

2. Pump Stations:  Four (4) concrete test cylinders shall be taken for each 
pump station wet well.  Four (4) concrete test cylinders shall be taken for 
each pump station's top and bottom slabs. 

 
3. Certification:  The supplier shall provide the certified results of testing (7 day, 

28 day) for the test cylinders stated herein.  Random test cylinders may be 
taken at any time by the ENGINEER at the CITY's expense. 

 
1.3 INSPECTION 

A. The quality of all materials, the process of manufacture, and the finished sections 
shall be subject to inspection and approval by the ENGINEER, or the City 
Manager or designee.  Such inspection may be made at the place of manufacture, 
or at the site after delivery, or at both places, and the sections shall be subject to 
rejection at any time on account of failure to meet any of the Specification 
requirements; even though sample sections may have been accepted as 
satisfactory at the place of manufacture.  Sections rejected after delivery to the job 
shall be marked for identification and shall be removed from the job at once.  All 
sections which have been damaged after delivery will be rejected, and if already 
installed, shall be repaired, if permitted and accepted by ENGINEER, or removed 
and replaced, entirely at the CONTRACTOR's expense. 

 
B. At the time of inspection, the sections will be carefully examined for compliance 

with ASTM C478 designation and these Specifications, and with the approved 
manufacturer's drawings.  All sections shall be inspected for general appearance, 
dimension, "scratch-strength", blisters, cracks, roughness, soundness, etc.  The 
surface shall be dense and close-textured. 
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C. Imperfections may be repaired, subject to the approval of the ENGINEER, after 

demonstration by the manufacturer that strong and permanent repairs result.  
Repairs shall be carefully inspected before final approval.  Cement mortar used for 
repairs shall have a minimum compressive strength of 4,000 psi at the end of 7 
days and 5,000 psi at the end of 28 days, Epoxy mortar may be utilized for repairs 
subject to the approval of the ENGINEER. 

PART 2 PRODUCTS 

2.1 PRECAST CONCRETE WET WELLS AND VALVE VAULTS 

A. Precast submersible pump station wet wells shall consist of precast base, precast 
wet well sections, and top cover slab.  Precast valve vaults shall consist of precast 
base, sidewalls and top slab.  Concrete shall be air entrained at the time of 
delivery and shall have a minimum compressive strength of 4,000 psi at the end of 
28 days. 

 
B. Joints between precast concrete sections shall be set by plastic shims and fitted 

with non-metallic non-shrink grout as shown on the drawings. 
 

C. The top slab sections shall be fitted with watertight hatches.  The frames and 
covers will be sized for the openings shown on the drawings. 

 
D. The various precast sections should have the inside dimensions and minimum 

thickness of concrete as indicated on the drawings.  All precast and cast-in-place 
concrete members shall conform to the Building Code Requirements for 
Reinforced Concrete ACI 318. 

 
E. A vent pipe shall be furnished and installed as shown on the drawings.   

 
F. Fillets shall be provided and installed in the wet wells as shown on the drawings.   

 
G. Precast structures shall be constructed to the dimensions as shown on the 

drawings and as specified in these Specifications. 
 

H. Type II cement shall be used except as otherwise approved. 
 

I. The date of manufacture and the name or trademark of the manufacturer shall be 
clearly marked on the inside of each precast section. 

 
J. Sections shall be cured by an approved method and shall not be shipped until the 

minimum 7-day compressive strength has been attained. 
 

K. Each pre-cast section manufactured in accordance with the drawings shall be 
clearly marked to indicate the intended pump station installation location.  The 
CONTRACTOR shall be responsible for the installation of the correct pre-cast 
sections in their designated pump station locations. 
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L. Paint all exterior surfaces with two coats of coal tar bitumastic, each coat to be 9 

mils each.  All interior surfaces of valve vaults shall be coated with two coats of 
coal tar epoxy (9 mils each). 

 
2.2 PRECAST CONCRETE SECTIONS FOR CIRCULAR WET WELLS  

A. Wet wells shall meet the requirements of ASTM C478, Specification for Precast 
Reinforced Concrete Manhole Sections, with the exclusion of Section 10(a), 
except as modified herein.  Cement shall meet the requirements of ASTM 
C150-74, Specification for Portland Cement, Type II.  Concrete shall meet the 
minimum requirement for 4000 psi concrete.  Minimum wall thickness shall be 8 
inches or 1/8 the inside manhole diameter as shown, whichever is greater.  The 
required minimum strength of concrete shall be confirmed by making and testing 
three standard cylinders at seven days.  Rings shall be custom made with 
openings to meet indicated pipe alignment conditions and invert elevations.  
Submit shop drawings, consisting of manufacturers' standard details of various 
sections for approval prior to placing order for wet wells.  Drawings of individual 
wet wells showing invert elevations, pipe sizes and similar details will not be 
required.  

 
B. Joints 

 
Form joint contact surfaces with machined castings.  Surfaces shall be exactly 
parallel with nominal 1/16 inch clearing and the tongue equipped with a proper 
recess for the installation of an O-ring rubber gasket.  Gaskets shall meet the 
requirements of Specification for Joint for Circular Concrete Sewer and Culvert 
Pipe, Using Rubber Gaskets.  "RAM-NEK" sealing compound conforming to 
Federal Specification SSS-00210 (GSA-FSS), Sealing Compound, Preformed 
Plastic, for Expansion Joints and Pipe Joints may be used in lieu of O-ring rubber 
gaskets.  If joints are sealed with "RAM-NEK" sealing compound the recess in the 
tongue for an O-ring gasket may be omitted. 

 
C. Wet Well Liners and Coatings 

 
Coat or line the interior of all wet wells with one of the following CITY approved 
systems: 

 
1. SewperCoat Lining System 
 
2. IET Coating System 

 
Furnish, install, test and inspect liners and coating in accordance with 
manufacturer’s recommendations, and in accordance with Section 02608 
“Concrete Coatings”.  Extend coating and liner and seal onto wet well hatch frame, 
around pipe openings and other protrusions to prevent contact of wet well surface 
with corrosive sewer gases.  Provide factory or field applied bituminous or epoxy 
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sealer exterior coatings.  If exterior coating is factory applied, CONTRACTOR 
shall provide field touch-up as required. 
 

2.3 PIPE CONNECTIONS AT STRUCTURES  

A. Where pipes are to extend into or through structures from the exterior, provide 
flexible connections (mechanical or push-on type joints) at the exterior wall face. 

 
B. For pipes passing through structural walls, install wall pipes with water stops 

where the location is below the surface of the ground or at any point where fluid 
levels will exceed that elevation.  Neoprene sleeves with watertight caulking and 
316 Series SS stainless steel clamps will be suitable at other locations. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Control ground water to provide firm, dry subgrade for the structure, and prevent 
water rising on new poured in place concrete or grouted joint sections within 24 
hours after placing.  Guard against flotation or other damage resulting from ground 
water or flooding.  

 
B. Place a 12-inch layer (minimum thickness) of crushed stone or shell as specified 

under Section 02223 as a foundation for the wet well base slabs, valve pits, and 
meter pits. 

 
C. Provide backfill material around the wet well and above the pipe bedding as 

specified in Section 02223. 
 

D. Precast bases, conforming to all requirements of ASTM C478 and above listed 
requirements for precast sections, may be used.  Set the base in place on a 
thoroughly compacted crushed stone sub-base and adjust grade for the correct 
structure elevation. 

 
E. Do not set the station into the excavation until the installation procedure and 

excavation have been approved by the City Manager or designee. 
 

F. The base may be cast-in-place concrete as specified in Division 3, placed on a 
thoroughly compacted crushed stone sub-base.  Shape the tops of the 
cast-in-place bases to mate with the precast barrel section, and adjust in grade so 
that the top slab section is at the approximately correct elevation. 

 
G. Set the precast concrete structure sections so as to be vertical and with sections 

in true alignment with a 3 inch maximum tolerance to be allowed.  Fill the outside 
and inside joint with a non-shrink grout and finish flush with the adjoining surfaces.  
Allow joints to set for 24 hours before backfilling.  Backfill in a careful manner, 
bringing the fill up evenly on all sides.  If leaks appear in the structures, caulk the 
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inside joints with lead wool to the satisfaction of the ENGINEER.  Install the 
precast sections in a manner that will result in a watertight joint. 

 
H. Plug holes in the concrete sections required for handling or other purposes with a 

non-shrinking grout or by grout in combination with concrete plugs. 
 

I. Where holes must be cut in the precast sections to accommodate pipes, cutting 
shall be done by core drilling prior to setting them in place to prevent any 
subsequent jarring which may loosen the mortar joints. 

 
 

END OF SECTION 
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SECTION 05540 

METAL CASTINGS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Miscellaneous ferrous and nonferrous castings. 
 

1. This classification includes wheel guards, valve boxes, manhole frames and 
covers, manhole steps, stop plank grooves, brackets and supports for piping 
and gutter inlets, floor drains, cleanouts and special malleable iron castings 
and inserts. 

 
1.2 REFERENCES 

A. Codes and standards referred to in this Section are: 
 

1. ASTM A 27/A27M - Specification for Steel Castings, Carbon for General 
Applications 

 
2. ASTM A 47 - Specification for Ferric Malleable Iron Castings 

 
3. ASTM A 48 - Specifications for Gray Cast Iron Castings 

 
4. ASTM A 148/A148M - Specifications for Steel Castings 

 
5. ASTM A 536 - Specifications for Ductile Iron Castings 

 
6. ASTM B 26/B26M - Aluminum 

 
7. ASTM B 148 - Aluminum Bronze Sand Castings 

 
8. ASTM B 584 - Manganese Bronze 

PART 2 PRODUCTS 

2.1 WORKMANSHIP 

A. Provide castings accurately made to the approved dimensions, and plane or grind 
castings where marked or where otherwise necessary to secure flat and true 
surfaces.  Make allowance in the patterns so that the specified thickness is not re-
duced.  Provide manhole covers which conform to the details shown and which 
are true and seat at all points.  Supply castings showing the name of the 
manufacturer and the country of manufacture.  No plugging or welding of defective 
castings will be permitted.  
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2.2 WEIGHTS 

A. Reject castings with a weight which is less than the theoretical weight based on 
required dimensions by more than 5 percent.  Provide facilities at the site for 
weighing castings in the presence of the ENGINEER, or furnish invoices showing 
true weights, certified by the supplier. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Erect all castings to accurate grades and alignment, and when placing in concrete 
carefully support castings to prevent movement during concreting. 

 
3.2 PAINTING 

A. Deliver all manhole castings to the job site unpainted.  If painting is specified, 
clean metal castings thoroughly before painting.  Give manhole frames and covers 
and valve boxes one coat of primer and two coats of an approved asphaltum 
varnish or other approved coating at the point of manufacture.  Paint all other 
castings as specified in the City Standard Details. 

 
 
 

END OF SECTION 
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SECTION 15100 

WATER VALVES AND APPURTENANCES 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

A. Furnish all labor, materials, equipment, and incidentals required and install 
complete and ready for operation all valves and appurtenances as shown on the 
Drawings and as specified herein. 

 
1.2 REFERENCES 

A. Codes, specifications, and standards referred to by number or title form a part of 
this Section to the extent required by the references to codes, specifications, and 
standards.  Latest revisions, as of the date of bid opening, apply, unless otherwise 
noted on the Drawings or specified in this Section. 

 
B. Standards 

 
Designation Title  
ANSI/AWWA Standard for Ductile Iron and Gray Iron Fittings 
C110 
 
ANSI/AWWA Rubber-Gasket Joints for Ductile-Iron and 
C111/A21.11 Gray-Iron Pressure Pipe and Fittings 
 
ANSI/AWWA Metal-Seated Gate Valves for Water Supply Service 3”- 
C500 48”, 200 psi working pressure 3”-12” size 
 
ANSI/AWWA Resilient-Seated Gate Valves 3” through 30” NPS,  
C509  for Water and Sewage Systems, 200 psi working pressure 

3”-12” 
 
ANSI/AWWA Air Release, Air/Vacuum, and Combination Air Valves for 
C512 Waterworks Service  
 
ANSI/AWWA Reduced-Wall Resilient-Seated Gate Valves for Water  
C515 Supply Service 3”-48”, 200 psi working pressure for all 

sizes 
 
ANSI/AWWA Underground Service Line Valves and Fittings, ½”-2” 
C800 
 
ANSI/B16.1  Cast/ductile Iron Pipe Flanges and Flanged Fittings, Class 

125 
 
ANSI/B16.3 Malleable Iron Threaded Fittings, Class 150 and 300 
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ANSI/B16.5 Pipe Flanges and Flanged Fittings, Steel Nickel Alloy and 
Other Special Alloys 

 
ASTM A276  Specification for Stainless and Heat-Resisting Steel Bars 

and Shapes 
 
ASTM A231  Specification for Steel Casting, Austenitic, for 

High-Temperature Service 
 

ASTM A743  Specification for Castings, Iron-Chromium, 
Iron-Chromium-Nickel, and Nickel-Base 
Corrosion-Resistant for General Application 

 
MSS SP-60  Connecting Flange Joint Between Tapping Sleeves and 

Tapping Valves 
 
1.3 DEFINITIONS 

A. References to valve sizes on the Drawings and in the Specifications are intended 
to be nominal size, and shall be interpreted as nominal size. 

 
1.4 SUBMITTALS 

A. General:  as specified in: 
 

1. General Conditions; 
 
2. Supplementary General Conditions; 

 
1.5 QUALITY ASSURANCE 

A. Testing:  Test valves as specified in this Section. 

PART 2 PRODUCTS 

2.1 GENERAL: 

A. All valves and appurtenances shall be of the size shown on the Drawings and as 
far as possible all equipment of the same type shall be from one manufacturer. 

 
B. All valves and appurtenances shall have the name of the maker and the working 

pressure for which they are designed cast in raised letters upon some appropriate 
part of the body. 

 
2.2 MANUFACTURERS 

A. Manufacturers for gate valves shall be U.S. Pipe, AVK, Clow, American Darling, 
Kennedy, Mueller, Tyler, or Ford . 
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2.3 DESIGN 

A. Resilient-Seated Wedge or Gate Valves 
 

1. Valves for pipe 2 inches (2”) in diameter and smaller shall conform to the 
requirements of AWWA C800, C509 or C515 (latest revisions), and gate 
valves shall be cast/ductile iron, single wedge, non-rising stem, screwed 
bonnet, 125 pounds S.P., 200 pounds W.O.G with stuffing box repackable 
under pressure and all parts renewable.  Ends shall be as shown or 
indicated on the drawings.  Air release line valves, bacterial sampling station 
line valves and curb stops shall be Mueller or Ford.  Corporation stops shall 
be Mueller,or Ford Brass Ball Valves.  Valves shall open by turning to the 
left (counter-clockwise), when viewed from the stem. 

 
2. Resilient-seated wedge, or gate valves larger than 2 inches (2”) in diameter 

shall have a cast/ductile iron body, non-rising stem, and be bronze mounted 
gate valves, mechanical joint conforming to requirements of the AWWA 
Standard C509 or C515 and shall be provided with a 2 inch square 
operating nut with the word “open” and an arrow cast in the metal to indicate 
direction.  Valves shall open by turning to the left (counter-clockwise), when 
viewed from the stem.  Valves shall be resilient-seated wedge gate type and 
shall turn to the left (counter clockwise) to open.  The wedge or gate shall be 
cast/ductile iron per ASTM A536, minimum 65,000-psi strength and, 
completely encapsulated with urethane rubber, permanently bonded to the 
wedge or gate to meet ASTM test for rubber metal bond, ASTM D429.  The 
valve stems for non-rising stem assemblies shall be cast bronze with integral 
collars in full compliance with AWWA.  OS & Y stems shall be on bronze bar 
stock.  The NRS stem stuffing box shall be the O-ring seal type with two 
rings located above thrust collar; the two rings shall be replaceable with 
valve fully open and subjected to full rated working pressure.  The minimum 
safe working pressure shall be 200 psi. 

 
3. There shall be two low torque thrust bearings located above and below the 

stem collar.  The stem nut shall be independent of wedge and shall be made 
of solid bronze.  There shall be a smooth unobstructed waterway free of all 
pockets, cavities and depressions in the seat area.  The body and bonnet 
shall be coated with fusion-bonded epoxy both interior and exterior.  For 
aboveground service, the exterior ferrous parts of all valves shall be coated 
as follows: 1) prior to shipment from the factory, valves shall be shop painted 
with one coat, 1.5 mils dry film thickness, of a combination lead and 
chromate primer with rust-inhibitive pigments and synthetic resins; 2) 
following installation in the filed, valves shall be painted with one coat, 1.5 
mils dry film thickness, of a combination lead and chromate primer with rust-
inhibitive pigments and synthetic resins; valves shall be finish painted with 
two coats, 1.4 mils dry film thickness each coat, of a medium to long oil 
alkyd resin coating; the color of the finish coats shall be in accordance with 
the piping color code in the painting schedule.  Each valve, aboveground or 
below ground, shall have the manufacturers name, pressure rating and year 
manufactured cast on body.  The valve shall be designed and tested to be 
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opened and closed under a hydrostatic pressure of at least twice the 
specified working pressure. 

 
B. Valves for Buried Service and Valve Boxes 
 

1. Valves for buried service shall meet all the requirements as specified herein 
for interior except that buried valves shall have mechanical joint ends. Place 
a Gate Box Aligner (valve box aligner) (order through USA Bluebook 
Stock #MC-75181) over the valve stem in order to help keep valve box 
aligned during backfilling. Extension stems shall be provided on all buried 
valves when operating nut is deeper than 4 feet below final grade.   

 
2. All buried valves shall have cast/ductile-iron three-piece valve boxes, valve 

boxes shall be provided with suitable heavy bonnets to extend to such 
elevation at the finished grade surface as directed by the ENGINEER.  The 
top section shall be set to allow equal movement above and below finished 
grade.  The barrel shall be two-piece, screw type.  The upper section shall 
have a flange at the bottom having sufficient bearing area to prevent settling, 
shall be designed so as to prevent the transmission of surface loads directly 
to the valve or piping, and shall be complete with cast/ductile iron covers.  
Covers shall have "WATER" cast into the top.  The covers shall be so 
constructed as to prevent tipping, rocking, or rattling.  The valve boxes shall 
be coated inside and outside with an asphaltic coating prior to machining, so 
that the machined seating surfaces will be free of any coating.  All valve 
boxes located in major paved roadways shall have locking covers.  Valve 
boxes shall be Dewey Brothers VBX-TE 100 (6-5/16 inch cover), 
Tyler/Union Model 461, Clow Corp. F-2450, or Engineer of Record 
approved equal. 

 
3. Where valves are located out of pavement, the boxes shall be adjusted to 

finished grade with a concrete collar as shown in the Details. 
 

4. Valve boxes shall be of the heavy duty, traffic bearing cast/ductile iron, 
adjustable screw type with a drop cover.  The valve box assembly shall 
consist of a bottom section, top section and cover which is cast from gray 
iron, formulated to ASTM specification A-48 latest revision, minimum tensile 
of 21,000 psi and shall be free from blowholes, shrinkage or other 
imperfections not true to pattern.  The shaft size shall be 5 1/4" and the 
adjustable length shall be from 18" to 36".  The wall thickness shall be 1/4".  
The weight of the assembly shall be 61 pounds + 2 pounds, with the cover 
weight being a minimum of 13 pounds. 

 
5. The name of the manufacturer and foundry of origin shall be cast into each 

of the components of the assembly in legible form.  The assembly shall be 
suitable for highway traffic wheel loads of 16,000 pounds and shall withstand 
a proof load test of 25,000 pounds without failure or permanent deflection.   
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6. Valve box cover shall be painted Federal Safety blue for “water,” white for 
“raw water,” and purple for “reclaimed water.” See Detail Drawing for word to 
cast into cover (eg. “Water” for potable water mains). 

 
C. Check Valves (Sewer/Water/Reuse) 

 
1. All swing check valve bodies shall be Val-Matic Series 500 with back flow 

activator or APCO Series 100 rubber flapper swing checks. 
 

2. Valve exterior to be painted with Red Oxide Phenolic Primer.  Materials shall 
be certified to the following ASTM specifications: 

 
Body, cover, disc  Ductile Iron or approved shop drawing ASTM A126, Class B 
Disc    Buna-N (NBR)     ASTM D2000 – BG 
 
Disc Seat   Buna-N or metal      
 
Cushion cylinder  Corrosion-resistant material   Commercial 

 
3. Swing check valves shall have a shaft of single and continuous stainless 

steel, extending both sides of the body with a lever and weight.  The air 
cushion cylinder, when specifically required, shall be constructed of 
corrosion resistant material and the piston shall be totally enclosed within 
the cylinder and not open at one end.  The air cushion cylinder assembly 
shall be externally attached to either or both sides of the valve body and 
shall permit adjustability to cushion the closure of the valve.  Cushioning 
shall be by air trapped in the cushion cylinder, which shall be fitted with a 
one-way adjustable control check valve to cushion disc contact to the seat at 
the shut-off point.  The bottom cylinder head shall be swivel mounted and 
not rigid to follow the change of force angles as the lever raises or lowers to 
open or close the check valve.  Valve shall prevent backflow on normal 
pump shut off or power failure, at zero velocity and be watertight.  The disc 
shall be cast/ductile iron utilizing a double clevice hinge connected to a 
ductile iron disc arm.  The disc arm assembly shall be suspended from a 
stainless steel shaft, which passes through a seal retainer on both sides of 
the valve body. 

 
4. Rubber flapper swing valves shall have a heavily constructed cast/ductile 

iron body and cover.  The body shall be long pattern design (not wafer) with 
integrally cast-on end flanges.  The flapper shall be Buna-N having an O-
ring seating edge and be internally reinforced with steel. Flapper shall be 
captured between the body and the body cover in a manner to permit the 
flapper to flex from closed to full open position.  Flapper shall be easily 
removed without the need to remove the valve from line. The check valves 
shall have full pipe size flow area.  Seating surface to be on a 45° angle 
requiring the flapper to travel only 35° from closed to full open position for 
minimum head loss. Valve has non-slam closure characteristics.  Flapper 
shall create an elastic spring effect to assist the flapper to close against a 
slight head to prevent or minimize slamming. Valve shall be designed for 
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175 psi working pressure for water. The valve shall be suitable for buried 
service, in which case, stainless cover bolts shall be furnished. 

 
5. Valve exterior to be painted with Red Oxide Phenolic Primer Paint as 

accepted by the FDA for use in contact with Potable Water.  
  

D. Backflow Prevention Devices 
 

1. Backflow prevention devices shall be reduced pressure principle assemblies 
or double check assemblies and shall be USC approved, and shall meet all 
requirements of County Ordinance 97-33.  Refer to Detail Drawings. 

 
E. Air Release Valves 

 
1. Air Release Valves shall be Val-Matic Model 100-200 or Engineer of Record 

approved equal. 
 
2. Air Release Valves shall be float operated and both the air/vacuum and air 

release functions shall be performed by a combination valve housed in a 
single body. 

 
3. The valve shall automatically exhaust large quantities of air during the filling 

of the pipeline.  The valve shall be capable of venting air up to sonic velocity 
without blowing shut, closing only after all the air has been vented.  The air 
release port shall automatically release small pockets of air from the pipeline 
while the pipeline is in operation and under pressure, to keep the system 
free of accumulated air.  The valve shall automatically open to allow air to 
re-enter during draining or whenever a negative pressure occurs. 

 
4. Combination air valves shall be of the size shown on the plans and conform 

to the requirements of AWWA C512 and be of the “kinetic” design capable of 
exhausting air at up to sonic velocity without blowing shut. 

 
5. The air release valve shall have a maximum working pressure of 300 psi, 

unless otherwise indicated on the drawings, and shall have been tested at a 
pressure not less than 300 psi. 

 
6. Body, cover, and baffle shall be ASTM A126 Class B cast/ductile iron with 

stainless steel floats and replaceable seats of Buna-N or other suitable 
material.  Plastic or bronze components are not acceptable.  Screens shall 
be installed on the opening of all air release valves.  

 
7. Valves 3-inch size and smaller shall have a threaded inlet connection, and 

valves over 3 inches shall have a flanged inlet faced and drilled per 
ANSIB16.1 Class 250.  Valves shall have a threaded outlet on valves to 4 
inch size and a protective cowl on larger sizes.  Connections from 
corporation stops to air release valves shall be brass for rigidity. 

 
8. Air release valves shall be Val-Matic Series 100-200 or Engineer of Record 

approved equal. 
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9. One-inch (1”) NPT inlet and outlet shall be provided, unless otherwise 

specified on the drawings. 
 

F. Tapping Valves and Sleeves 
 

1. All tapping sleeve assemblies (for 3” or larger service lines) shall meet the 
requirements of AWWA Standards C110, latest revision.  Cast/ductile iron 
tapping sleeves or stainless steel wrap-around sleeves, and cast/ductile iron 
valves shall be used to make live taps into the existing water mains where 
shown on the drawings.  Sleeve bodies must be of stainless steel.  The 
flanges must conform to AWWA C207 Class D ANSI 150# drilling.  All bolts 
and nuts shall be as specified.  Tapping sleeves shall be as manufactured 
by Mueller, American Valve and Hydrant, Kennedy Valve, or Engineer of 
Record approved equal. 

 
2. CONTRACTOR shall verify type of existing main prior to ordering. The 

tapping valve shall have an inlet flange to match the sleeve and a 
mechanical joint outlet for connection to water main pipe.  Tapping valve 
shall meet the requirements for valves specified in this manual.  The sleeve 
shall have provisions for a tap and shall be pressure tested at 150 psi for a 
minimum of 30 minutes prior to tapping.  After installation, wrap sleeve and 
valve with vinyl before pouring support and thrust block. 

 
G. Service Connection Materials 
 

1. Service Saddles 
 

a. Service saddles or fittings shall be used with taps to all types of pipe.  
Gasket shall be cemented in place and confined in a retaining groove.  
Saddles shall be cast/ductile iron or stainless steel saddles with 
double brass straps. 

 
b. Tapping sleeves and valves shall be used for all taps, with tap being 

performed at least 3’ from AC pipe couplings and PVC joints. 
 
 
 

c. Service saddles shall be Smith-Blair, Ford, Rockwell, or Engineer of 
Record approved equal, with AWWA threaded corporation stop 
connections. 

 
2. Water Meters 
 

a. Potable Water Meters:  Potable water meters provided for service 
connections to the CITY water distribution system shall be designed to 
accept an encoder compatible with the CITY Automatic Meter Reading 
(AMR) system.  The CITY will install the meter and the AMR encoder 
unit on 2” and smaller meters; the meter box cover shall be set ½” to 
1” above finished grade in unpaved areas, and flush to grade in paved 
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areas; meter box shall be concrete box with cast or ductile iron lid in 
paved areas that are traffic bearing or in unpaved areas that are next 
to alleys; meter box shall be concrete with concrete lid in sidewalks.  
All meters 3” and larger shall be purchased by the owner and installed 
by the contractor, with the CITY or contractor installing the AMR.  All 
potable water meters larger than 2” shall be installed above ground 
and shall be equipped with a backflow preventer installed by the 
CONTRACTOR at his expense.  The type of backflow device utilized 
for potable lines shall be as shown in the Detail Drawings.  The master 
meter assemblies shall be built in accordance with the Detail 
Drawings.  The location of all meters shall be clearly shown on the 
construction plans. 

 
b. Non-Potable Irrigation Water Meters:  Non-potable water meters 

provided for service connections to the CITY non-potable reclaimed 
distribution system shall have a purple cover and be stamped 
“Reclaimed”, and be designed to accept an encoder compatible with 
the CITY Automatic Meter Reading (AMR) system.  The CITY will 
install the meter and the AMR encoder unit on 2” and smaller meters.  
All meters 3” and larger shall be purchased by the owner and installed 
by the contractor, with the CITY or contractor installing the AMR.  
Master meter assemblies shall be built in accordance with the design 
details in the Detail Drawings.  The locations of all meters shall be 
clearly shown on the construction plans. 

 
3. Corporation Stops for Service Connections 
  

a. Corporation stops shall meet the requirements of AWWA C800, and 
shall be Mueller, Ford, or City approved equal; with the 1” being CC 
and the 2” being IPS, and ends AWWA thread x compression, and 
both being CTS. 

 
4. Water Service Tubing 
 

a. Water service connection tubing shall be blue polyethylene municipal 
service tubing as shown on the Detail Drawings.  Color of tubing for 
reclaimed water shall be purple. 

 
b. Polyethylene tubing shall meet the requirements of AWWA Standard 

C901.  Polyethylene tubing shall be PE 3408 polyethylene, SDR 9 
Class 200. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Install all valves and appurtenances in accordance with manufacturer’s 
instructions and in the locations shown, true to alignment and rigidly and properly 
supported.  Repair any damage to the above items to the satisfaction of the 
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ENGINEER before they are installed.  Following installation of aboveground 
valves, touch-up nicks and scratches of exterior painted surfaces with the same 
finish coating as specified herein. 

 
B. After installation, test all valves and appurtenances for at least one hour at the 

working pressure corresponding to the class of pipe, unless a different test 
pressure is specified.  If any joint proves to be defective, repair it to the 
satisfaction of the ENGINEER. 

 
C. Install all floor boxes, brackets, extension rods, guides, the various types of 

operators and appurtenances as shown on the Drawings that are in masonry 
floors or walls, and install concrete inserts for hangers and supports as soon as 
forms are erected and before concrete is poured.  Before setting these items, 
check all plans and figures, which have a direct bearing on their location and 
assure the proper location of these valves and appurtenances during the 
construction of the structures. 

    
D. Flanged joints shall be made with Series 300, stainless steel bolts.  All exposed 

bolts shall be made with Series 300 stainless steel bolts. 
 

E. Prior to assembly of split couplings, thoroughly clean the grooves as well as other 
parts.  The ends of the pipes and outside of the gaskets shall be moderately 
coated with petroleum jelly, cup grease, soft soap or graphite paste, and the 
gasket shall be slipped over one pipe end.  After the other pipe has been brought 
to the correct position, center the gasket properly over the pipe ends with the lips 
against the pipes.  The housing sections then shall be placed.  After the bolts have 
been inserted, tighten the nuts until the housing sections are firmly in contact, 
metal-to-metal, without excessive bolt tension. 

 
F. Prior to the installation of sleeve-type couplings, thoroughly clean the pipe ends 

for a distance of 8".  Soapy water may be used as a gasket lubricant.  A follower 
and gasket, in that order, shall be slipped over each pipe to a distance of about 6" 
from the end, and the middle ring shall be placed on the already laid pipe end until 
it is properly centered over the joint.  Insert the other pipe end into the middle ring 
and bring to proper position in relation to the pipe already laid.  The gaskets and 
followers shall then be pressed evenly and firmly into the middle ring flaires.  After 
the bolts have been inserted and all nuts have been made up finger-tight, 
uniformly tighten diametrically opposite nuts progressively all around the joint, 
preferably by use of a torque wrench of the appropriate size and torque for the 
bolts. 

 
G. Carefully inspect each valve, open it wide and then tightly close it and test the 

various nuts and bolts for tightness.  Special care shall be taken to prevent any 
foreign matter from becoming lodged in the valve seat.  Gate valves, unless 
shown otherwise, shall be set with their stems vertically above the centerline of 
the pipe.  Remove and replace any valve that does not operate correctly. 

 
H. Place a Gate Box Aligner (valve box aligner) (order through USA Bluebook 

Stock #MC-75181) over the valve stem in order to help keep valve box aligned 
during backfilling. Carefully center valve boxes over the operating nuts of the 
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valves so as to permit a valve wrench or key to be fitted easily to the operating 
nut. Valve boxes shall be set to conform to the level of the finished surface and 
held in position by a ring of concrete placed under the support flange as shown in 
Section 3, Utility Detail Drawings.  The valve box shall not transmit surface loads 
to the pipe or valve.  Exercise care to prevent earth and other material from 
entering the valve box.  Any valve box which is out of alignment or whose top 
does not conform to the finished ground surface shall be dug and reset.  Before 
final acceptance of the work, adjust all valve boxes to finish grade.  Valve 
extension stems or risers shall not be used. 

 
3.2 SHOP PAINTING 

A. Ferrous surfaces of valves and appurtenances shall receive a coating of epoxy in 
accordance with AWWA Standard C550 and meets or exceeds all test 
requirements including the Food and Drug Administration Document Title 21 of the 
Federal Regulations on Food Additives, Section 175.000 entitled "Resinous and 
Polymeric Coating"; Impact Test Requirement in accordance with the ASTM 
D2794. 

 
END OF SECTION 
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SECTION 15110 

WASTEWATER VALVES AND APPURTENANCES 

PART 1 GENERAL 

1.1 SCOPE OF WORK 

A. Furnish all labor, materials, equipment and incidentals required and install complete 
and ready for operation all valves and appurtenances as shown on the Drawings and 
as specified herein. 

 
B. The equipment shall include, but not be limited to, the following: 

 
1. Eccentric Plug Valves 
 
2. Check Valves 

 
3. Vacuum Breakers 

 
4. Air Release Valves 

 
5. Flange Adapter Couplings 

 
6. Flexible Couplings 

 
7. Diaphragm Seals 

 
8. Unions 

 
9. Mechanical Type Seals 

 
10. Hose End Faucets 

 
11. Pressure Gauges 

 
12. Reduced Pressure Backflow Preventor 

 
13. Flow Meters 

 
1.2 DESCRIPTION OF SYSTEMS 

A. All of the equipment and materials specified herein are intended to be standard for 
use in controlling the flow of wastewater and reclaimed water. 
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1.3 QUALIFICATIONS 

A. All of the types of valves and appurtenances shall be products of well-established 
reputable firms who are fully experienced, reputable and qualified in the manufacture 
of the particular equipment to be furnished.  The equipment shall be designed, 
constructed and installed in accordance with the best practices and methods and 
shall comply with these specifications as applicable. 

 
1.4 SUBMITTALS 

A. Submit within 30 days after execution of the contract a list of materials to be 
furnished, the names of the suppliers and the date of delivery of materials to the site. 

 
B. Complete shop drawings of all valves and appurtenances shall be submitted to the 

ENGINEER for approval in accordance with the requirements of Section 01340 and 
the General Conditions. 

 
1.5 TOOLS 

A. Special tools, if required for normal operation and maintenance shall be supplied with 
the equipment. 

PART 2 PRODUCTS  

2.1 GENERAL 

A. All valves and appurtenances shall be of the size shown on the Drawings and as 
far as possible all equipment of the same type shall be from one manufacturer.    

 
B. All valves and appurtenances shall have the name of the maker and the working 

pressure for which they are designed cast in raised letters upon some appropriate 
part of the body. 

 
C. All gate, check and air release valves shall be American made, cast, and 

assembled. 
 

2.2 DESIGN 

A. Gate Valves – 3” through 30” 
 

1. Gate valves shall conform to the latest revision of AWWA Standard C509 – 
“Resilient-Seated Gate Valves 3 Inches through 30 Inches NPS for Water and 
Sewer Systems.” 

 
2. The valves shall be ductile iron body with non-rising stem (NRS) opening by 

turning stem counterclockwise and provided with two-inches (2”) square 
operating nut with the word “Open” and an “Arrow” cast/ductile in the metal to 
indicate direction to open.  Valve nuts shall be no more than 30” underground. 

 

City of Naples ITB 14-030 Option T8 291



15110 Wastewater Valves.doc   3 of 12 
L:\Utilities\UtilitiesSpecificationManual\2-24-11  10/08/10 

3. The wedge shall be of cast/ductile iron completely encapsulated with urethane 
rubber.  The urethane sealing rubber shall be permanently bonded to the 
cast/ductile iron wedge to meet ASTM tests for rubber metal bond ASTM D429. 

 
4. Stems for NRS assemblies shall be cast/ductile bronze with integral collars in 

full compliance with AWWA.  OS&Y stems shall be on bronze bar stock.  The 
NRS stem stuffing box shall be the O-ring seal type with two (2) rings located 
above thrust collar;  the two (2) rings shall be replaceable with valve fully open 
and subjected to full rated working pressure.  The design and machining of 
valves shall be such as to permit the replacement of O-ring(s) without undue 
leakage while the valves are wide open and in service. 

 
5. All valves shall have a safe working pressure of 200 psi. 

 
6. There shall be two (2) low torque thrust bearings located above and below the 

stem collar.  The stem nut shall be independent of the wedge and shall be made 
of solid bronze.  There shall be a smooth unobstructed waterway free of all 
pockets, cavities, and depressions in the seat area. 

 
7. The body and bonnet shall be coated with fusion bonded epoxy both interior 

and exterior.  Each valve shall have a maker’s name, pressure rating, and year 
in which manufactured cast/ductile on the body.  Prior to shipment from factory, 
each valve shall be tested by hydrostatic pressure equal to twice the specified 
working pressure.  Valves with prior year manufacture dates shall not be used. 

 
8. Gate valves shall be U.S. Pipe, Tyler, or Engineer of Record approved equal. 

 
B. Eccentric Plug Valves 

 
1. Plug valves shall be as manufactured by DeZurik, Milliken, Valmatic or Engineer 

of Record approved equal. 
 
2. Plug valves shall be tested in accordance with AWWA C504 Section 5.  Each 

valve shall be performance tested in accordance with AWWA C504 Section 5.2 
and shall be given a leakage test and hydrostatic test as described in AWWA 
C504 Paragraphs 5.3 and 5.4.  The leakage test shall be applied to the face of 
the plug tending to unseat the valve.  The Manufacturer shall furnish certified 
copies of reports covering proof of design testing as described in AWWA C504 
Section 5.5. 

 
3. Plug valves shall be of the tight closing, resilient faced, non-lubricating variety 

and shall be of eccentric design such that the valve's pressure member (plug) 
rises off the body seat contact area immediately upon shaft rotation during the 
opening movement.  Valve pressure ratings shall be as follows and shall be 
established by hydrostatic tests as specified by ANSI B16.1-1967.  Valves shall 
be drip-tight in both directions (bi-directional) at rated pressure of 175 psi 
through 12-inch diameter, and 150 psi for 14-inch diameter and above.    The 
valve shall be provided with a 2-inch square operating nut. 
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4. The valve body shall be constructed of cast iron ASTM A126, Class B.  Body 
ends shall be mechanical joint to meet the requirements of AWWA C111/ANSI 
A21.11 or single gasket push-on type. 

 
5. The valve plug shall be constructed of cast iron or ductile iron and shall have a 

conical seating surface that is eccentrically offset from the center of the plug 
shafts.  The plug and shafts shall be integral.  The entire plug face shall be 
totally encapsulated with Buna N (Nitrile) rubber in all valve sizes.  The rubber 
to metal bond must withstand 75 lbs. pull under test procedure ASTM D-429-73, 
Method B.  When the plug is in full open position, plug geometry and body 
waterway contours must provide a passageway that allows flow capacity equal 
to 100% of the adjacent pipe area. 

 
6. Valve seat mating surface shall be constructed of a welded-in overlay of not 

less than 90% nickel or be a one-piece 304 stainless steel ring.  Seat ring 
contour must be precision machined. 

 
7. A mechanical "brake" shall be supplied on all valves and shall be capable of 

"locking" the valve in any intermediate position between full-open and 
full-closed. 

 
8. Valves shall have multiple V-type packing and packing glands and shall be 

capable of being field adjusted or repacked without the bonnet or plug being 
removed from the valve with the valve under the full rated pressure.  Valves 
shall have a port position indicator. 

 
9. For corrosion protection, the interior ferrous surfaces of all plug valves shall 

have a 2-part epoxy internal coating to a minimum of 20 mils thickness.  All 
exterior ferrous surfaces of valve shall be coated at the factory with a thermally 
bonded epoxy coating in accordance with AWWA C550. 

 
10. Valve shaft seals shall be adjustable and comply with AWWA C507 Section 10 

and with AWWA C507 Section 11. 
 
11. Manual valves shall have lever or gear actuators and tee wrenches, extension 

stems, floorstands, etc. as indicated on the plans.  All valves 6" and larger shall 
be equipped with gear actuators.  All gearing shall be enclosed in a semi-steel 
housing and be suitable for running in a lubricant with seals provided on all 
shafts to prevent entry of dirt and water into the actuator.  All actuator shafts 
shall be supported on permanently lubricated bronze bearings.  Actuators shall 
clearly indicate valve position and an adjustable stop shall be provided to set 
closing torque.  All adjustable stop shall be provided to set closing torque.  All 
exposed nuts, bolts, and washers shall be zinc or cadmium plated.  Valve 
packing adjustment shall be accessible without disassembly of the actuator. 

 
12. Valves and gear actuators for submerged service shall have seals on all shafts 

and gaskets on the valve and actuator covers to prevent entry of water.  
Actuator mounting brackets for buried or submerged service shall be totally 
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enclosed and shall have gasket seals.  All exposed nuts, bolts, springs and 
washers shall be stainless steel. 

 
13. Three-way plug valves shall be non-lubricated gear oriented.  Valve bodies shall 

be ASTM A-126 Class, and be semi-steel with 125 lb. ANSI standard flanges.  
Plugs shall be resilient faced.  Three-way valves shall be 3-way, 3-port 270-
degree turn. 

 
14. Plug valves installed such that actuators are 6 feet or more above the floor shall 

have chain wheels. 
 
15. Where shown on the Drawings, plug valves shall be installed with extended 

shafts and actuators.  Actuators for extended shafts shall be mounted on 
floor stands where indicated on the drawings or shall be removable 
handwheels where floor stands are not called for.  Six-inch sleeves shall be 
provided for extended shafts in all floors; where necessary covers shall be 
provided.  Shafts shall be of adequate strength to operate the valve and 
shall be 304 stainless steel where submerged and carbon steel elsewhere.  
Floor stands and covers, where called for shall be cast iron.  Floor stands 
shall be equipped with valve position indicators.  Where shown on the 
drawings, plug valves shall be furnished with extended bonnets, equal to 
DeZurik Figure 640. 

 
16. All buried plug valves shall have a remote position indicator in the valve box 

showing position of the valve.  A stainless steel centering and I.D. plate shall be 
provided showing direction of opening and number of turns to open for each 
valve. 

 
C. Valves for Buried Service 

 
1. Valves for buried service shall meet all the requirements as specified herein for 

interior except that buried valves shall have mechanical joint ends.  Place a 
Gate Box Aligner (valve box aligner) (order through USA Bluebook Stock 
#MC-75181) over the valve stem in order to help keep valve box aligned 
during backfilling. 

 
2. All buried valves shall have cast/ductile-iron three-piece valve boxes, valve 

boxes shall be provided with suitable heavy bonnets to extend to such elevation 
at the finished grade surface as directed by the ENGINEER.  The barrel shall be 
two-piece, screw type.  The upper section shall have a flange at the bottom 
having sufficient bearing area to prevent settling, shall be designed so as to 
prevent the transmission of surface loads directly to the valve or piping, and 
shall be complete with cast/ductile iron covers.  Covers shall have "SEWER" 
cast into the top. The covers shall be so constructed as to prevent tipping or 
rattling.  All valve boxes located in major paved roadways or sidewalks shall 
have locking covers. Valve boxes shall be Dewey Brothers VBX-TE 100 (6-5/16 
inch cover), Tyler/Union Model 461, or Engineer of Record approved equal. 
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3. Where valves are located out of pavement, the boxes shall be adjusted to 
finished grade with a concrete collar as shown in the Details. 

 
4. Valve boxes shall be of the heavy duty, traffic bearing cast/ductile iron, 

adjustable screw type with a drop cover.  The valve box assembly shall consist 
of a bottom section, top section and cover which is cast from gray iron, 
formulated to ASTM specification A-48 latest revision, minimum tensile of 
21,000 psi and shall be free from blowholes, shrinkage or other imperfections 
not true to pattern.  The shaft size shall be 5 1/4" and the adjustable length shall 
be from 18" to 36".  The wall thickness shall be 1/4”.  The weight of the 
assembly shall be 61 pounds + 2 pounds, with the cover weight being a 
minimum of 13 pounds. 

 
5. The name of the manufacturer and foundry of origin shall be cast into each of 

the components of the assembly in legible form.  The assembly shall be suitable 
for highway traffic wheel loads of 16,000 pounds and shall withstand a proof 
load test of 25,000 pounds without failure or permanent deflection.  The valve 
box shall be cast, machined, assembled, and packaged within the United States 
and shall fully comply with the Buy American provisions of Public Law 102-240, 
enacted 12/18/91. 

 
6. Valve box cover shall be painted green for “sewer” and the word “SEWER” cast 

into it, and painted purple for “reclaimed water” with the word “REUSE” cast into 
it. 

 
D. Check Valves 

 
1. All swing check valve bodies shall be Val-Matic Series 500 with back flow 

activator or APCO Series 100 rubber flapper swing checks. 
 
2. All check valve bodies shall be cast/ductile iron per ASTM A126 Class B, having 

integral (not Wafer) flanges. 
 
3. The seat shall be centrifugally cast bronze with an O-ring seal and be locked in 

place with stainless steel lock screws and be field replaceable, without the use 
of special tools. 

 
4. The shaft shall be single and continuous stainless steel, extending both sides of 

the body with a lever and weight. 
 
5. The air cushion cylinder, when specifically required, shall be constructed of 

corrosion-resistant material and the piston shall be totally enclosed within the 
cylinder and not open at one end.  The air cushion cylinder assembly shall be 
externally attached to either or both sides of the valve body and will permit 
adjustability to cushion the closure of the valve. Cushioning shall be by air 
trapped in the cushion cylinder, which shall be fitted with a one-way adjustable 
control check valve to cushion disc contact to the seat at the shut-off point.  The 
bottom cylinder head shall be swivel mounted and not rigid to follow the change 
of force angles as the lever raises or lowers to open or close the check valve. 
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Valve shall prevent backflow on normal pump shut-off or power failure, at zero 
velocity, and be watertight. 

 
6. The disc shall be cast/ductile iron utilizing a double clevice hinge connected to a 

ductile iron disc arm.  The disc arm assembly shall be suspended from a 
stainless steel shaft, which passes through a seal retainer on both sides of the 
valve body.   

 
7. Valve exterior to be painted with Red Oxide Phenolic Primer Paint as accepted 

by the FDA for use in contact with Potable Water. Materials shall be certified to 
the following ASTM specifications: 

 
a. Body, cover & disc - Cast/ductile Iron - ASTM A126, Class B 
 
b. Disc Arm - Ductile Iron - ASTM A536 

 
c. Seat - Aluminum Bronze or Stainless Steel - ASTM B148, ASTM A276 

 
d. Disc Seat - Buna-N or metal 

 
e. Cushion cylinder  - Corrosion-resistant Commercial material  

 
8. For corrosion protection, the interior ferrous surfaces of all check valves used in 

sewage applications shall be coated with a factory applied, two-part epoxy 
coating to a minimum of 20 mils thick. 

 
 

E. Automatic Air Release Valves for Wastewater Systems 
 

1. All force mains shall have automatic air release valves installed as they are 
indicated on the plans within a pedestal housing.  

 
2. Air release valves shall be of the single housing style that combines the 

operation features of both an air-vacuum and air-release valve. 
 

3. The air/vacuum valve shall automatically exhaust large quantities of air during 
the filling of the pipeline and automatically allow air to re-enter the pipeline when 
the internal pressure of the pipeline approaches a negative value due to column 
separation, draining of the pipeline, or other event.  The air release port shall 
automatically release small pockets of air from the pipeline while the pipeline is 
in operation and under pressure. 

 
4. The air release valve shall have a maximum working pressure between 150 and 

225 psi, unless otherwise indicated on the drawings, and shall have been tested 
at a pressure not less than 300 psi. 

 
5. Two-inch (2”) NPT inlet and one half inch (1/2”) outlet shall be provided unless 

otherwise noted on the drawings. 
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6. All automatic air release valves shall be ARI D-025 or Engineer of Record 
approved equal.  Valve tests shall be performed with and be part of tests on 
companion wastewater force main. 

 
 

F. Flange Adapter Couplings 
 

1. Flange adapter couplings shall be of the size and pressure rating required for 
each installation and shall be suitable for use on either cast iron or ductile iron 
pipe.  They shall be similar or equal to Dresser Company, Style 128.  All 
couplings shall have a sufficient number of factory installed anchor studs to 
meet or exceed the test pressure rating for this project, 100-psi minimum. 

 
 

G. Flexible Couplings: 
 

1. Flexible couplings shall be either the split type or the sleeve type as shown on 
the Drawings. 

 
a. Split type coupling shall be either the split type or the sleeve type as 

shown on the Drawings.  The couplings shall be mechanical type for 
radius groove piping.  The couplings shall mechanically engage and lock 
grooved pipe ends in a positive coupling and allow for angular deflection 
and contraction and expansion. 

 
b. Couplings shall consist of malleable iron, ASTM Specification A47, Grade 

32510 housing clamps in two or more parts, a single chlorinated butyl 
composition sealing gasket with a "C" shaped cross-section and internal 
sealing lips projecting diagonally inward, and two or more oval track head 
type bolts with hexagonal heavy nuts conforming to ASTM Specification 
A183 and A194 to assemble the housing clamps.  Bolts and nuts shall be 
Series 300 stainless steel. 

 
c. Victaulic type couplings and fittings may be used in lieu of flanged joints.  

Pipes shall be radius grooved as specified for use with the Victaulic 
couplings.  Flanged adapter connections at fittings, valves, and equipment 
shall be Victaulic Vic Flange Style 741, equal by Gustin-Bacon Group, 
Division of Certain-Teed Products, Kansas City, Kansas, or equal. 

 
d. Sleeve type couplings shall be used with all buried piping.  The couplings 

shall be of steel and shall be Dresser Style 38, Smith Blair Style 413, 
Baker Allsteel, or equal.  The coupling shall be provided with stainless 
steel bolts and nuts unless indicated otherwise. 

 
e. All couplings shall be furnished with the pipe stop removed. 

 
f. Couplings shall be provided with gaskets of a composition suitable for 

exposure to the liquid within the pipe. 
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g. If the CONTRACTOR decides to use victaulic couplings in lieu of flanged 
joints, he shall be responsible for supplying supports for the joints. 

 
H. Diaphragm Seals: 

 
1. Diaphragm seals shall be installed on pressure gauge connection to all lines 

where shown on the Drawings, to protect pressure switches used to monitor 
excessive pressures on pipe lines.  The diaphragm shall be "thread attached" to 
both piping and pressure switches.  Diaphragm seals shall be constructed of 
cadmium plated carbon steel, except for the lower housing which shall be 
specifically chosen according to the fluid pressure being monitored. 

 
2. Diaphragm seals shall have a flushing connection and be Type SB Mansfield 

and Green; No. 877 Trerice; Ashcroft; or equal. 
 

I. Unions 
 

1. Unions on ferrous pipe 2" in diameter and smaller shall be 150 pounds 
malleable iron, zinc-coated.  Unions on water piping 2" in diameter and larger 
shall be flange pattern, 125 pound class, zinc-coated.  Gaskets for flanged 
unions shall be of the best quality fiber, plastic, or leather.  Unions shall not be 
concealed in walls, ceilings, or partitions. 

 
J. Mechanical Type Seals 

 
1. Mechanical type seals shall consist of an adjustable modular bolted, synthetic 

rubber and plastic sealing element.  The sealing element shall e Link-Seal 
LS-300-C as manufactured by Thunderline Corp., Inkster, Michigan or City 
approved equal. 

 
K. Hose End Faucets 

 
1. Hose end faucets for potable water supply at submersible stations shall be Zurn 

Model Z-1385.  Faucet shall be furnished with removable key and shall be 
lockable. 

 
 

L. Pressure Gauges 
 

1. Each pressure gauge shall be direct mounted, cast aluminum case, with a 4" 
diameter dial and furnished with a clear glass crystal window, 3/8" shut-off 
valve, and a bronze pressure snubber.  Provide diaphragm seals between 
shut-off valve and pressure gauge on all sludge and lines with nonclear matter 
in suspension of solution.  All gauges shall be weatherproofed.  The face dial 
shall be white finished aluminum with jet black graduations and figures.  The 
face dial shall indicate the units of pressure being measured (e.g., feet, inches, 
etc.) or be dual scale. 
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2. If shown on the drawings, each pump discharge line shall be furnished with 
gauges sized 0-100 psi. 

 
M. Reduce Pressure Backflow Preventer 

 
1. If shown on the drawings, backflow preventers shall be supplied at each pump 

station, and installed in accordance with the Collier City Standard Details. 
 

N. Flow Meters for Master Pumping Stations 
 

1. Meters shall be of the magnetic type with Teflon lining, stainless steel 
electrodes and ultrasonic cleaning, or the universal venturi type with flanged 
cast/ductile iron body and bronze throat.  Flow meters shall be designed to 
record both the peak pumping station capacity and anticipated minimum flows 
with equally high accuracy.  The meters shall be direct reading in gallons per 
minute, totalizing in million gallons per day and recording on 12-inch diameter, 
24-hour linear charts in gallons per minute.  All meters shall also be tied to the 
Radio Telemetry SCADA System.  The flow metering system shall be installed 
within the pumping station structure, if space is available, or in an exterior 
protected and drained pit.  In all cases, meter by-pass valves and piping shall 
be provided. 

 
2. Flow meters shall be supplied for “Master Lift Stations” only.  

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Install all valves and appurtenances in the locations shown, true to alignment and 
rigidly and properly supported.  Repair any damage to the above items to the 
satisfaction of the ENGINEER before they are installed. 

 
B. Carefully inspect each valve, open it wide and then tightly close it, and test the 

various nuts and bolts for tightness.  Take special care to prevent any foreign matter 
from becoming lodged in the valve seat.  Valves, unless shown otherwise shall be set 
with their operator shaft vertically.  Repair and replace any valve that does not 
operate correctly. 

 
C. Carefully center valve boxes over the operating nuts of the valves so as to permit a 

valve wrench or key to be fitted easily to the operating nut.  Valve boxes shall be set 
to conform to the level of the finished surface and held in position by a ring of 
concrete placed under the support flange as shown on the City Standard Details.  The 
valve box shall not transmit surface loads to the pipe or valve.  Care shall be taken to 
prevent earth and other material from entering the valve box.  Any valve box which is 
out of alignment or whose top does not conform to the finished ground surface shall 
be dug out and reset.  Before final acceptance of the work, adjust all valve boxes to 
finish grade.  Valve operating risers shall be installed with any valves required to 
ensure that the operating nut is 30-inches or less from the ground surface. 
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D. After installation, test all valves and appurtenances for at least 1 hour at the working 
pressure corresponding to the class of pipe, unless a different test pressure is 
specified.  If any joint proves to be defective, repair it to the satisfaction of the 
ENGINEER. 

 
E. Install all floor boxes, brackets, extension rods, guides, the various types of operators 

and appurtenances as shown on the Drawings that are in masonry floors or walls, and 
install concrete inserts for hangers and supports as soon as forms are erected and 
before concrete is poured.  Before setting these items, check all plans and figures that 
have a direct bearing on their location and he shall be responsible for the proper 
location of these valves and appurtenances during the construction of the structures. 

 
F. Pipe for use with flexible couplings shall have plain ends as specified in the respective 

pipe sections in Division 15. 
 

G. Buried flanged or mechanical joints shall be made with Series 300, stainless steel 
bolts.  All exposed bolts shall be made with Series 300 stainless steel bolts. 

 
H. Prior to assembly of split couplings, thoroughly clean the grooves as well as other 

parts.  The ends of the pipes and outside of the gaskets shall be moderately coated 
with petroleum jelly, cup grease, soft soap or graphite paste, and the gasket shall be 
slipped over one pipe end.  After the other pipe has been brought to the correct 
position, center the gasket properly over the pipe ends with the lips against the pipes.  
The housing sections then shall be placed.  After the bolts have been inserted, tighten 
the nuts until the housing sections are firmly in contact, metal-to-metal, without 
excessive bolt tension. 

 
I. Prior to the installation of sleeve-type couplings, thoroughly clean the pipe ends for a 

distance of 8".  Soapy water may be used as a gasket lubricant.  A follower and 
gasket, in that order, shall be slipped over each pipe to a distance of about 6" from 
the end, and the middle ring shall be placed on the already laid pipe end until it is 
properly centered over the joint.  Insert the other pipe end into the middle ring and 
bring to proper position in relation to the pipe already laid.  The gaskets and followers 
shall then be pressed evenly and firmly into the middle ring flaires.  After the bolts 
have been inserted and all nuts have been made up finger-tight, uniformly tighten 
diametrically opposite nuts progressively all around the joint, preferably by use of a 
torque wrench of the appropriate size and torque for the bolts. 

 
3.2 SEWER SERVICE CONNECTIONS 

A. Materials, Construction: 
 

1. All sewer service connections shall be of SDR 35 PVC as specified herein with 
elastomeric gaskets on pipe and fittings. 

 
2. Service lines shall be connected to the sewer mains by means of a PVC wye 

fitting. The service branch of the wye fitting will be elevated depending on the 
depth of the sewer and the elevation of the property to be served.  45 degree 
bends or other fittings shall be used to connect the service line at the wye 
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branch. Service lines shall be installed at such grades as will adequately serve 
the properties, minimum 1% slope. 

 
3. Service lines shall extend from the sewer to the property line and be plugged.  

Plugs shall be plastic with sealer.  Service lines shall be 6 inches for single 
residential properties and 6 inches pipe and larger for commercial, industrial,         
and multiple residential services.  Service lines will have a minimum of 3 feet 
and a maximum of 5 feet of cover at the property line.  Service will be provided 
to each lot.  All laterals shall have a vertical clean out installed at the property 
line.  Clean outs shall extend 24 inches above grade and should be capped. 
After final connection of the lateral to a structure the clean out shall be cut off at 
grade and capped. 

 
3.3 SHOP PAINTING 

A. Coat ferrous surfaces of valves and appurtenances with rust-inhibitive primer.  Cap all 
pipe connection openings to prevent the entry of foreign matter prior to installation. 

 
3.4 FIELD PAINTING 

A. Paint all metal valves and appurtenances specified herein and installed in valve and 
meter pits as specified.  Following installation of aboveground valves, touch-up nicks 
and scratches of exterior painted surfaces with the same finish coating as specified 
herein. 

 
3.5 INSPECTION AND TESTING 

A. Subject completed pipe to hydrostatic pressure test at full working pressure.  Repair 
all leaks and retest the line as approved by the ENGINEER.  Prior to testing, support 
the gravity pipelines in an approved manner to prevent movement during tests. 

 
 

END OF SECTION 
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